OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Kotli Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Kotli Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in
accordance with AJK PPRA Rules 36(a) as per Single Stage- Single Envelope Bidding Procedure from the eligible
Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY
2025-26 in appropriate category with specialization code CE-01, CE-02 as mentioned against each work in column 5
below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Technical | Estimated | Contractor/ . SChedL."e of .
St. Name of Roads Sanction Cost Firm B'd. E'B'd. Comp!etlon
e Securit Submission/ Period
No. & Date | (Million) Category y :
0
pening
1 2 3 4 5 6 7 8
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-10) Kotli City District Kotli
Construction, Improvement, Reconditioning and | No.741/SE C-6 & 11-05-2026
1 | Black Topping of Link Road Laat to Bani Nala Dated 12.854 Above 264000 12:00 PM 24 Months
Guijjar Mohallah Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.742/SE C-6 & 11-05-2026
2 | Black Topping of Link Road Juzvi Mandi to Hil Dated 11.204 Above 230000 1 200 M 24 Months
Kalan Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.743/SE C-6 & 11-05-2026
3 | Black Topping of Link Road Karwain to Broiyan Dated 11.270 Above 232000 1 200 M 24 Months
Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and
Black Topping of No.744/SE 11-05-2026
1 Lmk_Road Lowye_r Thalyali Link-I Muhallah Dated 12 407 C-6& 255000 12:00 PM 24 Months
Khaliq 840RFT Link-Il Muhallah Javed 91/04/2026 Above
Naghalan 800 RFT (Total 0.5 KM) Length
0.5Km District Kotli
Construction, Improvement, Reconditioning and | No.745/SE C-6 & 11-05-2026
5 | Black Topping of Link Road Tambar Dharra Dated 11.486 Above 236000 1 200 P 24 Months
House of Khalil Length 0.5Km District Kotli 21/04/2026 :
Construction, Improvement, Reconditioning. No.746/SE
and Black Topping of Link-I Mohallah Jalmar L- i C-6 & 11-05-2026
® | 800 RFT Linkli Paria Mohra Kothian L840 | , 2250 | "271 | above | 273000 | qpg0py | 24 Months
RFT 0.50 KM Length 0.5Km District Kotli
7 g;iitl:?gggir;;gllgfrovement, Reconditioning and Nol:')?a ‘g QSE . coa e 1.05.2026 —_
Link Road Dheri Kurti Muhallah Shahzad 91/04/2026 ' Above 12:00 PM
Length 0.50 KM Length 0.5Km District Kotli
Construction, Improvement, Reconditioning and | No.748/SE C-6 & 11-05-2026
8 | Black Topping of Link Road Khanaran to Dated 12.159 Above 250000 1 200 B 24 Months
Garnda Length 0.5Km District Kotli 21/04/2026 '




Schedule of

Technical | Estimated | Contractor/ Bid E-Bid Comoletion
S#. Name of Roads Sanction Cost Firm Securit Submission/ Per:io d
No. & Date (Million) Category y Openi
pening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-10) Kotli City District Kotli
Construction, Improvement, Reconditioning and | No.749/SE C6& 11-05-2026
9 | Black Topping of Link Road Pajnotha Length Dated 12.259 Above 252000 ’ 200 PM 24 Months
0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and No.750/SE
Black Topping of Link Road Rathia Mohallah : C-6& 11-05-2026
10| Ghaffar Advocate Dhamol Length 0.5Km Dated | 13829 | ppove | 2840001 opopy | 24Months
L ) 21/04/2026
District Kotli
g;lit$gSS;,gI2frovement, Reconditioning and No.751/SE coa 1.05.2026
™| Link-l Mandhiyari 1000RFT Link-ll Mandhiyari 21/[())25‘;‘326 12476 | ppove | 290000 | yongpy | 24 Months
640RFT L-0.50 KM Length 0.5Km District Kotli
Construction, Improvement, Reconditioning and | No.752/SE C-6 & 11-05-2026
12 | Black Topping of Link Road Gala Syedan Dated 12.735 Above 262000 1 200 Y 24 Months
Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.753/SE C-6 & 11-05-2026
13 | Black Topping of Link Road Dheri Syedan Dated 9.297 Above 191000 ’ 200 PM 24 Months
Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and No.754/SE
Black Topping of Link Road Gala to Phagwar ' C-6& 11-05-2026
14| Mohra Mohallah Chaudhry Kabir Rafiq Length | ., 22ted | 12843 1 ppoe | 264000 1 “opqpy | 24 Months
L . 21/04/2026
0.5Km District Kotli
Construction, Improvement, Reconditioning and No.755/SE
Black Topping of Link Road Dar Nahani Gohra . C-6& 11-05-2026
15| DarLiyah Mohallah Chaudhry Javed Length Dated | 12152 | ppoe | 290000 1 o nopy | 24 Months
o . 21/04/2026
0.5Km District Kotli
Construction, Improvement, Reconditioning and No.756/SE
Black Topping of Link Road Nahani (i) Mohallah ' C-6& 11-05-2026
0| Nadeem Gujar 840 RFT (i) Muhallah Razaq | ,, 20 | %9 | Above | 270 | ‘yz00py | 24 Monhs
800 RFT Length 0.5Km District Kotli
Const, Imp., Recond. and B/Topping of Link
Road Link-I Chairman No.757/SE C-6 & 11-05-2026
17 | Zaman Mohallah L-820 RFT Link-II Chaudhry Dated 13.132 Above 270000 12:00 PM 24 Months
Khalid Mohallah L-820 Length 0.50 KM Length | 21/04/2026
0.5Km District Kotli
Construction, Improvement, Reconditioning and No.758/SE
Black Topping of Link Road Gohra Nahani : C-6 & 11-05-2026
18 | Mohallah Hajj Parvez Length 0.5Km District Dated | 13230 | ppoye | 272000 | yoqopy | 24 Months
Kol 21/04/2026
Construction, Improvement, Reconditioning and | No.759/SE C-6 & 11-05-2026
19 | Black Topping of Link Road Nahani Mohallah Dated 12.617 Above 259000 1 200 M 24 Months
Haji Yameen Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and No.760/SE
Black Topping of Link Road Government High : C6& 11-05-2026
20 | School Sarhota Mohallah Raja Bashir Length 21%2}3826 12538 | ppove | 298000 | yongpy | 24 Months

0.5Km District Kotli




Schedule of

Technical | Estimated | Contractor/ Bid E-Bid Comoletion
S#. | Name of Roads Sanction Cost Firm Securit Submission/ Per:io d
No. & Date | (Million) Category y Openi
pening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-10) Kotli City District Kotli
Construction, Improvement, Reconditioning and | No.761/SE C6 & 11-05-2026
21 | Black Topping of Link Road Jhang Pali to Dated 11.533 Above 237000 1 200 PM 24 Months
Bangli Kohmer Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and No.762/SE
Black Topping of Link Road Samror Mohallah : C-6& 11-05-2026
22| Bela Chaudhry Shafig House Length 0.5Km Dated | 11730 1 ppove | 241000 | ypopy | 24Months
o . 21/04/2026
District Kotli
Construction, Improvement, Reconditioning and | No.763/SE C-6 & 11-05-2026
23 | Black Topping of Link Road Mohallah Mohri Dated 13.235 Above 272000 1 200 M 24 Months
Chaudhry Zaman Length 0.5Km District Kotli | 21/04/2026 '
Constt. Imp:, Recond. and Black Topping of (i) No.764/SE
o4 Mohallah Jameel L-740RFT (ii) Mohallah bated 12.706 C-6& 261000 11-05-2026 24 Months
Banaras L-500 RFT (jii) Bani Bazar L-400RFT 21/04/2026 ' Above 12:00 PM
0.50 KM Length 0.5Km District Kotli
Construction, Improvement, Reconditioning and | No.765/SE C-6 & 11-05-2026
25 | Black Topping of Link Road Kohmer Bani Road Dated 12.408 Above 255000 1 200 M 24 Months
to Mohallah Latif Length 0.5Km District Kotli 21/04/2026 :
Construction, Improvement, Reconditioning and | No.766/SE C-6 & 11-05-2026
26 | Black Topping of Link Road Mohallah Jandala Dated 13.159 Above 270000 1 200 M 24 Months
Samror Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.767/SE C-6 & 11-05-2006
27 | Black Topping of Link Road Maneel to Mankaal Dated 12.173 Above 250000 1 200 P 24 Months
Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.768/SE C-6 & 11-05-2026
28 | Black Topping of Link Road Fafeel Mohallah Dated 11.431 Above 235000 1 200 M 24 Months
Mehfooz Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.769/SE C-6 & 11-05-2026
29 | Black Topping of Link Road Seri Mansooh Dated 12.070 Moove | 248000 ’ 200 PM 24 Months
Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.770/SE C-6 & 11-05-2026
30 | Black Topping of Link Road Khaddian Mansuh Dated 14.651 Above 301000 ’ 200 PM 24 Months
Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and No 771/SE
Black Topping of Link Road Nala Mansooh : C-6& 11-05-2026
31| Mohallah Jameel Gorsi Length 0.5Km District |, D2ed_ | 12518 1 ppoye | 257000 | oo py | 24 Months
Kol 21/04/2026
Construction, Improvement, Reconditioning and | No.772/SE C-6 & 11-05-2026
32 | Black Topping of Link Road Hariyan Mansooh Dated 13.092 Above 269000 1 200 B 24 Months
Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.773/SE C-6 & 11-05-2026
33 | Black Topping of Link Road Mill Mohra Road Dated 13.229 Above 272000 1 200 B 24 Months
Mohallah Yousaf Length 0.5Km District Kotli 21/04/2026 '




Schedule of

Technical | Estimated | Contractor/ Bid E-Bid Comoletion
S#. | Name of Roads Sanction Cost Firm Securit Submission/ Per:io d
No. & Date | (Million) Category y Openi
pening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-10) Kotli City District Kotli
Construction, Improvement, Reconditioning and No.774/SE
Black Topping of Link Road Jabri Gala Colony : C-6& 11-05-2026
34 Mohallah Sardar Kafeel Length 0.5Km District Dated 12.234 Above 251000 12:00 PM 24 Months
Kot 21/04/2026
Construction, Improvement, Reconditioning and | No.775/SE C-6 & 11-05-2026
35 | Black Topping of Link Road Panakha Mohallah Dated 9.003 Above 185000 1 200 M 24 Months
Basharat Shahpal Length 0.5Km District Kotli | 21/04/2026 '
Construction, Improvement, Reconditioning and | No.776/SE C-6 & 11-05-2026
36 | Black Topping of Link Road Maneel Length Dated 12.124 Above 249000 1 200 M 24 Months
0.5Km District Kotli 21/04/2026 ’
Construction, Improvement, Reconditioning and No.777/SE
Black Topping of Link Road Mankaal Darbar to : C-6& 11-05-2026
37 | Mohallah Chaudhry Zaroob Length 0.5Km Dated | 12783 | ppoe | 263000 | o nopy | 24Months
o . 21/04/2026
District Kotli
Construction, Improvement, Reconditioning and No.778/SE
38 BIa.(I:k Topplng of Link Road Main RoaduKass Dated 12,122 C-6& 249000 11-95-2026 24 Months
Gujjran Primary School to Mohallah Haji 91/04/2026 Above 12:00 PM
Mukhtar Length 0.5Km District Kotli
Construction, Improvement, Reconditioning and No.779/SE
Black Topping of Link Road Kohmer Boys High : C-6& 11-05-2026
39 School to Mohallah Professor Matloob Length Dated 12417 Above 255000 12:00 PM 24 Months
e . 21/04/2026
0.5Km District Kotli
Construction, Improvement, Reconditioning and No.780/SE
Black Topping of Link Road Mohallah : C6& 11-05-2026
40"| Numberdaran Mohallah Sajid Length 0.5Km Dated | 12767 | ppove | 262000 1 yopopy | 24 Months
L . 21/04/2026
District Kotli
Construction, Improvement, Reconditioning and No.757/CE
Black Topping of Link Road Main Road i C-5& 11-05-2026
41| Ashqyalito Chowki Cross Length 2Km District | -, 02ed | 39300 | ppove | 790000 1 oo py | 24 Months
Koti 21/04/2026
Construction, Improvement, Reconditioning No.781/SE C-6 & 11-05-2026
42 | and Black Topping of Link Road Main Road Dated 11.846 Above 243000 1 200 P 24 Months
Laat Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.782/SE C-6 & 11-05-2026
43 | Black Topping of Link Road Kass barali Dated 16.535 Above 339000 ’ 200 PM 24 Months
Mansooh Road Length 0.5Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.783/SE C-6 & 11-05-2026
44 | Black Topping of Link Road Maneel House of Dated 12.600 poove | 299000 ’ 200 PM 24 Months
Abid Chaudhry Length 0.5Km District Kotli 21/04/2026 ’
Construction, Improvement, Reconditioning and No.758/CE
Black Topping of Link Road Bani School i C-5& 11-05-2026
45 | Kohmer to Main Road Nakyal via SarLeh Gali 21%2}3‘326 56.930 | apove | 1140000 | yonopy | 24Months
Length 2Km District Kotli
Construction, Improvement, Reconditioning and No.784/SE
46 Black Topplng of Link Road Mqln Road Nakyal Dated 25 244 C-5& 518000 11-95-2026 24 Months
to Boys Primary School Nahani Length 1Km 91/04/2026 Above 12:00 PM

District Kotli




Technical | Estimated | Contractor/ Bi Schedqle of .
. . id E-Bid Completion
S#. | Name of Roads Sanction Cost Firm Securit Submission/ Period
No. & Date (Million) Category y Openi
pening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-10) Kotli City District Kotli
Construction, Improvement, Reconditioning and | No.785/SE C-6 & 11-05-2026
47 | Black Topping of Link Road Kohali to Fogosh Dated 22.043 Above 452000 1 200 M 24 Months
Road Length 1Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and | No.786/SE C-6 & 11-05-2026
48 | Black Topping of Link Road Samrorto Kohmer Dated 18.704 Above 384000 1 200 M 24 Months
Length 1Km District Kotli 21/04/2026 '
Construction, Improvement, Reconditioning and No.787/SE
Black Topping of Link Road Dhanna Chairman : C-6& 11-05-2026
49 | Chaudhry Mehboob House  Length 0.5Km Dated | 11825 | ppove | 243000 | yopopy | 24Months
o . 21/04/2026
District Kotli
Reconditioning of Road Mandi Peeran Akhlaq No.788/SE
Butt House to Mandi Qaberstan Mohallah Asif : C-6 & 11-05-2026
50 Dated 11.701 240000 _ 24 Months
Mughal son of Muhammad Zaman Mughal 21/04/2026 Above 12:00 PM
Length 0.5Km District Kotli
Reconditioning of Road Mandi Kari Road to No.789/SE C-6 & 11-05-2026
51 | House of Chaudhry Khalil and Athar Mughal Dated 11.972 Above 246000 1 200 M 24 Months
House Length 0.5Km District Kotli 21/04/2026 '

The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer
Highways (Muzaffarabad) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can

use already provided username & password.

Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.
Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened

as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives&

Bid Opening Committee.

The interested bidders shall upload scanned copy of Bank Receipt or CDR
showing proof of deposit of Bid Security as mentioned in column 6 above, in the

Divisional Joint Account,

(i) Account No: PK94NBPA1848003064215522 (National Bank of Pakistan District Courts Branch Kotli AJ&K)
(ii) Account No:10316001 (Bank of Azad Jammu & Kashmir Main Branch Kotli AJ&K 005)

(iii) Account No:10801001 (Bank of Azad Jammu & Kashmir Lorry Adda Branch Kotli AJ&K 066)
along with their relevant documents on its Dashboard.

Performance security is fixed as 5% of bid price. However, Any Contractor/ Firm, who quotes its rates below than 10% of
Engineering Estimates, shall submit additional Performance security equal t05% of its bid price in the light of clause#39 of AJK-
PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank
guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of
Acceptance.

The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful
bidder(s) or on the expiry of validity of bid, whichever is earlier.

Electronic Bidding shall be done on percentage (Above/Below/At par) Basis. Only Two digits after the decimal point shall be
considered for evaluation purposes.

Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The
interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere
in territory of the state of AJK or federally administrated areasf/all provinces of Islamic Republic of Pakistan.

Hard copy of Original Bank Receipts or CDR along with Bidding Documents (uploaded by Highways Division Kotli) duly signed &
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12-

13-

14-

signed & stamped by the Conlractor/Firm must be submilted In the relevant office of the Executive Engineer Highways Division
Kotli within 48 hours after opening of bid through E-Bidding system.

The interested bidders shall upload only Lelter of Bid of the Firm/Conlractor, other documents required for
qualification/responsiveness as per Bid Data Sheet and BOQ on E- Bidding Dashboard, The remaining data/particulars shall
be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise
such bidder/bidders will be declared as disqualified.

In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested
bidders shall upload their Technical Profile in PDF file format only.

Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those
documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of
bidding procedure,

In case of any disturbance or fault in interet or electricity supply the proposed date of Bid opening would be the next day with
one hour difference as per proposed time.

The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice Is also avallable on following websites:
i) https:/fajkppra.gov.pk/
ii) https://cwd.ajk.qov.pk




