

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Kotli Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Kotli Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with **AJK PPRA Rules 36(a) as per Single Stage- Single Envelope** Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in **C&W Govt AJ&K for FY 2025-26** in appropriate category with specialization code CE-01, CE-02 as mentioned against each work in column 5 below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
1	2	3	4	5	6	7	8
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-09) Nakyal District Kotli							
1	Construction, Improvement and Black Topping of Link Road from Tarkhakot to Mawara Sarpari Wali Road Length 0.75Km District Kotli	No.695/SE Dated 21/04/2026	18.292	C-6 & Above	375000	11-05-2026 11:30 AM	24 Months
2	Construction, Improvement and Black Topping of Link Road Riyar to Chota Nar Length 0.75 Km District Kotli	No.696/SE Dated 21/04/2026	18.385	C-6 & Above	377000	11-05-2026 11:30 AM	24 Months
3	Construction, Improvement and Black Topping of link road Chachitar Length 0.75Km District Kotli	No.697/SE Dated 21/04/2026	17.931	C-6 & Above	368000	11-05-2026 11:30 AM	24 Months
4	Construction, Improvement and Black Topping of Link Road Kalry Barmoch Length 0.75Km District Kotli	No.698/SE Dated 21/04/2026	17.790	C-6 & Above	365000	11-05-2026 11:30 AM	24 Months
5	Construction, Improvement and Black Topping of Link Road Bachha Wali to Marniyan Nar Dabsi Pachhian Wali Length 0.5Km District Kotli	No.699/SE Dated 21/04/2026	11.855	C-6 & Above	244000	11-05-2026 11:30 AM	24 Months
6	Construction, Improvement and Black Topping of Link Road Pleida Kathiali Length 0.5Km District Kotli	No.700/SE Dated 21/04/2026	11.822	C-6 & Above	243000	11-05-2026 11:30 AM	24 Months
7	Construction, Improvement and Black Topping of link road from Duhsi Dhara to Dahman Mohra Length 0.75Km District Kotli	No.701/SE Dated 21/04/2026	18.012	C-6 & Above	370000	11-05-2026 11:30 AM	24 Months
8	Construction, Improvement and Black Topping of link road Bohail to Bohail Gali Length 0.5Km District Kotli	No.702/SE Dated 21/04/2026	12.240	C-6 & Above	251000	11-05-2026 11:30 AM	24 Months
9	Construction, Improvement and Black Topping of link road Kot to Dhabran Gala Length 0.75Km District Kotli	No.703/SE Dated 21/04/2026	17.207	C-6 & Above	353000	11-05-2026 11:30 AM	24 Months

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-09) Nakyal District Kotli							
10	Construction, Improvement and Black Topping of link road Jair Zareen Length 0.5Km District Kotli	No.704/SE Dated 21/04/2026	12.850	C-6 & Above	264000	11-05-2026 11:30 AM	24 Months
11	Construction, Improvement and Black Topping of link road in Khanda Andarlah Nar Length 0.75Km District Kotli	No.705/SE Dated 21/04/2026	17.634	C-6 & Above	362000	11-05-2026 11:30 AM	24 Months
12	Construction, Improvement and Black Topping of Link Road Main Road Sayian Pur Andhrooth Dopari Length 0.5Km District Kotli	No.706/SE Dated 21/04/2026	11.980	C-6 & Above	246000	11-05-2026 11:30 AM	24 Months
13	Construction, Improvement and Black Topping of Link Road Klinjer Colony Dabsi Length 0.75Km District Kotli	No.707/SE Dated 21/04/2026	15.716	C-6 & Above	323000	11-05-2026 11:30 AM	24 Months
14	Construction, Improvement and Black Topping of link road Nadir Kot to Sukuni Mandhetar Length 0.75Km District Kotli	No.708/SE Dated 21/04/2026	17.922	C-6 & Above	368000	11-05-2026 11:30 AM	24 Months
15	Construction, Improvement and Black Topping of link road Mahala Length 0.75Km District Kotli	No.709/SE Dated 21/04/2026	20.691	C-6 & Above	425000	11-05-2026 11:30 AM	24 Months
16	Construction, Improvement and Black Topping of Link Road Gharani Length 0.75Km District Kotli	No.710/SE Dated 21/04/2026	20.287	C-6 & Above	416000	11-05-2026 11:30 AM	24 Months
17	Construction, Improvement and Black Topping of Link Road Neval to Plana Length 1Km District Kotli	No.711/SE Dated 21/04/2026	24.812	C-6 & Above	509000	11-05-2026 11:30 AM	24 Months
18	Construction, Improvement and Black Topping of Link Road Nara to Muhallah Bandi Nara Length 0.5Km District Kotli	No.712/SE Dated 21/04/2026	13.344	C-6 & Above	274000	11-05-2026 11:30 AM	24 Months
19	Construction, Improvement and Black Topping of link road Nara to Dopari Nara Length 0.5Km District Kotli	No.713/SE Dated 21/04/2026	13.696	C-6 & Above	281000	11-05-2026 11:30 AM	24 Months
20	Construction, Improvement and Black Topping of link road Nar-Malkan Length 0.75Km District Kotli	No.714/SE Dated 21/04/2026	18.840	C-6 & Above	387000	11-05-2026 11:30 AM	24 Months
21	Construction, Improvement and Black Topping of Link Road Hatli Zereen Length 0.75Km District Kotli	No.715/SE Dated 21/04/2026	19.818	C-6 & Above	407000	11-05-2026 11:30 AM	24 Months
22	Construction, Improvement and Black Topping of link road Nakhnal Chakrali via Gala Zereen Length 0.75Km District Kotli	No.716/SE Dated 21/04/2026	18.355	C-6 & Above	377000	11-05-2026 11:30 AM	24 Months

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-09) Nakyal District Kotli							
23	Construction, Improvement and Black Topping of link road, Kunda Kanyat Datote Including Small Bridge Length 1Km District Kotli	No.717/SE Dated 21/04/2026	28.579	C-5 & Above	586000	11-05-2026 11:30 AM	24 Months
24	Construction, Improvement and Black Topping of Link Road Charangri Length 0.5Km District Kotli	No.718/SE Dated 21/04/2026	12.362	C-6 & Above	254000	11-05-2026 11:30 AM	24 Months
25	Construction, Improvement and Black Topping of Link Road Khariyari Length 0.5Km District Kotli	No.719/SE Dated 21/04/2026	13.020	C-6 & Above	267000	11-05-2026 11:30 AM	24 Months
26	Construction, Improvement and Black Topping of Link Road, Muhallah Kassian Thanda Choha Syedan Length 0.75Km District Kotli	No.720/SE Dated 21/04/2026	18.738	C-6 & Above	385000	11-05-2026 11:30 AM	24 Months
27	Construction, Improvement and Black Topping of Link Road Bidhara Length 0.5Km District Kotli	No.721/SE Dated 21/04/2026	12.418	C-6 & Above	255000	11-05-2026 11:30 AM	24 Months
28	Construction, Improvement and Black Topping of Link road Ankar 1000Ft Length 0.5Km District Kotli	No.722/SE Dated 21/04/2026	12.468	C-6 & Above	256000	11-05-2026 11:30 AM	24 Months
29	Construction, Improvement and Black Topping of Link Road Kunda L=0.25 +Kunda Zarian L=0.25 Total L=0.5km Length 0.5Km District Kotli	No.723/SE Dated 21/04/2026	12.571	C-6 & Above	258000	11-05-2026 11:30 AM	24 Months
30	Construction, Improvement and Black Topping of Link Road, Bindi Chora Chanda Length 0.5Km District Kotli	No.724/SE Dated 21/04/2026	12.601	C-6 & Above	259000	11-05-2026 11:30 AM	24 Months
31	Construction, Improvement and Black Topping of Link Road Baryala to Katehra Muhallah Length 0.5Km District Kotli	No.725/SE Dated 21/04/2026	11.953	C-6 & Above	246000	11-05-2026 11:30 AM	24 Months
32	Construction, Improvement and Black Topping of Link Road Muhallah Gorsian Mathrani Length 0.5Km District Kotli	No.726/SE Dated 21/04/2026	16.438	C-6 & Above	337000	11-05-2026 11:30 AM	24 Months
33	Construction, Improvement and Black Topping of Link Road, Naar Jabrian Length 0.5Km District Kotli	No.727/SE Dated 21/04/2026	12.432	C-6 & Above	255000	11-05-2026 11:30 AM	24 Months
34	Construction, Improvement and Black Topping of Link Road Muhallah Qazian Lanjote Length 0.5Km District Kotli	No.728/SE Dated 21/04/2026	10.136	C-6 & Above	208000	11-05-2026 11:30 AM	24 Months
35	Construction, Improvement and Black Topping of Link Road from Dehri Nakhnal to Basota Length 0.5Km District Kotli	No.729/SE Dated 21/04/2026	12.872	C-6 & Above	264000	11-05-2026 11:30 AM	24 Months

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-09) Nakyal District Kotli							
36	Construction, Improvement and Black Topping of Link road Dehri Length 0.5Km District Kotli	No.730/SE Dated 21/04/2026	12.522	C-6 & Above	257000	11-05-2026 11:30 AM	24 Months
37	Construction, Improvement and Black Topping of Link Road, Dahote Zereen L= 0.25 km+ Masjid Mohalla Dahote L= 0.25 km Total L=0.5 Km Length 0.5Km District Kotli	No.731/SE Dated 21/04/2026	12.472	C-6 & Above	256000	11-05-2026 11:30 AM	24 Months
38	Construction, Improvement and Black Topping of Link Road, Main Road, Oli to Muhallah Dharra Sobidar Taj Length 0.5Km District Kotli	No.732/SE Dated 21/04/2026	12.431	C-6 & Above	255000	11-05-2026 11:30 AM	24 Months
39	Construction, Improvement and Black Topping of Link road Shah Gajjan Length 0.5Km District Kotli	No.733/SE Dated 21/04/2026	11.870	C-6 & Above	244000	11-05-2026 11:30 AM	24 Months
40	Construction, Improvement & Reconditioning of of Road from Naran Tarrar to Gorian Cross Length 1Km District Kotli	No.734/SE Dated 21/04/2026	20.326	C-6 & Above	417000	11-05-2026 11:30 AM	24 Months
41	Construction, Improvement & Reconditioning of of Road from Jata Gali to Mandhetar Length 1Km District Kotli	No.735/SE Dated 21/04/2026	17.871	C-6 & Above	367000	11-05-2026 11:30 AM	24 Months
42	Construction, Improvement & Reconditioning of Road Simbal Gali Dubsi Road Length 0.75Km District Kotli	No.736/SE Dated 21/04/2026	20.015	C-6 & Above	412000	11-05-2026 11:30 AM	24 Months
43	Construction, Improvement & Reconditioning of Road Khumb Mughlan Length 1Km District Kotli	No.737/SE Dated 21/04/2026	21.638	C-6 & Above	444000	11-05-2026 11:30 AM	24 Months
44	Construction, Improvement & Reconditioning of Road Kotehra Khandhar Length 1Km District Kotli	No.738/SE Dated 21/04/2026	19.724	C-6 & Above	405000	11-05-2026 11:30 AM	24 Months
45	Construction, Improvement & Reconditioning of Road Jandrote Bazar Length 0.5Km District Kotli	No.739/SE Dated 21/04/2026	14.409	C-6 & Above	296000	11-05-2026 11:30 AM	24 Months
46	Construction, Improvement & Reconditioning of Road Baglian Length 0.5Km District Kotli	No.740/SE Dated 21/04/2026	14.449	C-6 & Above	298000	11-05-2026 11:30 AM	24 Months


- 1- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highways (Muzaffarabad) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
- 2- Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.
- 3- Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives&

Bid Opening Committee.

- 4- The interested bidders shall upload scanned copy of **Bank Receipt or CDR** showing proof of deposit of Bid Security as mentioned in column 6 above, in the Divisional Joint Account,
(i) Account No: PK94NBPA1848003064215522 (National Bank of Pakistan District Courts Branch Kotli AJ&K)
(ii) Account No:10316001 (Bank of Azad Jammu & Kashmir Main Branch Kotli AJ&K 005)
(iii) Account No:10801001 (Bank of Azad Jammu & Kashmir Lorry Adda Branch Kotli AJ&K 066)
along with their relevant documents on its Dashboard.
- 5- Performance security is fixed as 5% of bid price. However, Any Contractor/ Firm, who quotes its rates below than 10% of Engineering Estimates, shall submit additional Performance security equal to 5% of its bid price in the light of clause#39 of AJK-PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of Acceptance.
- 6- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- 7- Electronic Bidding shall be done on percentage (Above/Below/At par) Basis. Only Two digits after the decimal point shall be considered for evaluation purposes.
- 8- Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 9- Hard copy of Original Bank Receipts or CDR along with Bidding Documents (uploaded by Highways Division Kotli) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Kotli within 48 hours after opening of bid through E-Bidding system.
- 10- The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E- Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 11- In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12- Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13- In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
- 14- The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwd.ajk.qov.pk>


(Engr. Muhammad Sajjad)
Executive Engineer PWD
Highways Division Kotli
Ph # 05826-920555