OFFICE OF THE EXECUTIVE ENGINEER PWD

Highways Division Kotli Azad Jammu & Kashmir

NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Kotli Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in
accordance with AJK PPRA Rules 36(a) as per Single Stage- Single Envelope Bidding Procedure from the eligible
Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY
2025-26 in appropriate category with specialization code CE-01, CE-02 as mentioned against each work in column 5
below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Technical Estimated | Contractor Bid SChedL.'Ie of .
S# N . . . E-Bid Completion
ame of the Work Sanction Cost | Firm Security o :
) No. & Date (Million) Catego (Rupees) Submission/ Period
) gory P Opening
1 2 3 4 5 6 7 8
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-08) Raj Mahal District Kotli
Construction, Improvement and Black Topping | No.642/SE C-6 & 11-05-2026
1 | of Link Road Lasrote to Lehri Darbar Kakani Dated 11.553 Above 237000 1100 AM 24 Months
Bagah Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.643/SE C-6 & 11-05-2026
2 | of Link Road Jattiyali Muhallah Bagah Dated 11.663 Above 240000 11'_06 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.644/SE C-6 & 11-05-2026
3 | of Link Road Barjan Bagah Length 0.5 Km Dated 11.593 Above 238000 1100 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.645/SE C-6 & 11-05-2026
4 | of Link Road Muhallah Brothiyan Length 0.5 Dated 11.609 Above 238000 1;_06 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.646/SE C-6 & 11-05-2026
5 | of Link Road Muhallah Bandhore Length 0.5 Dated 11.511 Above 236000 11'_06 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.647/SE C-6 & 11-05-2026
6 | of Link Road Nar Bagah Length 0.5 Km Dated 11.849 Above 243000 11'_06 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.648/SE C-6 & 11-05-2026
7 | of Link Road Kalah to Juzvi Mandi Malik Dated 22.531 Above 462000 1;_06 AM 24 Months
Zarayat Advocate Length 1 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.649/SE C-6 & 11-05-2026
8 | of Link Road Muhallah Katrina Panag Length Dated 22.927 Above 471000 1;_06 AM 24 Months
1 Km District Kotli. 21/04/2026 '
Construction, Improvement Reconditioning and | No.650/SE C-6 & 11-05-2026
9 | Black Topping of Link Road Bridge to Qadir Dated 23.221 Above 477000 11'_06 AM 24 Months
Abad Panag Length 1 Km District Kotli. 21/04/2026 '




st Technical Estimated | Contractor Bid Sch; cquLe of Completi

Name of the Work Sanction Cost | Firm Security ~o10 ompetion
) No. & Date (Million) Catego (Rupees) Submission/ Period
) gory Opening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-08) Raj Mahal District Kotli

Construction, Improvement and Black Topping | No.651/SE C6 & 11-05-2026

10 | of Link Road Pajwal Panag Length 0.5 Km Dated 11.170 Above 229000 11'.06 AM 24 Months
District Kotli. 21/04/2026 ‘
Construction, Improvement and Black Topping | No.652/SE C68 11-05-2026

11 | of Link Road Nailan with Multi Span Culvert Dated 24.088 Above 494000 11-00 AM 24 Months
Panag Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.653/SE C-6 & 11-05-2026

12 | of Link Road Sarandla Panag Length 0.5 Km Dated 12.048 Above 247000 11'_06 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.654/SE C-6 & 11-05-2026

13 | of Link Road Muhallah Kallar Panag Length Dated 11.614 Above 239000 11'_06 AM 24 Months
0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.655/SE C-6 & 11-05-2026

14 | of Link Road Thathi Sawar Length 0.5 Km Dated 11.754 Above 241000 11'_06 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.656/SE C-6 & 11-05-2026

15 | of Link Road Kot Bandiyan Bagah Length 0.5 Dated 11.616 Above 239000 1100 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.657/SE C-6 & 11-05-2026

16 | of Link Road Gaiman Qamrooti Length 0.5 Dated 11.755 Above 241000 1;_06 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.658/SE C-6 & 11-05-2026

17 | of Link Road Sora Bazaar to Basoota Qamrooti Dated 11.732 Above 241000 11'_ 06 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.659/SE C-6 & 11-05-2026

18 | of Link Road Keni Dhara Qamrooti  Length Dated 12.019 Above 247000 11'_06 AM 24 Months
0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement Reconditioning and | No.660/SE C-6 & 11-05-2026

19 | Black Topping of Main Road Qamrooti Dated 24.321 Above 499000 1100 AM 24 Months
Length 1 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.661/SE C-6 & 11-05-2026

20 | of Link Road Kali Khori Qamrooti Length 0.5 Dated 12.126 Above 249000 1;_06 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.662/SE C6 & 11-05-2026

21 | of Link Road Barmoch to Barmoch Gali Batali Dated 11.978 Above 246000 11'_06 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.663/SE C6 & 11-05-2026

22 | of Link Road Ganda Mahajar Colony Batali Dated 11.630 Above 239000 11'_06 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 '




st Technical Estimated | Contractor Bid Sch; cquLe of Completi

Name of the Work Sanction Cost | Firm Security ~o10 ompetion
) No. & Date (Million) Catego (Rupees) Submission/ Period
) gory Opening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-08) Raj Mahal District Kotli

Construction, Improvement and Black Topping | No.664/SE C68 11-05-2026

23 | of Link Road Hariyali Gala Batali Length 0.5 Dated 11.794 Above 242000 11-00 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.665/SE C-6 & 11-05-2026

24 | of Link Road Pattiyara to Canet School Batali Dated 11.790 Above 242000 11'_06 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.666/SE C-6 & 11-05-2026

25 | of Link Road Batali Radh  Length 0.5 Km Dated 13.327 Above 274000 1;.06 AM 24 Months
District Kotli. 21/04/2026 ‘
Construction, Improvement and Black Topping | No.667/SE C-6 & 11-05-2026

26 | of Link Road Harri Dhara Batali Length 0.5 Dated 11.891 Above 244000 11'_06 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.668/SE C-6 & 11-05-2026

27 | of Link Road Jamia Masjid to Hajira Darbar Goi Dated 13.614 Above 280000 1100 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.669/SE C-6 & 11-05-2026

28 | of Link Road Sarola Narali Mohra Goi  Length Dated 12.329 Above 253000 1;_06 AM 24 Months
0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.670/SE C-6 & 11-05-2026

29 | of Link Road Narali to Paratan Goi Length 0.5 Dated 12.027 Above 247000 11'_06 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.671/SE C-6 & 11-05-2026

30 | of Link Road Sakhi North Goi Length 0.5 Km Dated 12.071 Above 248000 11'_06 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.672/SE C-6 & 11-05-2026

31 | of Link Road Bagh to Charnari House of Dr Dated 12.745 Above 262000 11-00 AM 24 Months
Rasheed Goi  Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.673/SE C-6 & 11-05-2026

32 | of Link Road Dongi Gali Charnari Butt Dated 12.082 Above 248000 1;_06 AM 24 Months
Muhallah Goi Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement Reconditioning and No.674/SE
Black Topping of Link Road Janjora to Karari : C-58& 11-05-2026

%% | Muhallah with Mt Span Box Culvert Length | 0450 | 200%0 | apove | 939000 | “yq00 ay- | 24 Months
1 Km District Kotli.
Construction, Improvement and Black Topping | No.675/SE C-6 & 11-05-2026

34 | of Link Road Khanaiyan Muhallah Janobi Dated 11.953 Above 246000 1;_06 AM 24 Months
Garhad Janjora Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.676/SE C-6 & 11-05-2026

35 | of Link Road Shamali Garhad Master Rasheed Dated 11.906 Above 245000 1;_06 AM 24 Months
Late Janjora Length 0.5 Km District Kotli. 21/04/2026 '




st Technical Estimated | Contractor Bid Sch; cquLe of Completi

Name of the Work Sanction Cost | Firm Security ~o10 ompetion
) No. & Date (Million) Catego (Rupees) Submission/ Period
) gory Opening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-08) Raj Mahal District Kotli

Construction, Improvement and Black Topping | No.677/SE C-6 & 11-05-2026

36 | of Link Road Bhabra Janjora Length 0.5 Km Dated 12.170 Above 250000 1;.06 AM 24 Months
District Kotli. 21/04/2026 ‘
Construction, Improvement and Black Topping | No.678/SE C-6 & 11-05-2026

37 | of Link Road Pukhri Dhanwan Length 0.5 Km Dated 11.826 Above 243000 11'.06 AM 24 Months
District Kotli. 21/04/2026 ‘
Construction, Improvement and Black Topping | No.679/SE C6 & 11-05-2026

38 | of Link Road Paratan Janjora Length 0.5 Km Dated 11.563 Above 238000 11-00 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.680/SE C-6 & 11-05-2026

39 | of Link Road Janobi Garhad Butt Muhallah Dated 11.979 Above 246000 1;_06 AM 24 Months
Janjora Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.681/SE C-6 & 11-05-2026

40 | of Link Road Hailan Cross to Hillan Janjora Dated 11.641 Above 239000 11'_06 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.682/SE C-6 & 11-05-2026

41 | of Link Road Karora Dhanwan Length 0.5 Km Dated 11.812 Above 243000 11'_06 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.683/SE C-6 & 11-05-2026

42 | of Link Road Baghla Dhanwan Length 0.5 Km Dated 11.525 Above 237000 1100 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.756/CE C.58

43 | of Link Road Garyala to Kotla with Multi Span Dated 36.973 Above 758000 | 11-05-2026 | 24 Months
Culvert Dandli Length 0.5 Km District Kotli. 21/04/2026 11:00 AM
Construction, Improvement and Black Topping | No.684/SE C-6 & 11-05-2026

44 | of Link Road Gowan Qamar Amin Dandli Dated 23.120 Above 474000 1;_06 AM 24 Months
Length 1 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.685/SE C-6 & 11-05-2026

45 | of Link Road Pattiyara Gowan Dandli Length Dated 11.791 Above 242000 11'_06 AM 24 Months
0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.686/SE C-6 & 11-05-2026

46 | of Link Road Muhallah Bil Naar Khurram Dated 11.489 Above 236000 11'_06 AM 24 Months
Shahzad Dandli Length 0.5 Km District Kotli. | 21/04/2026 '
Construction, Improvement and Black Topping | No.687/SE C-6 & 11-05-2026

47 | of Link Road Kali Tandi Phagwari Length 0.5 Dated 10.737 Above 221000 1;_06 AM 24 Months
Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.688/SE C-6 & 11-05-2026

48 | of Link Road Phagwari Dhara Master Tariq Dated 11.981 Above 246000 1;_06 AM 24 Months
Late Length 0.5 Km District Kotli. 21/04/2026 '




Technical Estimated | Contractor Bid Schedqle of .

S# N . - . E-Bid Completio

ame of the Work Sanction Cost | Firm Security o .
) No. & Date (Million) Category | (Rupees) Submission/ | - n Period
) Opening
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-08) Raj Mahal District Kotli

Construction, Improvement and Black Topping | No.689/SE C-6 & 11-05-2026

49 | of Link Road Muhallah Sadaat Gazan Dated 11.905 Above 245000 11'_06 AM 24 Months
Phagwari Length 0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.690/SE C-6 & 11-05-2026

50 | of Link Road Lassa Gunni Malni Length 0.5 Dated 12.185 Above 250000 1;.06 AM 24 Months
Km District Kotli. 21/04/2026 ‘
Construction, Improvement and Black Topping | No.691/SE C6 & 11-05-2026

51 | of Link Road Muhallah Jair Gunni Ghazian Dated 11.997 Above 246000 11'.06 AM 24 Months
Length 0.5 Km District Kotli. 21/04/2026 ‘
Construction, Improvement and Black Topping | No.692/SE C-6 & 11-05-2026

52 | of Link Road Memni Muhallah Length 0.5 Km Dated 11.898 Above 244000 1100 AM 24 Months
District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.693/SE C-6 & 11-05-2026

53 | of Link Road Kakarai Baghla to Dandli Length Dated 11.801 Above 242000 1;_06 AM 24 Months
0.5 Km District Kotli. 21/04/2026 '
Construction, Improvement and Black Topping | No.694/SE C-6 & 11-05-2026

54 | of (i) Link Road Gazan 1000 Rft (ii) Chhetar Dated 11.611 Above 239000 11'_06 AM 24 Months
Muhallah 640 Rft Length 0.5 Km District Kotli. | 21/04/2026 '

1-  The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer
Highways (Muzaffarabad) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department
can use already provided username & password.

2-  Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.

3-  Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be
opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated
representatives& Bid Opening Committee.

4-  The interested bidders shall upload scanned copy of Bank Receipt or CDR
showing proof of deposit of Bid Security as mentioned in column 6 above, in
the Divisional Joint Account,

(i) Account No: PK94NBPA1848003064215522 (National Bank of Pakistan District Courts Branch Kotli AJ&K)
(i) Account No:10316001 (Bank of Azad Jammu & Kashmir Main Branch Kotli AJ&K 005)

(iii) Account No:10801001 (Bank of Azad Jammu & Kashmir Lorry Adda Branch Kotli AJ&K 066)

along with their relevant documents on its Dashboard.

5 Performance security is fixed as 5% of bid price. However, Any Contractor/ Firm, who quotes its rates below than 10% of
Engineering Estimates, shall submit additional Performance security equal to5% of its bid price in the light of clause#39 of AJK-
PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank
guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of
Acceptance.

6-  The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the
successful bidder(s) or on the expiry of validity of bid, whichever is earlier.

7-  Electronic Bidding shall be done on percentage (Above/Below/At par) Basis. Only Two digits after the decimal point shall be

considered for evaluation purposes.




Blackusted Firms/Contractors/Companies/Suppliers/Dislributors are not allowed to participale in the bidding process. The

_ -Interested bidders shall fumish an affidavitcertificate that they are neilher blacklisted nor involved in conflict vith Govt.

10-

1-

13-

14-

anywhere in lerritory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.

Hard copy of Original Bank Recelpts or CDR along wilh Bidding Documents (uploaded by Highways Division Kotlj) duly
signed & stamped by the Conlractor/Firm must be submitted In the relevant office of the Execulive Engineer Highways Division
Kotli within 48 hours after opening of bid through E-Bidding system.

The interested bidders shall upload only Leller of Bid of the Firm/Conlractor, other documents required for
qualification/responsiveness as per Bid Data Sheet and BOQ on E- Bidding Dashboard, The remaining data/particulars shall
be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Othervise
such bidder/bidders will be declared as disqualified.

In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested
bidders shall upload their Technical Profile in PDF file format only.

Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those
documenls uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of
bidding procedure.

In case of any disturbance or fault in internet or electricity supply the proposed dale of Bid opening would be the next day vith
one hour difference as per proposed time.

The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice Is also avallable on following websites:
i) https:/fajkppra.gov.pk/
ii) https:/lcwd.ajk.qov.pk




