

OFFICE OF THE EXECUTIVE ENGINEER PWD

Highways Division Mirpur Azad Jammu & Kashmir

NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Mirpur Azad Kashmir Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2025-26 in appropriate category as mentioned against each work in column 5 below with **Specialization Code CE-01 for Roads CE-02 for Bridge**. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
1	2	3	4	5	6	7	8
Construction, Improvement, Reconditioning and Black Topping of 30 Km Link Roads per Constituency (LA-1), District Mirpur:							
1.	Construction, Metalling & Black Topping of Link Road Baloh to Choch (Length 3.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 730 DB/CE Dated: 21-04-2026	53083940	C-5 & Above	1600000	11-05-2026 11:30 AM	730 Days
2.	Construction, Metalling & Black Topping of Link Road Dheri Qasim to Kathar (Length 1.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1072 DB/SE Dated: 21-04-2026	22640172	C-6 & Above	700000	11-05-2026 11:30 AM	730 Days
3.	Construction, Metalling & Black Topping of Link Road Thub Chanar to Dudyal Shell Pump (Length 4 Km), LA-1 Dudyal District Mirpur (AJK).	No. 731 DB/CE Dated: 21-04-2026	56288952	C-5 & Above	1700000	11-05-2026 11:30 AM	730 Days
4.	Construction, Metalling & Black Topping of Main Road Dhangali to Khurd Piran (Length 0.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1073 DB/SE Dated: 21-04-2026	7628385	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
5.	Construction, Metalling & Black Topping of Link Road Surakhi Ander Wali (Length 1 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1074 DB/SE Dated: 21-04-2026	15550995	C-6 & Above	500000	11-05-2026 11:30 AM	730 Days
6.	Construction, Metalling & Black Topping of Link Road Dagar to Khambal Syedan Behari (Length 1.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1075 DB/SE Dated: 21-04-2026	20404640	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
7.	Construction, Metalling & Black Topping of Link Road Khadim Abad Main Bazar to Ex. Chairman Muhammad Zaman (Late) (Length 0.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1076 DB/SE Dated: 21-04-2026	7686265	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
8.	Construction, Metalling & Black Topping of Link Road Bathar Mohallah Zafran Ali (Length 1 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1077 DB/SE Dated: 21-04-2026	14013037	C-6 & Above	450000	11-05-2026 11:30 AM	730 Days
9.	Construction, Metalling & Black Topping of Link Road Potha Bangash to Siakh New Town (Length 1.75 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1078 DB/SE Dated: 21-04-2026	26828574	C-5 & Above	820000	11-05-2026 11:30 AM	730 Days

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
10.	Construction, Metalling & Black Topping of Link Road Plak to Saroh (Length 1.25 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1079 DB/SE Dated: 21-04-2026	23655249	C-6 & Above	720000	11-05-2026 11:30 AM	730 Days
11.	Construction, Metalling & Black Topping of Link Road Kathar Pachwana Keri to Durblah (Length 0.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1080 DB/SE Dated: 21-04-2026	8348521	C-6 & Above	270000	11-05-2026 11:30 AM	730 Days
12.	Construction, Metalling & Black Topping of Link Road Sheikh Barkat Sanwala Piran (Length 0.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1081 DB/SE Dated: 21-04-2026	7537715	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
13.	Construction, Metalling & Black Topping of Link Road Chanar to Musarrat Farooq House (Length 0.75 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1082 DB/SE Dated: 21-04-2026	13974090	C-6 & Above	450000	11-05-2026 11:30 AM	730 Days
14.	Construction, Metalling & Black Topping of Link Road Jaffar Abad to Ban Sain (Length 1.75 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1083 DB/SE Dated: 21-04-2026	25268536	C-5 & Above	800000	11-05-2026 11:30 AM	730 Days
15.	Construction, Metalling & Black Topping of Link Road Ban Sain to Pagal Chak (Length 0.50 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1084 DB/SE Dated: 21-04-2026	7800798	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
16.	Construction, Metalling & Black Topping of Link Road Dagar to Contractor Maskeen Late (Length 0.75 Km), LA-1 Dudyal District Mirpur (AJK).	No. 1085 DB/SE Dated: 21-04-2026	11271249	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
Construction, Improvement, Reconditioning and Black Topping of 30 Km Link Roads per Constituency (LA-2), District Mirpur:							
1.	Improvement & Reconditioning of Panyam Dike Road (Length 3.50 Km), LA-2 Chakswari District Mirpur (AJK).	No. 732 DB/CE Dated: 21-04-2026	90450185	C-4 & Above	2750000	11-05-2026 11:30 AM	730 Days
2.	Improvement & Reconditioning of Link Road 5 Piran to Dheri Sultan (Length 2.50 Km), LA-2 Chakswari District Mirpur (AJK).	No. 733 DB/CE Dated: 21-04-2026	43951817	C-5 & Above	1350000	11-05-2026 11:30 AM	730 Days
3.	Improvement & Reconditioning of Main Road Hamid Abad to Chakswari (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1086 DB/SE Dated: 21-04-2026	20352155	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
4.	Improvement & Reconditioning of Link Road Dheri Susral Chakswari (Length 0.50 Km) and Link Road Karneri Islamgarh Dhok Bashir (Late) (Length 0.50 Km) Total Length 1 Km, LA-2 Chakswari District Mirpur (AJK).	No. 1087 DB/SE Dated: 21-04-2026	27565649	C-5 & Above	850000	11-05-2026 11:30 AM	730 Days
5.	Improvement & Reconditioning of Link Road Raees Abad to Khanda More (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1088 DB/SE Dated: 21-04-2026	19378092	C-6 & Above	600000	11-05-2026 11:30 AM	730 Days
6.	Improvement & Reconditioning of Link Road Raja Niaz Faiz Pur Sharif (Length 0.50 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1089 DB/SE Dated: 21-04-2026	16098561	C-6 & Above	500000	11-05-2026 11:30 AM	730 Days

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
7.	Improvement & Reconditioning of Link Road Domal (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1090 DB/SE Dated: 21-04-2026	18276774	C-6 & Above	550000	11-05-2026 11:30 AM	730 Days
8.	Improvement & Reconditioning of Link Road Bhagore (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1091 DB/SE Dated: 21-04-2026	23610924	C-6 & Above	750000	11-05-2026 11:30 AM	730 Days
9.	Improvement & Reconditioning of Link Road Kaneli (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1092 DB/SE Dated: 21-04-2026	21022397	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
10.	Improvement & Reconditioning of Link Road Boys High School Barjun to Dispensary (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1093 DB/SE Dated: 21-04-2026	26548761	C-5 & Above	800000	11-05-2026 11:30 AM	730 Days
11.	Improvement & Reconditioning of Link Road Pallan Sahar (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1094 DB/SE Dated: 21-04-2026	26577337	C-5 & Above	800000	11-05-2026 11:30 AM	730 Days
12.	Improvement & Reconditioning of Link Road Granda to Sahar (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1095 DB/SE Dated: 21-04-2026	26970028	C-5 & Above	850000	11-05-2026 11:30 AM	730 Days
13.	Improvement & Reconditioning of Link Road Barjun (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1096 DB/SE Dated: 21-04-2026	24367472	C-6 & Above	750000	11-05-2026 11:30 AM	730 Days
14.	Improvement & Reconditioning of Link Road Mawa Machine Mohallah (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1097 DB/SE Dated: 21-04-2026	18707450	C-6 & Above	600000	11-05-2026 11:30 AM	730 Days
15.	Improvement & Reconditioning of Link Road Islamgarh Colony (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1098 DB/SE Dated: 21-04-2026	22501973	C-6 & Above	700000	11-05-2026 11:30 AM	730 Days
16.	Improvement & Reconditioning of Link Road Union Council Potha Bainsi (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1099 DB/SE Dated: 21-04-2026	24736753	C-6 & Above	750000	11-05-2026 11:30 AM	730 Days
17.	Improvement & Reconditioning of Main Road Sahar to Girls High School Sahar (Length 2 Km), LA-2 Chakswari District Mirpur (AJK).	No. 734 DB/CE Dated: 21-04-2026	58478582	C-5 & Above	1800000	11-05-2026 11:30 AM	730 Days
18.	Improvement & Reconditioning of Link Road Boys Primary School Bang Dhera (Length 0.50 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1100 DB/SE Dated: 21-04-2026	10626288	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
19.	Improvement & Reconditioning of Link Road Dhok Ghulam Muhammad to Main Road Bridge Rarah (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 735 DB/CE Dated: 21-04-2026	38236245	C-5 & Above	1150000	11-05-2026 11:30 AM	730 Days
20.	Improvement & Reconditioning of Link Road Kanhad to Sahar (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 736 DB/CE Dated: 21-04-2026	30124120	C-5 & Above	950000	11-05-2026 11:30 AM	730 Days
21.	Improvement & Reconditioning of Link Road Kass Harran (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 737 DB/CE Dated: 21-04-2026	31421105	C-5 & Above	950000	11-05-2026 11:30 AM	730 Days

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
22.	Improvement & Reconditioning of Main Road Kotli to Ram Singh Talaab (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1101 DB/SE Dated: 21-04-2026	24256967	C-6 & Above	750000	11-05-2026 11:30 AM	730 Days
23.	Improvement & Reconditioning of Link Road Gurha Bainsan to Gran Kanell (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1102 DB/SE Dated: 21-04-2026	19040883	C-6 & Above	600000	11-05-2026 11:30 AM	730 Days
24.	Improvement & Reconditioning of Link Road Pind Khurd (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1103 DB/SE Dated: 21-04-2026	22699892	C-6 & Above	700000	11-05-2026 11:30 AM	730 Days
25.	Improvement & Reconditioning of Link Road Malote Darbar (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1104 DB/SE Dated: 21-04-2026	25365575	C-6 & Above	800000	11-05-2026 11:30 AM	730 Days
26.	Improvement & Reconditioning of Link Road Raja Tikka Sahar (Length 1 Km), LA-2 Chakswari District Mirpur (AJK).	No. 1105 DB/SE Dated: 21-04-2026	21416716	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
Construction, Improvement, Reconditioning and Black Topping of 30 Km Link Roads per Constituency (LA-3), District Mirpur:							
1.	Improvement & Reconditioning of Link Road Bankhurman (Length 4 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 738 DB/CE Dated: 21-04-2026	78537749	C-4 & Above	2400000	11-05-2026 11:30 AM	730 Days
2.	Improvement & Reconditioning of Link Road Thothal & Sanghote (Length 3 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 739 DB/CE Dated: 21-04-2026	57530047	C-5 & Above	1750000	11-05-2026 11:30 AM	730 Days
3.	Improvement & Reconditioning of Link Road Kharak Nakka (Length 3.84 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 740 DB/CE Dated: 21-04-2026	72189022	C-4 & Above	2200000	11-05-2026 11:30 AM	730 Days
4.	Improvement & Reconditioning of Link Road Sector F-1, F-3 & F-4 (Length 2.12 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 741 DB/CE Dated: 21-04-2026	40316126	C-5 & Above	1250000	11-05-2026 11:30 AM	730 Days
5.	Improvement & Reconditioning of Link Road Sector F-2 (Length 1 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 742 DB/CE Dated: 21-04-2026	47029965	C-5 & Above	1450000	11-05-2026 11:30 AM	730 Days
6.	Improvement & Reconditioning of Link Road D-1, D-3 & D-4 (Length 2.04 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 743 DB/CE Dated: 21-04-2026	37166355	C-5 & Above	1150000	11-05-2026 11:30 AM	730 Days
7.	Improvement & Reconditioning of Link Road D-1, D-2 & D-3 (Length 1 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 1106 DB/SE Dated: 21-04-2026	20510589	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
8.	Improvement & Reconditioning of Link Road Mera Damral, Chandral, Bandral & Rathoa Muhammad Ali (Length 4 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 744 DB/CE Dated: 21-04-2026	58963588	C-5 & Above	1800000	11-05-2026 11:30 AM	730 Days
9.	Improvement & Reconditioning of Link Road Sector A-1 Bhurkey (Length 2 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 745 DB/CE Dated: 21-04-2026	34549585	C-5 & Above	1050000	11-05-2026 11:30 AM	730 Days

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
10.	Improvement & Reconditioning of Link Road B-1, B-2, B-3 & B-4 (Length 2 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 746 DB/CE Dated: 21-04-2026	39129504	C-5 & Above	1200000	11-05-2026 11:30 AM	730 Days
11.	Improvement & Reconditioning of Link Road Khambal Part-II & Bhalote Kalyal Sector B-5 (Length 1.50 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 1107 DB/SE Dated: 21-04-2026	28774470	C-6 & Above	900000	11-05-2026 11:30 AM	730 Days
12.	Improvement & Reconditioning of Link Road Radio Station Purani Chungli (Length 1 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 1108 DB/SE Dated: 21-04-2026	24067992	C-6 & Above	750000	11-05-2026 11:30 AM	730 Days
13.	Improvement & Reconditioning of Link Road Jada, Khanpur & Chamba Mohri (Length 1 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 1109 DB/SE Dated: 21-04-2026	21795007	C-6 & Above	700000	11-05-2026 11:30 AM	730 Days
14.	Improvement & Reconditioning of Link Road Chitterpari (Length 1 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 1110 DB/SE Dated: 21-04-2026	20236353	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
15.	Improvement & Reconditioning of Link Road Press Club to Old Khadi Store (Length 0.50 Km) LA-3 Mirpur City, District Mirpur (AJK).	No. 1111 DB/SE Dated: 21-04-2026	9007969	C-6 & Above	300000	11-05-2026 11:30 AM	730 Days
Construction, Improvement, Reconditioning and Black Topping of 30 Km Link Roads per Constituency (LA-4), District Mirpur:							
1.	Improvement & Reconditioning of Link Road Dhok Phali to Samwal Sharif Aara (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1112 DB/SE Dated: 21-04-2026	12708178	C-6 & Above	400000	11-05-2026 11:30 AM	730 Days
2.	Improvement & Reconditioning of Link Road Sahang Loharan to Sahbat Abad (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1113 DB/SE Dated: 21-04-2026	13442273	C-6 & Above	420000	11-05-2026 11:30 AM	730 Days
3.	Improvement & Reconditioning of Link Road Main Road Janazagah to Sahang Kalyal (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1114 DB/SE Dated: 21-04-2026	10483855	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
4.	Improvement & Reconditioning of Link Road Sahang Zeldaran Pulli to Sahang Nakka (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1115 DB/SE Dated: 21-04-2026	20791584	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
5.	Improvement & Reconditioning of Link Road Sahang Hill to Jorian (Length 1.25 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1116 DB/SE Dated: 21-04-2026	21738894	C-6 & Above	670000	11-05-2026 11:30 AM	730 Days
6.	Improvement & Reconditioning of Link Road Jorian Ch. Khalil House to Sahang Kikri Baba Godar House (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1117 DB/SE Dated: 21-04-2026	8143251	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
7.	Improvement & Reconditioning of Link Road Sahang Pulli to Jatlan Pulli (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1118 DB/SE Dated: 21-04-2026	16017082	C-6 & Above	500000	11-05-2026 11:30 AM	730 Days

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
8.	Improvement & Reconditioning of Link Road Main Road Canal to Nagyal (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1119 DB/SE Dated: 21-04-2026	10441279	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
9.	Improvement & Reconditioning of Link Road Laali to Kalas (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1120 DB/SE Dated: 21-04-2026	16508687	C-6 & Above	500000	11-05-2026 11:30 AM	730 Days
10.	Improvement & Reconditioning of Link Road Alghar to Bider Awan & Chak Langah (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1121 DB/SE Dated: 21-04-2026	17461956	C-6 & Above	550000	11-05-2026 11:30 AM	730 Days
11.	Improvement & Reconditioning of Link Road Chabrian Dattan to Rang Pur (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1122 DB/SE Dated: 21-04-2026	21097060	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
12.	Improvement & Reconditioning of Link Road Chitterpari Bazar (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1123 DB/SE Dated: 21-04-2026	11252771	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
13.	Improvement & Reconditioning of Link Road Mohra Datyal (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1124 DB/SE Dated: 21-04-2026	10928771	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
14.	Improvement & Reconditioning of Link Road Datyal to Nogaza Darbar (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1125 DB/SE Dated: 21-04-2026	11635933	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
15.	Improvement & Reconditioning of Link Road Ward No. 4 Chitterpari (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1126 DB/SE Dated: 21-04-2026	11803515	C-6 & Above	370000	11-05-2026 11:30 AM	730 Days
16.	Improvement & Reconditioning of Link Road Balwara (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1127 DB/SE Dated: 21-04-2026	20425468	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
17.	Improvement & Reconditioning of Link Road Alam Chowk to Babyam Chowk (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1128 DB/SE Dated: 21-04-2026	23031787	C-6 & Above	700000	11-05-2026 11:30 AM	730 Days
18.	Improvement & Reconditioning of Link Road Nakki Pull to Alam Chowk (Length 1.25 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1129 DB/SE Dated: 21-04-2026	25585602	C-5 & Above	800000	11-05-2026 11:30 AM	730 Days
19.	Improvement & Reconditioning of Link Road Aziz Pur (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1130 DB/SE Dated: 21-04-2026	8154579	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
20.	Improvement & Reconditioning of Link Road Bankhurman Petrol Pump to Farooq Munir House (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1131 DB/SE Dated: 21-04-2026	12392633	C-6 & Above	400000	11-05-2026 11:30 AM	730 Days
21.	Improvement & Reconditioning of Link Road Sahang Kikri Main Road to Ch. Naheed House (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1132 DB/SE Dated: 21-04-2026	21546259	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
22.	Improvement & Reconditioning of Link Road Mohra Khoo Bridge to Brotheran Morquee to Dera Ch. Haroon Gulshan (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1133 DB/SE Dated: 21-04-2026	20526370	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
23.	Improvement & Reconditioning of Link Road Tarapa (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1134 DB/SE Dated: 21-04-2026	10122562	C-6 & Above	320000	11-05-2026 11:30 AM	730 Days
24.	Improvement & Reconditioning of Link Road Pothi (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1135 DB/SE Dated: 21-04-2026	9189012	C-6 & Above	300000	11-05-2026 11:30 AM	730 Days
25.	Improvement & Reconditioning of Link Road Sar (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1136 DB/SE Dated: 21-04-2026	8864243	C-6 & Above	280000	11-05-2026 11:30 AM	730 Days
26.	Improvement & Reconditioning of Link Road Sewa Jatlan to Sohbat Abad (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1137 DB/SE Dated: 21-04-2026	20411760	C-6 & Above	650000	11-05-2026 11:30 AM	730 Days
27.	Improvement & Reconditioning of Link Road Araian to Khokhran (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1138 DB/SE Dated: 21-04-2026	15475725	C-6 & Above	500000	11-05-2026 11:30 AM	730 Days
28.	Improvement & Reconditioning of Link Road Chak Dolat to Pindi Sabharwal (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1139 DB/SE Dated: 21-04-2026	8642071	C-6 & Above	280000	11-05-2026 11:30 AM	730 Days
29.	Improvement & Reconditioning of Link Road Pailian Chitterpari (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1140 DB/SE Dated: 21-04-2026	8657511	C-6 & Above	280000	11-05-2026 11:30 AM	730 Days
30.	Improvement & Reconditioning of Link Road Chechian Pull to Police Station Afzal Pur (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1141 DB/SE Dated: 21-04-2026	9868003	C-6 & Above	300000	11-05-2026 11:30 AM	730 Days
31.	Improvement & Reconditioning of Link Road Batanian (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1142 DB/SE Dated: 21-04-2026	8195654	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
32.	Improvement & Reconditioning of Link Road Jhangar to Sahab Chak (Length 1.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1143 DB/SE Dated: 21-04-2026	26361970	C-5 & Above	800000	11-05-2026 11:30 AM	730 Days
33.	Improvement & Reconditioning of Link Road Samwal Sharif to Dhok Amb (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1144 DB/SE Dated: 21-04-2026	12124788	C-6 & Above	400000	11-05-2026 11:30 AM	730 Days
34.	Improvement & Reconditioning of Link Road Main Road Pull Manda to New Sunian and Syphone Pull Manda to Grammer School (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1145 DB/SE Dated: 21-04-2026	21676349	C-6 & Above	680000	11-05-2026 11:30 AM	730 Days
35.	Improvement & Reconditioning of Link Road Residence Muhammad Asif to Janazagah Rachyal & Pull Manda (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1146 DB/SE Dated: 21-04-2026	10035299	C-6 & Above	320000	11-05-2026 11:30 AM	730 Days

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Rupees)	Contractor / Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission / Opening	Completion Period
36.	Improvement & Reconditioning of Link Road Janyal (Length 1 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1147 DB/SE Dated: 21-04-2026	22092799	C-6 & Above	700000	11-05-2026 11:30 AM	730 Days
37.	Improvement & Reconditioning of Link Road Rakh (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1148 DB/SE Dated: 21-04-2026	7974482	C-6 & Above	250000	11-05-2026 11:30 AM	730 Days
38.	Improvement & Reconditioning of Link Road Main Road to House Haji Muhammad Nazir Mohra Khoo (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1149 DB/SE Dated: 21-04-2026	8596539	C-6 & Above	280000	11-05-2026 11:30 AM	730 Days
39.	Improvement & Reconditioning of Link Road Sehnce (Length 0.50 Km) LA-4 Khari Sharif, District Mirpur (AJK).	No. 1150 DB/SE Dated: 21-04-2026	10482354	C-6 & Above	350000	11-05-2026 11:30 AM	730 Days
40.	Construction of RCC Bridge Shah Pur Span 80 Rft. LA-4 Khari Sharif, District Mirpur (AJK).	No. 1151 DB/SE Dated: 21-04-2026	27441730	C-5 & Above	850000	11-05-2026 11:30 AM	730 Days

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway (North) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard. Moreover detail of Roads and their Drawings can be obtained from office of Executive Engineer PWD Highways Division, Mirpur during working hours.
- Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account, A/C # 2271-70003229-01 (Habib Bank Limited), A/C # 10403001 (AJK Bank Opp Highways Office Mirpur), A/C # 1162004828149 (Faysal Bank Limited), A/C # 2000762868 (Silk Bank Limited) A/C # 0751-331211023 (United Bank Limited) and A/C # 0901-1442818101 (Sindh Bank Limited) along with their relevant documents on its Dashboard.
- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Mirpur) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Mirpur within 48 hours after opening of bid through E-Bidding system.
- The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.

- 11 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 12 In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
- 13 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.ajk.gov.pk>



Shahzada Aurangzeb
(M.Sc Civil/P.Eng)
Executive Engineer PWD
Highways Division Mirpur (AJK)
Ph. # 05827-925900