

**GOVERNMENT OF AZAD JAMMU & KASHMIR  
COMMUNICATION & WORKS DEPARTMENT**

**NOTICE INVITING E-BIDING**

**(Under Single Stage-Single Envelope E-Bidding System)**

“Highways Division Muzaffarabad” Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2025-26 in appropriate category as mentioned against each work in column 5 below with **Specialization Code CE-01** for the following works. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
1	2	3	4	5	6	7	8
<b>Construction, Improvement , Reconditioning &amp; Black Topping of 30Km Link Roads LA-27 District Muzaffarabad.</b>							
1	<b>Package No.2</b> (i) Link Road Talgran Length 1-Km (ii) Link Road Lalow Seri Length 0.25-Km <b>Total Length 1.25-Km</b>	DB/CE/ 985 16-04-2026	34.125	C-5 & Above	1.024	25-05-2026 11:30AM	24 Month
2	<b>Package No.7</b> (i) Link Road Link Dokara Jabra To Dahria Machyara Length 0.50-Km (ii) Link Road Danna Doliyar Length 0.75-Km (iii) Link Road Machyara to Jabri Length 0.75-Km. <b>Total Length 2.00-Km</b>	DB/CE/ 990 16-04-2026	53.435	C-5 & Above	1.603	25-05-2026 11:30AM	24 Month
3	<b>Package No.15</b> (i) Link Road Ziarat Pir Nasir Sarian to Tami L 0.50-Km. (ii) Link Road Ziarat Pir Nasir To Kundian L 0.75-Km. (iii) Link Road Hadora Bandi Length 0.50-Km. (iv) Link Road Ara Machine To Sama Bandi L 0.50-Km. <b>Total Length 2.25-Km</b>	DB/CE/ 998 16-04-2026	59.942	C-5 & Above	1.798	25-05-2026 11:30AM	24 Month
4	<b>Package No.19</b> (i) Link Road Link Lower Khania Length 0.50-Km. (ii) Link Road Pagdam Length 0.75-Km. <b>Total Length 1.25-Km</b>	DB/CE/ 1002 16-04-2026	32.221	C-5 & Above	0.967	25-05-2026 11:30AM	24 Month
<b>Construction, Improvement , Reconditioning &amp; Black Topping of 30Km Link Roads LA-28 District Muzaffarabad.</b>							
1	<b>Package No.2</b> i) Construction of Link Road Airport Mohala Imdad Mughal 1000Rft ii) Construction of Link Road Kardala Mohala Ajmal Sabzwari & Sabir Hussain 800Ft iii) Construction of Link Road Hassan Seri to Barora Mohala 1000Ft (i) Construction of Link Road Jhandgran Pain Altaf & Imtiaz Mohala 1640Ft i) Construction of Link Road Kardala to Jabban 1100 ft (ii) Construction of Link Road Kardala to Jhandgran to House of Talib 800 ft (iii) Construction of Link Road Mughal Mor Pirchanasi road to Mohsin Mughal Mohala 740 ft (Total Length 0.80 Km) <b>Total Length 2.16 km</b>	DB/CE/ 1004 16-04-2026	57.033	C-5 & Above	1.711	25-05-2026 11:30AM	24 months

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
2	<b>Package No.5</b> i) Construction of Link Road Batlian Magri Kamri Mohala 1640 Ft ii) Construction of Link Road Batlian Mohala Aqeel 500Ft i) Construction of Link Road Khali Girls High School Mohala 400Ft ii) Construction of Link Road Mohala Raja Mumtaz Khilla 700Ft iii) Construction of Link Road Banj Mohala Khilla 700Ft i) Construction of Link Road Mohala Raja Haneef Khan Khilla 1000Ft ii) Construction of Link Road Abbasi Mohala Manakpian 700Ft <b>Total Length 1.73 km</b>	DB/CE/ 1007 16-04-2026	45.657	C-5 & Above	1.370	25-05-2026 11:30AM	24 months
3	<b>Package No.7</b> i) Construction of Link Road Khait Mohala Khaiti to Mohala Thanidar Sulaman 1000 Rft ii) Construction of Link Road Darbar Sain Gasoo Darbar 500 Rft iii) Construction of Link Road Daban Mohala Rustam Awan 1640 Rft Construction of Link Road Kalar Kumar Mohri 1640Ft i) Construction of Link Road Sut Mohala Ghari Dupatta 1000 ft ii) Construction of Link Road Turk Mohala Ghari Dupatta 1000 Rft iii) Construction of Link Road Qureshi & Dar & Chudhari Mohalla 1000 Rft iv) Construction of Link Road Mushtaq Tareen Mohallah Majhoi 500 Rft <b>Total Length 2.53 km</b>	DB/CE/ 1009 16-04-2026	66.547	C-4 & Above	1.996	25-05-2026 11:30AM	24 months
4	<b>Package No.8</b> i) Construction of Link Road Main road Podemaran to Jaran Pataran 1640Ft ii) Construction of Link Road Hill to BHU Seri 1000Ft i) Construction of Link Road Basnat Kot Kanari Mohallah 1200 ft ii) Construction of Link Road Masloni Mohalla Shafaq Hussain 300 ft iii) Construction of Link Road Masloni H/O Arshd Awan 500 ft i) Construction of Link Road Chalpani Mohalla Nazim Abbasi 800 ft ii) Construction of Link Road Upper Danna Mohala Saeed Abbasi 700 ft iii) Construction of Link Road Center Danna Mohalal Wali Zaman Abbasi 700 ft <b>Total Length 2.08 km</b>	DB/CE/ 1010 16-04-2026	54.589	C-5 & Above	1.638	25-05-2026 11:30AM	24 months
5	<b>Package No.10</b> i) Construction of Link Road Arlian Mohalla HO Abdur Raheem to Mohalla Raja Zaheer 800 ft ii) Construction of Link Road Noora Seri Mohalla Raja majeed 1000 ft iii) Construction of Link Road Upper Arlian Kabeer Abbasi ,Liaqat Shah 1200 ft iv) Construction of Link Road Arlian Dawari & Patori Mohala 600 ft (i)Construction of Link Road Gaju to Gohoter length 1 km <b>Total Length 2.11 km</b>	DB/CE/ 1012 16-04-2026	55.140	C-5 & Above	1.654	25-05-2026 11:30AM	24 months

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
6	<b>Package No.13</b> i) Construction of Link Road Seri Nagher road to Abbasi Mohala Bandway i) Construction of Link Road Seri Nagher road to Abbasi Lower Kalooch Bagh Mohala 0.50 Km ii) Construction of Link Road Kaloch Mohala Sadaqat Mughal 500 ft i) Construction of Link Road Upper Tandali to Dahaka 0.50km ii) Construction of Link Road Ch Naveed & Maghra mohalal upper Subri Mohala 1000 ft <b>Total Length 1.95 km</b>	DB/CE/ 1015 16-04-2026	51.346	C-5 & Above	1.540	25-05-2026 11:30AM	24 months
<b>Construction, Improvement , Reconditioning &amp; Black Topping of 30Km Link Roads LA-29 District Muzaffarabad.</b>							
1	<b>Package No.2</b> (i) Link road Naroka Mor to Dhani Mughlan Ratra Hameed Mughal L-0.50Km. (ii) Link road Lehati Sarar Chowk to Gulhari Gotha L-1.50Km. <b>Total Length 2-Km</b>	DB/CE/ 1017 16-04-2026	45.041	C-5 & Above	1.351	25-05-2026 11:30AM	24 Month
2	<b>Package No.8</b> (i) Link road Androon e Athshal L-1Km. (ii) Link road Remaining Portion Tarchilla Dam to Patreend road L-0.50Km. (iii) Link road Patrend (Ch. Bilal) L-0.15Km. (iv) Link road Lohar Galli Rest House to House of Riaz Mughal L-0.09Km. <b>Total Length 1.74-Km</b>	DB/CE/ 1021 16-04-2026	43.746	C-5 & Above	1.312	25-05-2026 11:30AM	24 Month
3	<b>Package No.9</b> (i) Link road Near House of Imran Khokhar Qadeemi Masjid Mohalla Kutli L-0.09Km. (ii) Link road Androon e Raheel Kutli Rasheed Khokhar L-1Km. (iii) Link road Androon e Abhyal (Mehtab Awan, Agaq Councillor) L-0.12Km. (iv) Link road Palathi to Kutli (Reconditioning ) Rasheed Khokhar L-1Km. (v) Link road Mohalla Siddique Qureshi Hassan Abad L-0.09Km. (vi) Link road Mohalla Naveed Hussain Lower Hassan Abbad L-0.09Km. (vii) Link road Seri Donga to Khaiteer L-0.12Km. <b>Total Length 2.51-Km</b>	DB/CE/ 1022 16-04-2026	62.019	C-5 & Above	1.861	25-05-2026 11:30AM	24 Month
4	<b>Package No.10</b> (i) Link road Ejaz Gillani Filling Station to H/O Raja Munir Chehla L-0.24Km. (ii) Link road MP Check Post to Mohalla Ch. Shakeel Chehla Bandi (Reconditioning) L-0.50Km. (iii) Link road Main road Boys High School to House of Nazir Kiyani (Hafeez Kiyani) Chehla L-0.37Km. (iv) Link road House of Nasim Yousaf Nisar Camp L-0.32Km. (v) Link road National Public School to Afzal Awan Chehla L-0.07Km. <b>Total Length 1.50-Km</b>	DB/CE/ 1023 16-04-2026	31.690	C-5 & Above	0.951	25-05-2026 11:30AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
5	<b>Package No.15</b> (i) Link road Khabbal Galli to Mohalla Dong near House of Late Khurshid Awan (Mehtab Awan) L-0.15Km. (ii) Link road Dhani main road to House of Farid Awan (Mehtab Awan) L-0.30Km. (iii) Link road Sarar School to House of Sohail Akhtar Awan (Mehtab Awan) L-0.50Km. (iv) Link road Main road to Link Haroon Awan (Mehtab Awan) L-0.24Km. (v) Link road Main road to House of Tanveer Awan (Mehtab Awan) L-0.15Km. (vi) Link road Osama Karamat (Sarrar) L-0.21Km. (vii) Link road Androon e Sarrar (Rizwan Awan, Mehtab Awan) L-0.50Km. <b>Total Length 2.05-Km</b>	DB/CE/ 1028 16-04-2026	47.427	C-5 & Above	1.423	25-05-2026 11:30AM	24 Month
6	<b>Package No.18</b> (i) Link road Abbottabad road to Mazaar Mian Shafi Baji L-0.50Km. (ii) Link road Bela Noor Shah L-0.50Km. (iii) Link road Upper Goajra near House of Javed Mughal L-0.18Km. (iv) Link road New Mohalla Upper Goajra Abbottabad Road L-0.36Km. <b>Total Length 1.54-Km</b>	DB/CE/ 1031 16-04-2026	37.772	C-5 & Above	1.133	25-05-2026 11:30AM	24 Month

Contuction,Improvement.Reconditioning & Blacktoping of Roads Length 30-KM LA-30							
1	<b>Package No.4</b> (i) Link Road Pagher Sarr Length 0.50 Km (ii) Link Road Katha Haryala Gujran Length 0.50 Km (iii) Link Road Rayali Haryala Length 0.50 Km <b>(Total Length 1.50 Km)</b>	DB/CE/ 1035 16-04-2026	39.532	C-5 & above	1.186	25-05-2026 11:30AM	24 Month
2	<b>Package No.6</b> (i) Link Road Holian Length 0.50 Km (ii) Link Road Sunni Kot Length 0.50 Km (iii) Link Road Tara Length 0.50 Km <b>(Total Length 1.50 Km)</b>	DB/CE/ 1037 16-04-2026	39.722	C-5 & above	1.192	25-05-2026 11:30AM	24 Month
3	<b>Package No.8</b> (i) Link Road Awan Patti Bala Rarri syedian Length 0.50 Km (ii) Link Road Mohri Battlian Tahki Length 0.50 Km <b>(Total Length 1-Km)</b>	DB/SE/ 1043 16-04-2026	26.474	C-5 & above	0.794	25-05-2026 11:30AM	24 Month
4	<b>Package No.11</b> (i) Link Road Kaisa to Phaghari Length 0.50 Km (ii) Link Road Omian Saran <b>(Total Length 1-Km) Length 0.50 Km</b>	DB/SE/ 1044 16-04-2026	26.565	C-5 & above	0.797	25-05-2026 11:30AM	24 Month
5	<b>Package No.12</b> (i) Link Road Karoon Kaimanja Length 0.50 Km (ii) Link Road Kundanh Khokhran Length 0.50 Km (iii) Link Road Takkian Changhi Length 0.50 Km (iv) Link Road Mahri Haryala Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1041 16-04-2026	52.486	C-5 & above	1.575	25-05-2026 11:30AM	24 Month
6	<b>Package No.13</b> (i) Link Road Chota Muno Length 0.50 Km (ii) Link Road Dachoor Faqeeran Length 0.50 Km (iii) Link Road Batangha to Dachoor Meeran Length 0.50 Km <b>(Total Length 1.50-Km)</b>	DB/CE/ 1042 16-04-2026	40.100	C-5 & above	1.203	25-05-2026 11:30AM	24 Month
7	<b>Package No.15</b> (i) Link Road Takkian Bandi Lower Length 0.50 Km (ii) Link Road Bandi Kokiyal Length 0.50 Km (iii) Link Road Kuker Wara Length 0.50 Km (iv) Link Road Upper Kuker Wara Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1044 16-04-2026	52.615	C-5 & above	1.578	25-05-2026 11:30AM	24 Month

**Contuction,Improvement.Reconditioning & Blacktoping of Roads Length 30-KM LA-31**

1	<b>Package No.2</b> i) Construction of Link Road Kakliot Length 1-Km ii) Construction of Link Road From Baniyan Mor to Inter College Theryan Length 0.50 Km <b>(Total Length 1.50-Km)</b>	DB/CE/ 1047 16-04-2026	<b>39.514</b>	<b>C-5 &amp; above</b>	<b>1.585</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>
2	<b>Package No.3</b> i) Construction of Link Road (Remaining Work) Ghabrah to Bani Kamar Bandi Length 0.50 KM ii) Construction of Link Road Lowr Akhadiyalah Length 0.50 KM iii) Construction of Link Road from Main Road House Abdullah Latif to Paniali Chamkotli Nawab Khan Length 0.50 KM <b>Total Length 1.50 Km</b>	DB/CE/ 1048 16-04-2026	<b>39.612</b>	<b>C-5 &amp; above</b>	<b>1.188</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>
3	<b>Package No.7</b> i) Construction of Link Road Bajalah Length 0.50 KM ii) Construction of Link Road Bhutto to Noor Gala Sangar Length 0.50 KM iii) Construction of Link Road Bhagwan hari khetar Length 0.50 KM iv) Construction of Link Road Kayani Mohalla (Noorpur Nikran) Length 0.50 KM <b>Total Length 2 Km</b>	DB/CE/ 1052 16-04-2026	<b>52.757</b>	<b>C-5 &amp; above</b>	<b>1.583</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>
4	<b>Package No.8</b> i) Construction of Link Road amlokan to Bandi Kangar Piran Basti Bhana Length 1-km ii) Construction of Link Road Salah Gali to Ghazi bandi Length 0.50 Km <b>Total Length 1.50 Km</b>	DB/CE/ 1053 16-04-2026	<b>39.727</b>	<b>C-5 &amp; above</b>	<b>1.192</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>
5	<b>Package No.9</b> i) Link Road Bakhar to Oveerah Umar Khan Length 2 Km <b>Total Length 2 Km</b>	DB/CE/ 1054 16-04-2026	<b>52.638</b>	<b>C-5 &amp; above</b>	<b>1.579</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>
6	<b>Package No.11</b> i) Link Road Doung to House Shoukat Minhas Doung Mistmaba Length 1 Km ii) Link Julia Gali to Rayiat Length 1 Km <b>Total Length 2 Km</b>	DB/CE/ 1056 16-04-2026	<b>52.646</b>	<b>C-5 &amp; above</b>	<b>1.579</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>
7	<b>Package No.13</b> i) Construction of Link Road Mohalla Tarerah Narat Length 0.50 Km ii) Recondationing Link Road Mohri Narat to Hari Narat Length 1-Km <b>Total Length 1.50 Km</b>	DB/CE/ 1058 16-04-2026	<b>40.175</b>	<b>C-5 &amp; above</b>	<b>1.205</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>
8	<b>Package No.17</b> i) Construction of Link Road Chhar bhana to Besra Bhana Length 1-Km ii) Construction of Link Road chhapariyan Bhana Length 0.50 Km <b>(Total Length 1.50 KM)</b>	DB/CE/ 1065 23-04-2026	<b>39.694</b>	<b>C-5 &amp; above</b>	<b>1.191</b>	<b>25-05-2026 11:30AM</b>	<b>24 Month</b>

**Bidding is open to all eligible Bidders:**


1. The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway, Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
2. Bidding Documents and instructions to Bidders can be downloaded from bidder's dashboard.
3. Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
4. The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account:

- a. Account No. JSBL903100000227822 JS Bank Bank Road Muzaffarabad.
- b. Account No. PK36MEZAN34010101963642 Mezan Bank Sathra Muzaffarabad.
- c. Account No. PK36AJK05310295001 AJK BANK LADIES BRANCH POULTRY FORM ROAD Muzaffarabad.  
along with their relevant documents on its Dashboard.

5. The Contractors/Firms quoting their rates below 10% of Engineering Estimates shall submit additional bid security equal to the difference between Engineering Estimate and Bid price in the form of cash deposit in the Divisional Joint Account as mentioned above and shall upload scanned copy of Bank Receipt on its Dashboard before opening of tender.
6. The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
7. Electronic Bidding shall be done on **Percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
8. Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict / litigation with Govt anywhere in territory of the state of AJK or Federally administrated areas/all provinces of Islamic Republic of Pakistan.
9. Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Muzaffarabad) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Muzaffarabad within 48 hours after opening of bid through E-Bidding system.
10. The interested bidders shall upload Letter of Bid of the Firm/Contractor and other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders shall be declared as disqualified.
11. In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
12. Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
13. The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

**Note: This Notice is also available on following websites:**

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.gov.pk/>

  
(Syed Najam-ul-Hassan Gillani)  
Executive Engineer PWD  
Highways Division Muzaffarabad  
Ph # 05822-920020