

Government of Khyber Pakhtunkhwa

Tehsil Municipal Administration Abbottabad

NOTICE INVITING TENDER ON E-PAD SYSTEM (Single Stage Single Envelope E-PAD System)

Tehsil Municipal Administration Abbottabad invites sealed Tenders through E-PAD System from the eligible Firms / Contractors in accordance with KPPRA Procurement rules 2014 on single stage single envelope Procedure for the following works:-

Last Date & Time of Submission of Electronic Bids through E-PADS			30/12/2025	12:00 Pm
Date & Time of Opening			30/12/2025	01:30 Pm
S #	Name of Schemes	Union Council	Estimated Cost	E/Money (2%)
*	ADP No. 251260 (ASDI) for the Year of 2025-26			
1	Const: of road from Thandan to Hotar, through Lapara, Chahang V/C Tatreela	Nagri Bala	1000000	20000
2	Construction of Paths in VC Jhansa	Nathialgali	1000000	20000
3	PCC Road Tal to Suka Kass, VC Nathialgali	Nathialgali	1000000	20000
4	PCC Road Main V/C Nowshera	Tajwal	1000000	20000
5	PCC Road Gal Dhok V/C Gal Dhok	Dhamtour	1000000	20000
6	PCC Road / Street Moh: Dhoke & different areas V/C Gal Dhok	Dhamtour	1000000	20000
7	PCC Road Moh: Kass, Moh: Band, Village Banda Said Khan V/C Nagakki-II	Dhamtour	1000000	20000
8	PCC Road Mohallah Darra V/C Nagakki-I	Dhamtour	1000000	20000
9	Const: of PCC / R/Wall Road Moh: Ziarat V/C Kuthwal	Kuthwal	1000000	20000
10	Construction of Link Road Paniyali Nara, Bandi Road V/C Kahoo Gharbi	Berote	1000000	20000
11	PCC Road Moorian, Hotar Pari V/C Berote Khurd	Berote	1000000	20000
12	PCC Road Basian Mohallah Rikhadi V/C Berote Basian	Berote	1000000	20000
13	Rehabilitation of Road from Bara Gali to Rajwala V/C Bandi Maira	Bagnoter	1000000	20000
14	PCC Road Tapper Chahan, Berrian V/C Chahan	Bagnoter	1000000	20000
15	Construction of Kacha road Mohallah Rakhan V/C Jagian Kohalian	Bagh	1000000	20000
16	Construction of Wall Mohallah Noorabad V/C Dheri Kehal-I	Bagh	1000000	20000
17	Construction of Kacha Road / R/Wall at Mohallah Dogrian, VC Bagh	Bagh	1000000	20000
18	Construction of Kacha Road from Darya Centre wala to Khann, V/C Desal	Sarbhana	1000000	20000
19	Construction of Kacha Road Kalas to Panat V/C Bakot-I	Bakot	1000000	20000
20	Construction of Kacha Road at VC Bakot-II	Bakot	1000000	20000
21	Construction of Kacha road Retri to Paghar Darveshabad V/C Bakot-I	Bakot	1000000	20000
22	PCC Path Moh: Peer Khana Village Bakot V/C Bakot-III	Bakot	1000000	20000
23	Const: of Janaza Gah at V/C Longal	Palak	1000000	20000
24	Construction of Kacha Road Kalas to Jalsian, Kalas to Baghloty V/C Longal	Palak	1000000	20000
25	Construction of Kacha Road Kalaband & Gali to Chapprian V/C Longal	Palak	1000000	20000
26	PCC Road Village Jher Gabbar VC Riala	Palak	1000000	20000
27	Renovation / Upgradation of Presbyterian Church, Karimpura, Abbottabad	City Urban	2000000	40000
28	Const: of Car Parking / Waiting Area Shed in Saint Lukes Church Abbottabad	Cantt:	1000000	20000
29	PCC / Sewerage Lines / Stairs of Various Streets of NC City Urban-III	City Urban	1000000	20000
30	PCC / Sewerage Lines of Streets at various places of NC City Urban-I	City Urban	1000000	20000
31	PCC Streets in Ward No. 5 Muslim Town, and Ward 10 V/C City Urban-II	City Urban	1000000	20000
32	PCC Road at Village Kakul	Kakul	1000000	20000
33	Const: of Culvert & Widening of Nallah Kholay Choona Karii to Ilyasi Mosque V/C Nawansher Shimali	Nawansher	1000000	20000
34	PCC/Swg: Line Moh: Shahzeb Shaheed, Choona Kari V/C Nawansher Shumali	Nawansher	1000000	20000
35	Pav: of Street at Abdul Qayum Street, Ehtesham Colony Link Road Nawansher	Nawansher	501000	10020
36	Construction of R/Wall Banda Dilzak V/C Sheikh ul Bandi-II	Sheikh ul Bandi	1000000	20000
37	Construction of Retaining Wall of Graveyard at V/C Banda Sinjlian	Sheikh ul Bandi	1000000	20000
38	PCC / Sewerage Line at Various Streets in N/C Kehal	Kehal	1000000	20000
39	PCC Streets in NC Uppar Kehal	Kehal	1000000	20000

40	PCC / Sewerage Lines / Stair of Various Streets N/C Kehal	Kehal	1000000	20000
41	PCC with Sewerage Line Street # 2 near Karbala Road V/C Khola Kehal	Kehal	1000000	20000
42	PCC / Sewerage Line Street Ibrahim Masjid Khola Kehal V/C Khola Kehal	Kehal	1000000	20000
43	Widening of Kacha Road, Gorian to Batangi V/C Kasaki Kalan	Chamhad	1000000	20000
44	Construction of Road Link of Kasaki Kalan to Kasaki Khurd & different link road in Kassaki Kalan V/C Kasakki Kalan	Chamhad	1000000	20000
45	PCC Road Tootni to Mangal Darra V/C Thanna	Chamhad	1000000	20000
46	PCC / R/Wall Road V/C Chamhad	Chamhad	1000000	20000
47	Pavement of Street & R/Wall Village Chamak Maira V/C Bagh Darra	Chamhad	1000000	20000
48	PCC at Damgian, VC Chamhad	Chamhad	1000000	20000
49	Const: of R/Wall / PCC of Road VC Bagh Darra	Chamhad	1000000	20000
Last Date & Time of Submission of Electronic Bids through E-PADS			07/01/2026	12:00 Pm
Date & Time of Opening			07/01/2026	01:30 Pm
50	Construction of safety Wall , Christian Community Graveyard V/C Gojri	Baldheri	1000000	20000
51	PCC Street of V/C Sajikot	Baldheri	1000000	20000
52	Const: of Kacha Road with R/Wall & PCC at Kangan Stop, Bandi Dhoondan	Banda Pir Khan	1000000	20000
53	PCC Road Banda Khair Ali Khan V/C Dobather-I	Jhangi	1000000	20000
54	Construction of Kacha Road in Mohallah Pari Danna, V/C Dobather-II	Jhangi	1000000	20000
55	PCC Road near old Dumping point V/C Banda Qazi-I	Jhangi	1000000	20000
56	PCC Road Mohallah Qazian V/C-III	Jhangi	1000000	20000
57	PCC/Swg: Lines/Stair of Various Streets in NC / VC Malikpura Urban-II	Malikpura	1000000	20000
58	Const: of Tuff Tiles in Street Malikpura near Jalal Baba Chowk N/C Malikpura-I	Malikpura	1000000	20000
59	Const: of B / Wall F/Floor / PCC Police Line shops V/C Malikpura Urban-III	Malikpura	550000	11000
60	Const: of Remaining Work Graveyard Christian Community V/C Salhad-III	Salhad	1450000	29000
61	PCC Road Mohallah Ochar, near Suzuki Showroom V/C Salhad-II	Salhad	1000000	20000
62	PCC Path / Stairs at Jalsi V/C Salhad-II	Salhad	1000000	20000
63	PCC Street at Mohallah Dheri Ochar V/C Salhad-II	Salhad	1000000	20000
64	PCC & Sewerage Lines of Streets at various places of VC Salhad-I	Salhad	1000000	20000
65	PCC Street & Sewerage Line of Streets Moh: Kashmirian VC Khokhar	Salhad	1000000	20000
66	PCC Streets Ghosia Masjid Tanoli Road to Moh: Abbassian V/C Khokhar	Salhad	1000000	20000
67	Construction of R/Wall at Link Road Nakra Tajban V/C Pattan Kalan-II	Pattan Kalan	1000000	20000
68	PCC Road from Uppar Bari to Cheran V/C Pattan Kalan-II	Pattan Kalan	1000000	20000
69	PCC Road from Main Road Pattan Khurd to Moh: Darkali V/C Pattan Khurd	Kukmang	1000000	20000
70	PCC Link Road Village Nariat, Lower Kukmang	Kukmang	1000000	20000
71	Construction of Kacha Road, Village Sirla V/C Dalola-II	Dalola	1000000	20000
72	PCC Road Main Road Dalola to Dabban via link road Madrassa Khadeeja tul Qubra & Farooq e Azam Masjid Road, Lower Phuly di Seri V/C Dabban-II	Dalola	1000000	20000
73	PCC Road Bagla to Danna, VC Boi-I	Boi	1000000	20000
74	Const of Kacha Road near Malook Takki to Gali Dhoga Chanjan VC Bandi Pohar	Boi	1000000	20000
75	PCC Road Moh: Dehra Lower Pand V/C Phalkot	Phalkot	1000000	20000
76	PCC Road Lower Pand V/C Phalkot	Phalkot	1000000	20000
77	Construction of Kacha / R/Wall Road from Idara to Bandi V/C Kutli	Phalkot	1000000	20000
78	Construction of Road Dhaka V/C Malsa	Phalkot	1000000	20000
79	PCC Streets in Mohallah Utli Bandi, Village Paswal Mian V/C Pawa-I	Pawa	1000000	20000
80	Provision of Sports items (Football, Volleyball, Cricket, Badminton etc) for Youth of VC Rich Behn	Pawa	1000000	20000
81	Const: of Kacha Road /R/Wall Gandian to Moh: Batangian V/C Pawa-II	Pawa	1500000	30000
* ADP No. 251260 (ASDI) for the Year of 2025-26				
82	Extension of Play Area for Childeren of Civil Officer Colony Mirpur Abbottabad	Mirpur	1000000	20000
* ADP No.668 RDI (Out of Savings) "2019-20"				
83	PCC Road / R/Wall Moh: Nikka Pani Pathi-da-Maira	Banda Pir Khan	1100000	22000
84	PCC Road Moh: Chamm Mangal Jalalpura	Baldheri	501000	10020
85	Installation of 03 Nos Small Pressure Bores in V/C Dobather-II	Jhangi	1350000	27000
86	Establishment of Small Playing Area for Childeren of Civil Officer Colony Mirpur	Mirpur	1700000	34000
87	Maintenance / Renovation of Shimla Hill Park Abbottabad		1800000	36000

88	Installation of Small Pressure Bore Moh: New Plotting Village Neelor	Kakul	600000	12000
89	PCC / Sewerage Line Moh: Nullah V/C Bandi Mansoor	Kuthwal	700000	14000
90	PCC & R/Wall Moh: Gali Changli Dalola	Dalola	550000	11000
*	2% O&M Charges under PAK MDGS etc			
91	Improvement of Road near Moh: Patwar Khana Lower Salhad	Salhad	1180000	23600
*	ADP NO.140797 Beautification of Devisional Headquarter (Out of Savings)			
92	Maintenance / Renovation of Insaf Park Malikpura Abbottabad	Malikpura	900000	18000
Terms & Conditions:				
1	Bidding Documents alongwith Tender form can be downloaded from the official E-PADS website i.e (https://portalkp.eprocure.gov.pk/) after publishing of NIT. The tender form will be filled neatly and a clear scan copy of the same will be uploaded at the time of apply (bid submission) through E-PADS and any information contact on email tmaabbottabad@gmail.com of the TMA, Abbottabad or Phone No.0992-9310253 on office hour.			
2	While the original bid securities i.e 2% earnest money and additional CDR's / Detail rate analysis (if applicable) and with requisite mandatory Registration documents for the year 2025-26 i.e PEC License (in relevant codes), LCB Registration, NTN certificate / KPPRA certificate, CNIC copy complete in all respect must be delivered before closing hours through courier to the office of Tehsil Officer (Infrastructure) TMA, Abbottabad located at Jinnah Road Abbottabad.			
3	The last time and date for online clarification is upto 05:00 pm on 24/12/2025.			
4	The bid securities shall be in the shape of call deposit receipt in favor of the TMO, TMA, Abbottabad.			
5	The contractors quoting their bids up to a limit of 10% below Engineer estimate shall submit bid security @ 2% only of Engineer Estimate.			
6	The contractors quoting their bids more than 10% below upto 20% below on Engineer's Estimate shall submit along with their bids 8% Additional Security of Engineer's Estimate cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.			
7	Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional security on Engineer's Estimated cost equal to the differential amount of submitted bid and Engineer's Estimate along with detailed rate analysis. In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered accordingly.			
8	In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-responsive without any forfeited.			
9	The call deposits i-e bid security for the work / contract must be prepared after publishing of NIT and before closing time of the bid apply.			
10	Work order will be issued subject to availability of funds.			
11	In case of tie / draw amongst the responsive bidders, the bid may be decided through free toss which shall be considered as final.			
12	All bidders are required to be registered with Khyber Pakhtunkhwa Revenue Authority (KPPRA) under the Khyber Pakhtunkhwa Finance Act 2013			
13	The quoted rate must be clearly mentioned in words and in figures on tender form. Incomplete / over - writing / dis-figuring will not be acceptable and any mismatching, materially inaccurate, incomplete or do not send information in scanned copies submitted through E-PADS will be disqualification and considered as non- responsive as per KPPRA rules.			
14	All material testing and all sorts of tests will be performed by contractor on the demand of procuring entity at the cost and risk of the contractor			
15	The rules & Regulation / direction in future if issued by Provincial Government or any competent authority shall be applicable.			
16	The Bid securities of the 1st, 2nd & 3rd Lowest electronic bidder for the specific work will be retained by department till the approval of bid.			
17	Any addition made in the terms & conditions in the NIT advertised will be implemented as per KPPRA Rules.			

Published By:-
Tehsil Officer (Infrastructure)
Tehsil Municipal Administration
Abbottabad

Ordered By:-
Tehsil Municipal Officer
Tehsil Municipal Administration
Abbottabad