



**OFFICE OF THE ASSISTANT DIRECTOR SENIOR
LOCAL GOVERNMENT AND RURAL DEVELOPMENT DEPARTMENT DISTRICT
KOHISTAN UPPER**

NOTICE INVITING EPADS

Sealed tenders based on MRS-2025 (1st Bi Annual) / Non MRS-items for the below mentioned works are hereby invited on the basis of **Single Stage Single Envelope Procedure** through **EPADS** from the government contractors registered with PEC, enlisted with C&W Department as per Centralized Enlistment Policy of the Government of Khyber Pakhtunkhwa for the current financial year:

Work No	Work Name	Estimated Cost (Millions)
1	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (KKH TO HAYDER ABAD ISKA KHEIL)	3,000,000
2	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (NEW KKH TO KUZ CHOOCHANG)	2,000,000
3	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (KKH TO DOCH BAAH)	16,000,000
4	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (SUBHAN SHAH ABAD SHALL)	3,500,000
5	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (NAYI BASTI, BARSIN)	4,000,000
6	CONSTRUCTION OF PCC ROAD (SIGAL ROAD)	11,500,000
7	CONSTRUCTION OF PCC ROAD (ROAD TO RAHMAN ABAD)	2,500,000
8	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (KHOSHI TO BAR CHOCHANG, NAYI ABADI)	29,370,000
9	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (TEYAL)	2,500,000
10	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (JHALI TO BAIRH NARANG SHAH ABAD)	5,000,000
11	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (VC KUZ PARWA)	5,500,000
12	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (SERI ZAID KHAR RAHMAN ABAD)	3,000,000
13	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (SERI ZAIDKHAR)	23,500,000
14	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (HASEEB BAKHAN, HARBAN)	3,000,000
15	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (GUL ZADA ABAD, SERI ZAID KHAR)	2,000,000
16	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (HARPEY MOR TO MAHAZ)	20,000,000
17	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (QABRIOUN TO SHER ABAD SERI ZAID KHAR)	6,000,000
18	CONSTRUCTION / WIDENING OF JEEP ABLE TRACK (ISLAM ABAD TO MAHEEN)	5,000,000
19	CONSTRUCTION OF KACHA WALKWAYS (MUTHAT TO KHIL BAIK)	5,000,000
20	CONSTRUCTION OF KACHA WALKWAYS (DAIRANG TO JANDAR UCHAR)	2,000,000
21	CONSTRUCTION OF KACHA WALKWAYS (ISKA KHEIL DADAIR TO BAR DADAIR DONG NALAH)	1,500,000
22	CONSTRUCTION OF KACHA WALKWAYS (TALONVI TO CHAPRI)	3,000,000
23	CONSTRUCTION OF KACHA WALKWAYS (DHEPO TO BARI UTHOOR)	3,000,000


24	CONSTRUCTION OF KACHA WALKWAYS (ROAD TO SALMAN SHAH ABAD KUNDAIR)	1,000,000
25	CONSTRUCTION OF KACHA WALKWAYS (DARAZ BRIDGE TO DEONG)	7,000,000
26	CONSTRUCTION OF KACHA WALKWAYS (MAHAZ TO SAROGAH)	5,000,000
27	CONSTRUCTION OF KACHA WALKWAYS (ISLAMABA)D TO KORUP	5,000,000
28	CONSTRUCTION OF KACHA WALKWAY (GAHEEN TO NOSHERWAN KHAN AT KHIL)	1,000,000
29	REPAIR & MAINTENANCE OF MASJID (SIGAL DAMAN ABAD)	5,000,000
30	REPAIR & MAINTENANCE OF MASJID (BAT GULL)	1,500,000
31	REPAIR & MAINTENANCE OF MASJID (JALO)	2,500,000
32	REPAIR & MAINTENANCE OF MASJID (KOMILA BAZAR)	2,000,000
33	REPAIR & MAINTENANCE OF MASJID (BAJA)	3,000,000
34	REPAIR & MAINTENANCE OF MASJID (KUZ KOMILA)	2,000,000
35	REPAIR & MAINTENANCE OF MASJID (ABU BAKAR JALKOT)	1,000,000
36	REPAIR & MAINTENANCE OF MASJID (KOT GALI)	5,630,000
37	REPAIR & MAINTENANCE OF MASJID (ZAB)	1,000,000
38	REPAIR & MAINTENANCE OF MASJID (At COLONY ROAD)	2,000,000
39	REPAIR & MAINTENANCE OF MADRASA (GUL KHADAN ABAD)	4,000,000
40	REPAIR & MAINTENANCE OF MADRASA (JALKOT VILLAGE MASJID)	3,000,000
41	REPAIR & MAINTENANCE OF MADRASA (SUB JAIL JALKOT)	1,500,000
42	REPAIR & MAINTENANCE OF MADRASA (BAR OSOI)	3,000,000
43	REPAIR & MAINTENANCE OF MADRASA (KUZ OSOI)	3,000,000
44	REPAIR & MAINTENANCE OF MADRASA (BAR JHAMRAH MALAK SIKANDAR SHAH)	3,000,000
45	REPAIR & MAINTENANCE OF MADRASA (GULZAR ABAD JALKOT)	3,000,000
46	CONSTRUCTION OF PEDESTRIAN BRIDGE (BARIYAR)	4,000,000
47	CONSTRUCTION OF PEDESTRIAN BRIDGE (BELGI)	4,000,000
48	CONSTRUCTION OF PEDESTRIAN BRIDGE (DOKRO BURAQ ABAD)	4,000,000
49	CONSTRUCTION OF PEDESTRIAN BRIDGE (JAMRA)	1,500,000
50	CONSTRUCTION OF PEDESTRIAN BRIDGE (MANO JOOK)	4,000,000
51	CONSTRUCTION OF PEDESTRIAN BRIDGE (UTHOOR)	2,500,000
52	CONSTRUCTION OF PEDESTRIAN BRIDGE (PEER BAILA)	1,500,000
53	CONSTRUCTION OF PEDESTRIAN BRIDGE (SUMMAR NALAH)	2,500,000
54	CONSTRUCTION OF PEDESTRIAN BRIDGE (THEENG HARBAN)	2,000,000
55	CONSTRUCTION OF PEDESTRIAN BRIDGE (TULON Woyee)	4,000,000
56	CONSTRUCTION OF PEDESTRIAN BRIDGE (ZAB BAILA)	3,000,000

57	CONSTRUCTION OF PEDESTRIAN BRIDGE (ABOOM)	4,000,000
58	CONSTRUCTION OF PEDESTRIAN BRIDGE (DOGAH GABAR NALAH)	4,000,000
59	CONSTRUCTION OF PEDESTRIAN BRIDGE (HARYO)	5,000,000
60	CONSTRUCTION OF PEDESTRIAN BRIDGE (KHIL BAIK)	4,000,000
61	CONSTRUCTION OF PEDESTRIAN BRIDGE (KUZ PARWA DAMEKHIL ABAD)	1,500,000
62	CONSTRUCTION OF PEDESTRIAN BRIDGE (NEEL BARI)	3,500,000
63	CONSTRUCTION OF PEDESTRIAN BRIDGE (SACHOOYE GABAR)	4,500,000
64	CONSTRUCTION OF PEDESTRIAN BRIDGE (SAIREE ZAID KHAR)	3,000,000
65	CONSTRUCTION OF PEDESTRIAN BRIDGE (SHAMAI)	4,000,000
66	CONSTRUCTION OF PEDESTRIAN BRIDGE (THROT SUPAT)	4,500,000
67	LEVELLING & DRESSING OF GRAVE YARD (SAEED ABAD)	1,000,000
68	COONSTRUCTION OF PCC STREET PAVEMENT VILLAGE (ATTAULLAH ABAD KUZ KOMILA)	2,000,000
69	COONSTRUCTION OF PCC STREET PAVEMENT VILLAGE (SHAHI MASJID KUZ KOMILA)	1,500,000
70	CONSTRUCTION OF PCC WATER CHANNEL FOR MHP (BAJA)	6,000,000
71	CONSTRUCTION OF BORE WELL (ZAIB ABAD JALKOT)	650,000
72	CONSTRUCTION OF BORE WELL (ZIA ABAD JALKOT)	650,000
73	CONSTRUCTION OF RETAINING WALL (QASIM ABAD BAGH SERI GABRAL)	2,400,000

Terms and Conditions:

1. Bidding Documents can be downloaded from the official EPADS website i.e. (kp.eprocure.gov.pk) after publishing NIT on KPRA Website. The BSD will be filled neatly and a clear scan copy of the same will be uploaded at the time of apply (bid submission) through EPADS.
2. The bid documents along with; original bid securities and detail rate analysis (if applicable) complete in all respect must be delivered through courier to the Office of Assistant Director Senior, LG&RDD, Kohistan Upper district Council Road Komila, before closing time of bid.
3. The closing time for the financial bids is 31 March, 2026 at 11:00 AM, while the opening time for the financial bids is 31 March, 2026 at 12:30 PM.
4. Cutting/overwriting/manipulation in the bid solicitation documents will not be acceptable. Any mismatching among the scanned copies submitted through EPADS and that submitted in hard will leads into his disqualification and the same contractor will be considered as non-responsive.
5. The rates may be offered as %age above or %age below or at-par on engineer estimate.
6. The last time and date for online clarification is up-to 05:00 pm on 25-March-2026.
7. The securities shall be in shape of call deposit in favor of the **Assistant Director Senior Local Government and Rural Development Department District Kohistan Upper.**
8. Contractors/firms must hold relevant Pakistan Engineering Council (PEC) codes for the specific scheme. The required codes are specified in the bid solicitation documents.
9. The contractors quoting their bids up to a limit of 10% below Engineer Estimate shall submit bid security @ 2% only of Engineer Estimate.
10. The contractors quoting their bids more than 10% below up to 20% below on Engineers' Estimate shall submit along with their bids 8% Additional Security of Engineer's Estimated cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security, then it will be considered as non-responsive and the 2% bid security shall be forfeited in favor of Government and the second lowest bidder and so on will be considered accordingly.
11. Similarly, a contractor, quoting bid more than 20% below shall submit with his bid an additional security on Engineer's estimated cost equal to the differential amount of submitted bid and Engineers' Estimate along with detailed rate analysis. In case of more than 20% below bids, if the bid is not accompanied by the

- detailed rate analysis and / or required amount of additional security, then said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favor of Government and the 2nd lowest bidder and so on will be considered accordingly.
12. In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities and record reasons thereof.
 13. The call deposits i.e. bid security for the work / contract must be prepared after publishing of NIT and before the closing time of the bid.
 14. In case of tie / draw amongst the responsive bidders, the bid may be decided through free toss which shall be considered as final.
 15. Any electronic bidder who provides false, or materially inaccurate or incomplete or do not send information in hard form will be disqualified as per KPPRA Act Section 29 (1) read with KPPRA Rule (43). Furthermore, the Procuring Entity/Executing Agency will recommend and sent cases for debarring/Blacklisting and will initiate / take action in light of approved procedure / mechanism as per KPPRA Act section 29 (2) read with KPPRA Rule (44).
 16. Bids will remain valid for **90 days** from the closing date of bids.
 17. The firms/contractors who wants to participate in tendering process may registered themselves with the EPADS for gaining their unique username and password.
 18. The PEC and KPRA registration (Active Tax Payer) must be valid for current Financial Year and attached with the Bids.
 19. Any addition made in the terms & conditions in NIT advertised shall be implemented as per KPPRA Act & Rules.



Assistant Engineer (Senior)
Local Government & Rural Development
Department, District Kohistan Upper



Assistant Director (Senior)
Local Government & Rural Development
Department, District Kohistan Upper