

**RE-ADVERTISEMENT (EPADS)**  
**Government of Khyber Pakhtunkhwa**  
**Tehsil Municipal Administration, Kolai Palas Kohistan**

Sealed tenders based on MRS-2025 as per approved PC-I for the below mentioned works are hereby invited on the basis of Single Stage Single Envelope Procedure through EPADS from Government Contractors registered with PEC Enlisted with Local Government and Local Council Bouad Department as per Centralized Enlistment Policy of the Government of Khyber Pakhtunkhwa for the current financial year 2025-26.:-

<b>Date &amp; Time of Electronic Tender Forms / Bid Submission through EPADS</b>		<b>17-03-2026</b>	<b>10:00 Am</b>
<b>Date &amp; Time of Tender Forms / Bid Submission (Hard Copy)</b>		<b>17-03-2026</b>	<b>12:00 Pm</b>
<b>Date &amp; Time of Tender Forms Opening</b>		<b>17-03-2026</b>	<b>12:30 Pm</b>
<b>ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVES 2025-26</b> <b>ADP NO. 251282</b>			
<b>Sr.#</b>	<b>Name of Scheme</b>	<b>Estimated Cost (Rs.In Million)</b>	<b>E/Money (2%)</b>
1	Rehabilitation / Improvement of Jamia Masjid Kolai Qala	1.500	0.030
2	Rehabilitation / Improvement of Jamia Masjid Kolai Maidan	1.500	0.030
3	Rehabilitation / Improvement of Jamia Masjid Pigal Kolai	1.000	0.020
4	Rehabilitation / Improvement of Dara Madakhail Gul Khan Masjid	1.500	0.030
5	Rehabilitation / Improvement of Amlo Molana Masjid Dara Madalkhail	2.000	0.040
6	Rehabilitation / Improvement of Molana Abdul Wahab Masjid Dara Madakhail	2.000	0.040
7	Rehabilitation / Improvement of Masjid Mehmooda SairGhaziabad	5.000	0.100
8	Rehabilitation / Improvement of Masjid Ahya UIUloom Badakot	3.000	0.060
9	Rehabilitation / Improvement of Jamia Masjid Khakaro Kolai	1.000	0.020
10	Rehabilitation / Improvement of Bari Masjid	1.00	0.020
11	Rehabilitation / Improvement of Banakar Bari Masjid	1.50	0.030
12	Rehabilitation / Improvement of Safia Jamia Masjid Lajil	1.00	0.020
13	Rehabilitation / Improvement of Khalyar Gao Masjid	1.00	0.020
14	Rehabilitation / Improvement of Gaddar Masjid	1.00	0.020
15	Rehabilitation / Improvement of Jhangeer Masjid Sair Sharaid	1.00	0.020
16	Rehabilitation / Improvement of Jamia Masjid Pharro Gha 1 Sotakhail	1.00	0.020
17	Rehabilitation / Improvement of Jamia Masjid Pharro Gha 2 Sharkhan Khail	1.00	0.020
18	Rehabilitation / Improvement of Kandow Markaz Masjid	1.00	0.020
19	Rehabilitation / Improvement of Shoman Masjid	1.00	0.020
20	Rehabilitation / Improvement of Bangha Masjid	1.00	0.020
21	Rehabilitation / Improvement of Nao Masjid	1.00	0.020
22	Rehabilitation / Improvement of Dumbel Masjid	1.00	0.020
23	Rehabilitation / Improvement of Mukchaki Masjid	1.00	0.020
24	Rehabilitation / Improvement of Kharat Masjid	1.00	0.020
25	Rehabilitation / Improvement of Siglo Masjid	1.00	0.020
26	Rehabilitation / Improvement of Haran Molana Fayaz Masjid	3.00	0.060
27	Rehabilitation / Improvement of Bataira Dilkando Molana Ayaz Masjid	1.00	0.020
28	Rehabilitation / Improvement of Molana Ayaz Masjid Bar Sheryal Maidan	2.00	0.040
29	Rehabilitation / Improvement of Umar Farooq Masjid Dhar Kolai	1.00	0.020
30	Solarization of Tehsil Complex Masjid	3.00	0.060
31	Rehabilitation / Improvement of Jamia Masjid Bhatangi Kolai	1.00	0.020
<b><u>ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVES 2025-26 ADP NO.</u></b> <b><u>251282</u></b>			

Sr.#	Name of Scheme	Estimated Cost (Rs.In Million)	E/Money (2%)
1	Construction of 3 Nos of Protection Walls at Jabamadakhail	2.884	0.058
2	Construction Protection Walls at Madakhailabad	0.962	0.019
3	Construction of Protection Walls at Khasri Mahreen	0.963	0.019
4	Construction of Protection Walls at Mahreen	0.961	0.019
5	Construction of Protection Walls at Battaira Bala	0.962	0.019
6	Construction of Protection Wall at Dilkando	0.963	0.019
7	Construction of Protection Walls at Bar Masham	0.961	0.019
8	Construction of Protection Walls at Bataira Pain	0.962	0.019
9	Construction of Protection Walls at Qala Kolai	0.963	0.019
10	Construction of Protection Walls at Hajiabad	0.961	0.019
11	Construction of Protection Walls at Maidan Kolai	0.962	0.019
12	Construction of Protection Walls at Kolai	0.963	0.019
13	Construction of Protection Walls at Badakot	0.961	0.019
14	Construction of Protection Walls at Bar Gabair	0.962	0.019
15	Construction of Protection Walls at Shalkhanabad 1	0.963	0.019
16	Construction of Protection Walls at shalkhanabad 2	0.961	0.019
17	Construction of Protection Walls at Badakot	0.962	0.019
18	Construction of Protection Walls at Guli bagh	0.963	0.019
19	Construction of Protection Walls at Yanjool	0.961	0.019
20	Construction of Protection Walls at Pawain Sair	0.962	0.019
21	Construction of Protection Walls at Sherakot	0.963	0.019
22	Construction of Protection Walls at Bazni Sherakot	0.961	0.019
23	Construction of Protection Walls at Dhandri Sherakot	0.962	0.019
24	Construction of Protection Walls at Gatto Sherakot	0.963	0.019
25	Construction of Protection Walls at kuz Sheryal	0.961	0.019
26	Construction of Protection Walls at Bar Khurghi	0.962	0.019
27	Construction of Protection Walls at Kuz Khurghi	0.963	0.019
28	Construction of Protection Walls at Bakro Sheryal	0.961	0.019
29	Construction of Protection Walls at Bar Sheryal	0.962	0.019
30	Construction of Protection Walls at Maidan Sheryal	0.963	0.019
31	Construction of Protection Walls at Band Banda	0.962	0.019
32	Construction of Protection Walls at Kareen Kunsher	0.963	0.019
33	Construction of Protection Walls at Ghambri	0.961	0.019
34	Construction of 2 Nos Protection Walls at Kundol	1.924	0.038
35	Construction of Protection Walls at at Mughal Abad	0.961	0.019
36	Construction of Protection Walls at Guli bagh	0.962	0.019
37	Construction of Protection Walls at Kuz Paro	0.963	0.019
38	Construction of Protection Walls at Khalyar Kot	0.961	0.019
39	Construction of Protection Walls at Uzmosy Gaddar	0.962	0.019
40	Construction of Protection Walls at Khotakot	0.963	0.019
41	Construction of Protection Walls at Jhamra Khalyar	0.961	0.019
42	Construction of Protection Walls at Karo Sair	0.962	0.019
43	Construction of Protection Walls at Sharaid	0.963	0.019
44	Construction of Protection Walls at Pharor Gah	0.962	0.019
45	Construction of Protection Walls at Mughal Rat	0.963	0.019

46	Construction of Protection Walls at Peach Bela	0.961	0.019
47	Construction of Protection Walls at at Nao Peach Bela	0.962	0.019
48	Construction of Protection Walls at at Sartay	0.94	0.019
49	Construction of Protection Walls at Hukumabad	0.961	0.019

**ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVES 2025-26 ADP NO.**  
**251282**

Sr.#	Name of Scheme	Estimated Cost (Rs.In Million)	E/Money (2%)
1	Shingle Gravel Foot Path at Jaba Madakhail	0.961	0.019
2	Shingle Gravel Foot Path at Madakhail Abad	0.962	0.019
3	Shingle Gravel Foot Path at Khasri Mahreen	0.963	0.019
4	Shingle Gravel Foot Path at Mahreen	0.961	0.019
5	Shingle Gravel Foot Path at Bari Gaddar Peach Bela	0.962	0.019
6	Shingle Gravel Foot Path at Dilkando	0.963	0.019
7	Shingle Gravel Foot Path at Bar Masham	0.961	0.019
8	Shingle Gravel Foot Path at Thepri Peach Bela	0.962	0.019
9	Shingle Gravel Foot Path at Bari Jhaq Peach Bela	0.963	0.019
10	Shingle Gravel Foot Path at Hajiabad	0.961	0.019
11	Shingle Gravel Foot Path at Lekhi Jhaq Nao Peach Bela	0.962	0.019
12	Shingle Gravel Foot Path at Kolai	0.963	0.019
13	Shingle Gravel Foot Path at Sarkas at Peach Bela	0.961	0.019
14	Shingle Gravel Foot Path at Bar Gabair	0.962	0.019
15	Shingle Gravel Foot Path at Lekhi Dheri Nao Peach Bela	0.963	0.019
16	Shingle Gravel Foot Path at Habibi Kaz Nao Peach Bela	0.961	0.019
17	Shingle Gravel Foot Path at Badakot	0.962	0.019
18	Shingle Gravel Foot Path at Patay Peach Bela	0.963	0.019
19	Shingle Gravel Foot Path at Yanjool	0.961	0.019
20	Shingle Gravel Foot Path at Pawain Sair	0.962	0.019
21	Shingle Gravel Foot Path at Sherakot	0.963	0.019
22	Shingle Gravel Foot Path at Bazni Sherakot	0.961	0.019
23	Shingle Gravel Foot Path at Dhandri Sherkot	0.962	0.019
24	Shingle Gravel Foot Path at Gatto Sherakot	0.963	0.019
25	Shingle Gravel Foot Path at Kuz Sheryal	0.961	0.019
26	Shingle Gravel Foot Path at Bar Khurgi	0.962	0.019
27	Shingle Gravel Foot Path at Kuz Khurgi	0.963	0.019
28	Shingle Gravel Foot Path at Bakro Sheryal	0.961	0.019
29	Shingle Gravel Foot Path at Bar Sheryal	0.962	0.019
30	Shingle Gravel Foot Path at Maidan Sheryal	0.963	0.019
31	Shingle Gravel Foot Path at Shum Jumat	0.961	0.019
32	Shingle Gravel Foot Path at Band Banda	0.962	0.019
33	Shingle Gravel Foot Path at Kareen Kunsher	0.963	0.019
34	Shingle Gravel Foot Path at Ghambri	0.961	0.019
35	Shingle Gravel Foot Path at Satolo Peach Bela	0.962	0.019
36	Shingle Gravel Foot Path at Kot Gaon	0.963	0.019
37	Shingle Gravel Foot Path at Mughal Abad	0.961	0.019
38	Shingle Gravel Foot Path at Masi Gohar Abad	0.962	0.019
39	Shingle Gravel Foot Path at Kuz Paro	0.963	0.019

40	Shingle Gravel Foot Path at Khalyar Kot	0.961	0.019
41	Shingle Gravel Foot Path at Uzmosy Gaddar	0.962	0.019
42	Shingle Gravel Foot Path at Lari Kas Nao Peach Bela	0.963	0.019
43	Shingle Gravel Foot Path at Jhambra Khalyar	0.961	0.019
44	Shingle Gravel Foot Path at Karo Sair	0.962	0.019
45	Shingle Gravel Foot Path at Sharaid	0.963	0.019
46	Shingle Gravel Foot Path at Kundal	0.961	0.019
47	Shingle Gravel Foot Path at Pharor Gah	0.962	0.019
48	Shingle Gravel Foot Path at Mughal Rat	0.963	0.019
49	Shingle Gravel Foot Path at Sargo Gha Peach Bela	0.961	0.019
50	Shingle Gravel Foot Path at Kho Nao Peach Blea	0.962	0.019
51	Shingle Gravel Foot Path at Sarty	0.94	0.019
52	Shingle Gravel Foot Path at Hukumabad	0.961	0.019
<b>ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVES 2025-26 ADP NO. 251282</b>			
Sr.#	Name of Scheme	Estimated Cost (Rs.In Million)	E/Money (2%)
1	Construction of R/Wall at Madakhail Abad	1.350	0.027
2	Construction of R/Wall at Jaba Madakhail	1.340	0.027
3	Construction of 2 Nos R/Wall at Bataira Pain	1.330	0.027
4	Construction of 2 Nos R/Wall at Bataira Bala	1.350	0.027
5	Construction of 2 Nos R/Wall at Dilkando	1.340	0.027
6	Construction of 2 Nos R/Wall at Bar Masham	1.330	0.027
7	Construction of 2 Nos R/Wall at Kolai	1.350	0.027
8	Construction of R/Wall at Hajiabad	1.340	0.027
9	Construction of R/Wall at Maidan Kolai	1.330	0.027
10	Construction of R/Wall at Qala Kolai	1.350	0.027
11	Construction of R/Wall at Shalkanabad No. 1	1.340	0.027
12	Construction of R/Wall at Shalkanabad No. 2	1.330	0.027
13	Construction of 2 Nos R/Wall at Bada Kot	1.350	0.027
14	Construction of 2 Nos R/Wall at Gulibagh	1.340	0.027
15	Construction of 2 Nos R/Wall at Yanjool	1.000	0.020
16	Construction of 2 Nos R/Wall at Pawain Sair	1.400	0.028
17	Construction of Massive Songali Bridge	2.500	0.050
18	Repair of Jhool Bridge	0.500	0.010
19	Haran Wooden Bridge	1.000	0.020
20	Kundool Bridge	2.000	0.040
21	Nao Wooden Bridge	1.000	0.020
22	Gadar Wooden Bridge	1.500	0.030
23	3 Nos of Wooden Bridges in Dara Madakhail	1.500	0.030

**Terms & Conditions:**

- 1 Tender Form / BOQ / BSDs can be downloaded after publication in the newspapers by the original registered contractor from EPADS website (<https://portalkp.eprocure.gov.pk/>) this tender will also available on KPPRA website ([www.kppra.gov.pk](http://www.kppra.gov.pk))
- 2 The Tender Form / BOQ will be filled neatly and clear scan copy of the same will be uploaded at the time of apply (Bid Submission) through EPADS
- 3 Any tender or offer of works made by any enlisted contractor without filling bids online shall be null and void henceforth.
- 4 The bid securities shall be in the shape of call deposit receipt in favor of the procuring entity.
- 5 Earnest money and additional securities shall be prepared in the light of KPPRA Notification No. S.R.O(14)/vol: I-24/2021-22/6058-71 dated 10-05-2022

- 6 As per KPPRA Notification No. S.R.O(29)/Vol: I-40/2025-26/699-711 dated 29-10-2025, bidders are required to enter detail of bid security and additional security in EPADS and the same shall be submitted to the procuring entity well before closing time and date and the same will be retained by the procuring entity until the award of contract or bid validity whichever come first. Failure to do so action will be carried out as per the mentioned notification.
  - 7 Bids and original call deposit received through fax and by hand will not be acceptable. Sealed bids sent through registered mail / courier service should reach upto the specified time and date as mentioned above.
  - 8 The original envelop complete in all respect must be delivered through courier to the office of TMA Kolai Palas.
  - 9 The contractor or his representative can be present at time of opening of bids.
  - 10 The call deposits i-e bid security for the work / contract must be prepared after publishing of NIT and before closing time of the bid apply.
  - 11 In case of tie / draw amongst the responsive bidders, the bid may be decided through free toss which shall be considered as final.
  - 12 The bidder shall have the relevant codes as per Pakistan Engineering Council against each mentioned work.
  - 13 The bidder shall submit their bids in sealed envelope within due time and date with requisite mandatory documents i-e Tender Form, BOQ duly signed and stamp, BSDs, Photocopy of CNIC, Enlistment & Renewal Copy of Local Council Board for the year 2024-25 active NTN / Income Tax certificate, valid PEC License, Active KPRA Registration
  - 14 The quoted rate must be clearly mentioned in words and in figures on tender and BOQ form, Incomplete / over-writing / disfiguring will not be acceptable and will be considered as non-responsive.
  - 15 All Federal and Provincial duties / stamp duty / contingency charges and taxes including sales tax will be recoverable as per directives of the Government issued from time to time
  - 16 The Department will not bound to provide any machinery / testing laboratory and the total cost on it will be borne by the contractors themselves.
  - 17 The processing entity may reject all bids or proposals at any time prior to the acceptance of bids or proposals in light of KPPRA Rule-47
  - 18 The bidder on a written request to procuring entity can withdraw their bids till closing time of the bid
  - 19 No bidder shall be allowed to withdraw his bid after closing of bid time till award of the contract or till bid is valid, which ever is earlier
  - 20 Any bidder who provides false, or materially inaccurate or incomplete data will be disqualified as per KPPRA rules
  - 21 Bids will remain valid for 180 days from the closing date of bids
  - 22 Any addition made in the terms & condition in the NIT advertised will be implemented a per KPPRA Rules
- Note** *Work order to the successful contractors / bidders will be issued subject to the availability of funds*

**Published By:-**  
**Tehsil Officer (Infrastructure)**  
**Tehsil Municipal Administration**  
**Kolai Palas Kohistan**

**Ordered By:-**  
**Tehsil Municipal Officer**  
**Tehsil Municipal Administration**  
**Kolai Palas Kohistan**