GOVERNMENT OF KHYBER PAKHTUNKHWA
SCIENCE & TECHNOLOGY AND
INFORMATION TECHNOLOGY DEPARTMENT

Establishment of Citizen Facilitation Centers in
Khyber Pakhtunkhwa

K YDA PAKHTLIRNM
CITIZENS FACILITATION
CENTER

1°t Floor, Roidar shah Plaza, Nishterabad, Peshawar Phone # 091-9225484-85-86

E-TENDER NOTICE
FOR
RENOVATION WORK AT CFC KOHAT

“ESTABLISHMENT OF CITIZENS FACILITATION CENTER IN KHYBER PAKHTUNKHWA".

The Science Technology and Information Technology Department is executing an ADP Project
“ESTABLISHMENT OF CFCs IN KHYBER PAKHTUNKHWA/210698" for provision of government
services to the general public of the province. The PMU, CFC-KP invites bids through the Electronic

Procurement and Disposal System (EPADS) from eligible bidders registered with FBR (Income Tax

and Sales Tax) and KP Revenue Authority (KPRA) for the following:

Description of Work

Date & Time of Date & Time of
Bid Submission Bid Opening

Renovation work at CFC Kohat
under ADP project
“Establishment of CFCs in
Khyber Pakhtunkhwa/210698".

April 03rd, 2026 at 02:00 PM April 03rd, 2026 at 02:30 PM

All the bids prepared in accordance with the instructions stipulated in the Standard Bidding
Document must be submitted electronically via E-PADS (https://kp.eprocure.gov.pk).
Manual submissions of the bids is not REQUIRED.

Bid security in hard form must be submitted to the procuring entity before bid opening
time & date.

The bids will be opened electronically on the same date as Bid submission at 02:30 PM, in
the presence of bidders or their authorized representatives who wish to attend the bid
opening meeting at the below-mentioned address.

All the required documents shall be scanned and uploaded along with the bid on E-PADS.
(https://kp.eprocure.gov.pk)

Detailed terms & conditions, specifications, and other relevant information are available in
the E-Bid Solicitation Documents on the EPADS portal: kp.eprocure.gov.pk

Procuring Entity reserves the right to reject any or all bids at any stage of the bidding
process as per prevailing KPPRA Rules, 2014.

Note: Only registered bidders on EPADS are eligible to participate in the bidding process.

Interested bidder must registered via: https://kp.eprocure.gov.pk/#/supplier/registration.

Project Director CFC KP,
Establishment of CFCs in Khyber Pakhtunkhwa
1st Floor, Roidar shah Plaza, Nishterabad, Peshawar
Contact: 091-9225489


https://kp.eprocure.gov.pk/
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B.

A. GENERAL

The Employer as defined in the Bidding Data Sheet hereinafter
called “the Employer” wishes to receive bids for the construction
and completion of works as described in these Bidding
Documents, and summarized in the Bidding Data Sheet
hereinafter referred to as the “Works”.

The successful bidder will be expected to complete the Works
within the time specified in Appendix-A to Bid.

The Employer has applied for/received a loan/credit from the
source(s) indicated in the Bidding Data in various currencies
towards the cost of the project specified in the Bidding Data and it
is intended that part of the proceeds of this loan/credit will be
applied to eligible payments under the Contract for which these
Bidding Documents are issued.

This Invitation for Bids is open to all bidders meeting the following
requirements:

a. Duly licensed by the Pakistan Engineering Council (PEC) in
the category relevant to the value of the Works.

Each bidder shall submit only one bid either by himself, or as a
partner in a joint venture. A bidder who participates in more than
one bid (other than alternatives pursuant to Clause 1B.16) will be
disqualified.

The bidders shall bear all costs associated with the preparation
and submission of their respective bids and the Employer will in
no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

The bidders are advised to visit and examine the Site of Works
and its surroundings and obtain for themselves on their own
responsibility all information that may be necessary for preparing
the bid and entering into a contract for construction of the Works.
All cost in this respect shall be at the bidder's own expense.

The bidders and any of their personnel or agents will be granted
permission by the Employer to enter upon his premises and lands
for the purpose of such inspection, but only upon the express
condition that the bidders, their personnel and agents, will release
and indemnify the Employer, his personnel and agents from and
against all liability in respect thereof and will be responsible for
death or personal injury, loss of or damage to property and any
other loss, damage, costs and expenses incurred as a result of
such inspection.

BIDDING DOCUMENTS
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The Bidding Documents, in addition to invitation for bids, are
those stated below and should be read in conjunction with any
Addenda issued in accordance with Clause IB.9.

Instructions to Bidders.

Bidding Data Sheet.

General Conditions of Contract, Part-I(GCC).

Particular Conditions of Contract, Part-11(PCC).
Specifications — Special Provisions.

Specifications — Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

Form of Contract Agreement.

Forms of Performance Security and Mobilization Advance
Guarantee/Bond and Form of Indemnity Bond for Secured
Advance

12. Drawings.
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The bidders are expected to examine carefully the contents of all
the above documents. Failure to comply with the requirements of
bid submission will be at the Bidder’s own risk. Pursuant to Clause
IB.26, bids which are not substantially responsive to the
requirements of the Bidding Documents will be rejected.

Any prospective bidder requiring any clarification (s) in respect of
the Bidding Documents may notify the Employer in writing at the
Employer’s address indicated in the Invitation for Bids. The
Employer will respond to any request for clarification which he
receives earlier than 28 days prior to the deadline for submission
of bids.

Copies of the Employer's response will be forwarded to all
purchasers of the Bidding Documents, including a description of
the enquiry but without identifying its source.

At any time prior to the deadline for submission of bids, the
Employer may, for any reason, whether at his own initiative or in
response to a clarification requested by a prospective bidder,
modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding
Documents pursuant to IB 7.1 hereof and shall be communicated
in writing to all purchasers of the Bidding Documents. Prospective
bidders shall acknowledge receipt of each addendum in writing to
the Employer.

To afford prospective bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may
extend the deadline for submission of bids in accordance with
Clause 1B.20.

C. PREPARATION OF BIDS

10.1 The bid and all correspondence and documents related to the bid

exchanged by a bidder and the Employer shall be in the bid
language stipulated in the Bidding Data Sheet and Particular
Conditions of Contract. Supporting documents and printed
literature furnished by the bidders may be in any other language
provided the same are accompanied by an accurate translation of
the relevant parts in the bid language, in which case, for purposes
of evaluation of the bid, the translation in bid language shall
prevail.
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The Bid shall comprise two envelopes submitted simultaneously,
one called the Technical Bid and the other the Price Bid,
containing the documents listed in Bidding Data Sheet under the
heading of IB 11.1 A & B respectively. Both envelopes to be
enclosed together in an outer single envelope called the Bid.
Each bidder shall furnish all the documents as specified in
Bidding Data Sheet 11.1 A & B.

Bids submitted by a JV shall include a copy of the Joint Venture
Agreement entered into by all partners. Alternatively, a Letter of
Intent to execute a Joint Venture Agreement in the event of a
successful bid shall be signed by all partners and submitted with
the bid, together with a copy of the proposed agreement. The role
to be played by each partner to be specified therein. Bids
submitted by a joint venture of two (2) or more firms shall comply
with the following requirements:

(@) In case of a successful bid, the Form of JV Agreement shall
be signed so as to be legally binding on all partners within 7
days of the receipt of letter of acceptance failing which the
contract and the letter of acceptance shall stand void and
redundant.

(b) One of the joint venture partners shall be nominated as being
in charge; and this authorization shall be evidenced by
submitting a power of attorney signed by legally authorized
signatories of all the joint venture partners;

(c) The partner-in-charge shall always be duly authorized to deal
with the Employer regarding all matters related with and/or
incidental to the execution of Works as per the terms and
Conditions of JV Agreement and in this regard to incur any
and all liabilities, receive instructions, give binding
undertakings and receive payments on behalf of the joint
venture;

(d) All partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally for the execution
of the Contract in accordance with the Contract terms and a
statement to this effect shall be included in the authorization
mentioned under Sub-Para (b) above as well as in the Form
of Bid and in the Form of JV Agreement (in case of a
successful bid); and

(e) A copy of JV agreement shall be submitted before signing of
the Contract, stating the conditions under which JV will
function, its period of duration, the persons authorized to
represent and obligate it and which persons will be directly
responsible for due performance of the Contract and can
give valid receipts on behalf of the joint venture, the
proportionate participation of the several firms forming the
joint venture, and any other information necessary to permit
a full appraisal of its functioning. The JV Agreement shall be
made part of the contract. No amendments / modifications
whatsoever in the joint venture agreement shall be agreed to
between the joint venture partners without prior written
consent of the Employer.

The Bidder shall furnish, as part of the Technical Bid, a Technical
Proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated
Bidding Forms, in sufficient detail to demonstrate the adequacy of
the Bidders’ proposal to meet the work requirements and the
completion time referred to in Sub-Clause 1.2 hereof.
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Unless stated otherwise in the Bidding Documents, the Contract
shall be for the whole of the Works as described in IB 1.1 hereof,
based on the unit rates and / or prices submitted by the bidder.

The bidders shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or
price is entered by a bidder will not be paid for by the Employer
when executed and shall be deemed covered by rates and prices
for other items in the Bill of Quantities.

All duties, taxes and other levies payable by the Contractor under
the Contract, or for any other cause, as on the date 28 days prior
to the deadline for submission of bids shall be included in the
rates and prices and the total Bid Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent
additions or changes in legislation shall be reimbursed / deducted
as per Sub-Clause 70.2 of the General Conditions of Contract
Part-1.

The rates and prices quoted by the bidders are subject to
adjustment during the performance of the Contract in accordance
with the provisions of Clause 70 of the Conditions of Contract.
The bidders shall furnish the prescribed information for the price
adjustment formulae in Appendix C to Bid and shall submit with
the bids such other supporting information as required under the
said clause.

The unit rates and the prices shall be quoted by the bidder
entirely in Pak rupees. A bidder expecting to incur expenditures in
other currencies for inputs to the Works supplied from outside the
Employer's country (referred to as the “Foreign Currency
Requirements”) shall indicate the same in Appendix-B to Bid. The
proportion of the Bid Price (excluding Provisional Sums) needed
by him for the payment of such Foreign Currency Requirements
either (i) entirely in the currency of the Bidder's home country or,
(i) at the bidder’s option, entirely in Pak rupees provided always
that a bidder expecting to incur expenditures in a currency or
currencies other than those stated in (i) and (ii) above for a
portion of the foreign currency requirements, and wishing to be
paid accordingly, shall indicate the respective portions in his bid.

The rates of exchange to be used by the bidder for currency
conversion shall be the TT & OD Selling Rates published or
authorized by the State Bank of Pakistan prevailing on the date
28 days prior to the deadline for submission of bids. For the
purpose of payments, the exchange rates used in bid preparation
shall apply for the duration of the Contract.

Bids shall remain valid for the period stipulated in the Bidding
Data Sheet after the Date of Bid Opening specified in Clause
IB.23.

In exceptional circumstances, prior to expiry of the original bid
validity period, the Employer may request that the bidders
extend the period of validity for a specified additional period which
shall in no case be more than the original bid validity period. The
request and the responses thereto shall be made in writing. A
bidder may refuse the request without forfeiting his Bid Security. A
bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his Bid
Security for the period of the extension, and in compliance with
Clause IB.15 in all respects.
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Each bidder shall furnish, as part of his bid, a Bid Security in the
amount stipulated in the Bidding Data Sheet in Pak Rupees or an
equivalent amount in a freely convertible currency.

The Bid Security shall be, at the option of the bidder, in the form
of Deposit at Call or a Bank Guarantee issued by a Scheduled
Bank in Pakistan or from a foreign bank duly counter guaranteed
by a Scheduled Bank in Pakistan in favor of the Employer valid for
a period 28 days beyond the Bid Validity date.

Any bid not accompanied by an acceptable Bid Security shall be
rejected by the Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned as
promptly as possible, but not later than 28 days after the
expiration of the period of Bid Validity.

The Bid Security of the successful bidder will be returned when
the bidder has furnished the required Performance Security and
signed the Contract Agreement.

The Bid Security may be forfeited:

(a) if the bidder withdraws his bid except as provided in Sub-
Clause 22.1;

(b) if the bidder does not accept the correction of his Bid Price
pursuant to Sub-Clause 27.2 hereof; or

(¢) In the case of successful bidder, if he fails within the
specified time limit to:

(i)  furnish the required Performance Security

(i)  sign the Contract Agreement; or

(iii)  Furnish the required JV agreement within 7 days of the
receipt of letter of acceptance.

Should any bidder consider that he can offer any advantages to
the Employer by a modification to the designs, specifications or
other conditions, he may, in addition to his bid to be submitted in
strict compliance with the Bidding Documents, submit any
Alternate Proposal(s) containing (a) relevant design calculations;
(b) technical specifications; (c) proposed construction
methodology; and (d) any other relevant details / conditions,
provided always that the total sum entered on the Letter of Price
Bid shall be that which represents complete compliance with the
Bidding Documents. The technical details and financial implication
involved are to be submitted in two separate sealed envelopes as
to be followed in main bid proposals.

Alternate Proposal(s), if any, of the lowest evaluated responsive
bidder only may be considered by the Employer as the basis for
the award of Contract to such bidder.

The Employer may, on his own motion or at the request of any
prospective bidder(s), hold a pre-bid meeting to clarify issues and
to answer any questions on matters related to the Bidding
Documents. The date, time and venue of pre-bid meeting, if
convened, is as stipulated in the Bidding Data Sheet. All
prospective bidders or their authorized representatives shall be
invited to attend such a pre-bid meeting.

The bidders are requested to submit questions, if any, in writing
S0 as to reach the Employer not later than seven (7) days before
the proposed pre-bid meeting.
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Minutes of the pre-bid meeting, including the text of the questions
raised and the replies given, will be transmitted without delay to
all purchasers of the Bidding Documents. Any modification of the
Bidding Documents listed in IB 7.1 hereof, which may become
necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an Addendum pursuant
to Clause IB.9 and not through the minutes of the pre-bid
meeting.

Absence at the pre-bid meeting will not be a cause for
disqualification of a bidder.

Bidders are particularly directed that the amount entered on the
Letter of Price Bid shall be for performing the Contract strictly in
accordance with the Bidding Documents.

All appendices to Bid are to be properly completed and signed.

No alteration is to be made in the Letters of Price and Technical
Bids nor in the Appendices thereto except in filling up the blanks
as directed. If any such alterations be made or if these
instructions be not fully complied with, the bid may be rejected.

The Bidder shall prepare one original of the Technical Bid and
one original of the Price Bid comprising the Bid as described in
Bidding Data Sheet against IB 11 and clearly mark it “ORIGINAL -
TECHNICAL BID” and “ORIGINAL - PRICE BID”. In addition, the
Bidder shall submit two (2) copies of the Bid and clearly mark
each of them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

The original and all copies of the Bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to
sign on behalf of the Bidder. This authorization shall consist of a
written confirmation as specified in the Bidding Data Sheet and
shall be attached to the bid. The name and position held by each
person signing the authorization must be typed or printed below
the signature. All pages of the Bid, except for unamended printed
literature, shall be signed or initialed by the person signing the
bid.

Any amendments such as interlineations, erasures, or overwriting
shall be valid only if they are signed or initialed by the person
signing the bid.

Bidders shall indicate in the space provided in the Letter of
Technical and Price Bids, their full and proper addresses at which
notices may be legally served on them and to which all
correspondence in connection with their bids and the Contract is
to be sent.

Bidders should retain a copy of the Bidding Documents as their
file copy.

D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE

BIDDING PROCEDURE
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Each bidder shall submit his bid as under:

(@) ORIGINAL and each copy of the Bid shall be separately
sealed and put in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and copies will be
put in one sealed envelope and addressed / identified as
given in Sub- Clause 19.2 hereof.

(c) The technical bid should comprise of documents listed in
IB11.1 (A) & the price bid should comprise of documents
listed in IB 11.1 (B) which shall be placed in separate
envelopes in accordance with IB 11.1.

The inner and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the
Bidding Data sheet;

(b) bear the name and identification number of the contract as
defined in the Bidding Data sheet; and

(c) provide a warning not to open before the time and date for
bid opening, as specified in the Bidding Data sheet.

In addition to the identification required in IB 19.2 hereof, the inner
envelope shall indicate the name and address of the bidder to
enable the bid to be returned unopened in case it is declared
“late” pursuant to Clause IB.21

If the outer envelope is not sealed and marked as above, the
Employer will assume no responsibility for the misplacement or
premature opening of the Bid.

(&) Bids must be received by the Employer at the address
specified no later than the time and date stipulated in the
Bidding Data Sheet.

(b) Bids with charges payable will not be accepted, nor will
arrangements be undertaken to collect the bids from any
delivery point other than that specified above. Bidders shall
bear all expenses incurred in the preparation and delivery of

bids. No claims will be entertained for refund of such

expenses.

(c) Where delivery of a bid is by mail and the bidder wishes to
receive an acknowledgment of receipt of such bid, he shall
make a request for such acknowledgment in a separate letter
attached to but not included in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be
provided to those making delivery in person or by
messenger.
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The Employer may, at his discretion, extend the deadline for
submission of Bids by issuing an amendment in accordance with
Clause 1B.9, in which case all rights and obligations of the
Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

(@) Any bid received by the Employer after the deadline for
submission of bids prescribed in Clause 1B.20 will be
returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a
bid to the wrong office shall not be accepted as an excuse for
failure to deliver a bid at the proper place and time. It shall be
the bidder’s responsibility to determine the manner in which
timely delivery of his bid will be accomplished either in
person, by messenger or by mail.

Any bidder may modify, substitute or withdraw his bid after bid
submission provided that the modification, substitution or written
notice of withdrawal is received by the Employer prior to the
deadline for submission of bids.

The modification, substitution, or notice for withdrawal of any bid
shall be prepared, sealed, marked and delivered in accordance
with the provisions of Clause IB.19 with the outer and inner
envelopes additionally marked “MODIFICATION”,
“SUBSTITUTION” or “WITHDRAWAL” as appropriate.

No bid may be modified by a bidder after the deadline for
submission of bids except in accordance with IB 22.1 and 27.2.

Withdrawal of a bid during the interval between the deadline for
submission of bids and the expiration of the period of bid validity
specified in the Form of Bid may result in forfeiture of the Bid
Security in pursuance to Clause 1B.15.

BID OPENING AND EVALUATION FOR SINGLE STAGE TWO
ENVELOPE BIDDING PROCEDUR

23.1 The Employer will open the Technical Bids in public at the

address, date and time specified in the Bidding Data Sheet in the
presence of Bidders™ designated representatives and anyone
who choose to attend. The Price Bids will remain unopened and
will be held in custody of the Employer until the specified time of
their opening.

23.2 First, envelopes marked “WITHDRAWAL” shall be opened and

read out and the envelope with the corresponding bid shall not
be opened, but returned to the Bidder. No bid withdrawal shall
be permitted unless the corresponding Withdrawal Notice
contains a valid authorization to request the withdrawal and is
read out at bid opening.

23.3 Second, outer envelopes marked “SUBSTITUTION” shall be

opened. The inner envelopes containing the Substitution
Technical Bid and/or Substitution Price Bid shall be exchanged
for the corresponding envelopes being substituted, which are to
be returned to the Bidder unopened. Only the Substitution
Technical Bid, if any, shall be opened, read out, and recorded.
Substitution Price Bid will remain unopened in accordance with
IB 23.1. No envelope shall be substituted unless the
corresponding Substitution Notice contains a valid authorization
to request the substitution and is read out and recorded at bid
opening.
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Next, outer envelopes marked “MODIFICATION” shall be
opened. No Technical Bid and/or Price Bid shall be modified
unless the corresponding Modification Notice contains a valid
authorization to request the modification and is read out and
recorded at the opening of Technical Bids. Only the Technical
Bids, both Original as well as Modification, are to be opened,
read out, and recorded at the opening. Price Bids, both Original
and Modification, will remain unopened in accordance with 1B
23.1. The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s
signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed to
all Bidders.

Other envelopes holding the Technical Bids shall be opened one
at a time, and the following read out and recorded:

(a) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the presence of a Bid Security, if required; and

(d) Any other details as the Employer may consider appropriate.

No Bid shall be rejected at the opening of Technical Bids except
for late bids, in accordance with IB 21.1. Only Technical Bids
read out and recorded at bid opening, shall be considered for
evaluation.

Preliminary Examination of Technical Bids

(@) The Employer shall first examine qualification and
experience Data as per appendix M and N submitted by the
Bidder. The technical proposal examination of those bidders
only shall be taken in hand who meet the minimum
requirement as mentioned in appendix M and N. Only
substantially responsive qualification shall be considered for
further evaluation.

(b) The Employer shall examine the Technical Bid to confirm
that all the documents have been provided, and to determine
the completeness of each document submitted.

The Employer shall confirm that all the documents and
information have been provided for evaluation of Technical bid
as required under these bidding documents.

At the end of the evaluation of the Technical Bids, the Employer
will invite only those bidders who have submitted substantially
responsive Technical Bids and who have been determined as
being qualified for award to attend the opening of the Price Bids.

The date, time, and location of the opening of Price Bids will be
advised in writing by the Employer. Bidders shall be given
reasonable notice for the opening of Price Bids.

The Employer will notify Bidders in writing who have been
rejected on the grounds of their Technical Bids being
substantially non-responsive to the requirements of the Bidding
Document and return their Price Bids unopened before inviting
others, who are determined as being qualified, to attend the
opening of Price Bids.



IB.24 Process to be
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The Employer shall conduct the opening of Price Bids of all
Bidders who submitted substantially responsive Technical Bids,
publically in the presence of Bidders™ representatives who
choose to attend at the address, date and time specified by the
Employer. The Bidder’s representatives who are present shall be
requested to sign a register evidencing their attendance.

All envelopes containing Price Bids shall be opened one at a
time and the following read out and recorded:

(a) The name of the Bidder;
(b) Whether there is a modification or substitution;

(c) The Bid Prices, including any discounts and alternative
offers; and

(d) Any other details as the Employer may consider appropriate.

Only Price Bids and discounts, read out and recorded during the
opening of Price Bids shall be considered for evaluation. No Bid
shall be rejected at the opening of Price Bids.

If this Bidding Document allows Bidders to quote separate prices
for different contracts, and the award to a single Bidder of
multiple contracts, the methodology to determine the lowest
evaluated price of the contract combinations is that which is
most economical to the Employer.

Information relating to the examination, clarification, evaluation
and comparison of bid and recommendations for the award of a
contract shall not be disclosed to bidders or any other person not
officially concerned with such process before the announcement
of bid evaluation report which shall be done at least ten 10 days
prior to issue of Letter of Acceptance. The announcement to all
Bidders will include table(s) comprising read out prices,
discounted prices, price adjustments made, final evaluated
prices and recommendations against all the bids evaluated. Any
effort by a bidder to influence the Employer’s processing of bids
or award decisions may result in the rejection of such bidder’s
bid. Whereas any bidder feeling aggrieved may lodge a written
complaint not later than fifteen (15) days after the announcement
of the bid evaluation report. However mere fact of lodging a
complaint shall not warrant suspension of the procurement
process.

To assist in the examination, evaluation and comparison of bids,
the Employer may, at his discretion, ask any bidder for
clarification of his bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing but
no change in the price or substance of the bid shall be sought,
offered or permitted except as required to confirm the correction
of arithmetic errors discovered by the Employer in the evaluation
of the bids in accordance with Clause 1B.28.

If a Bidder does not provide clarifications of its Bid by the date
and time set in the Employer’s request for clarification, its bid
may be rejected.

Prior to the detailed evaluation of bids, the Employer will
determine whether each bid is substantially responsive to the
requirements of the Bidding Documents.



IB.27 Correction of
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IB.28 Evaluation and
Comparison of
Bids

26.2

26.3

27.1

27.2

28.1

28.2

28.3

A substantially responsive bid is one which (i) meets the
eligibility criteria; (i) has been properly signed; (iii) is
accompanied by the required Bid Security; (iv) Includes signed
Integrity Pact where required as per clause 1B.35 and (v)
conforms to all the terms, conditions and specifications of the
Bidding Documents, without material deviation or reservation. A
material deviation or reservation is one (i) which affect in any
substantial way the scope, quality or performance of the Works;
(ii) which limits in any substantial way, inconsistent with the
Bidding Documents, the Employer's rights or the bidder’s
obligations under the Contract; (iii) adoption/rectification whereof
would affect unfairly the competitive position of other bidders
presenting substantially responsive bids. Only substantially
responsive bid shall be considered for further evaluation.

If a bid is not substantially responsive, it may not subsequently
be made responsive by correction or withdrawal of the non-
conforming material deviation or reservation. The Employer may,
however, seek confirmation/ clarification in writing which shall be
responded in writing.

Bids determined to be substantially responsive will be checked
by the Employer for any arithmetic errors. Errors will be
corrected by the Employer as follows:

(a) where there is a discrepancy between the amounts in
figures and in words, the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the
line-item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will govern, unless in the
opinion of the Employer there is an obviously gross
misplacement of the decimal point in the unit rate, in which
case the line-item total as quoted will govern and the unit
rate will be corrected.

The amount stated in the Letter of Price Bid will be adjusted by
the Employer in accordance with the above procedure for the
correction of errors and with the concurrence of the bidder, shall
be considered as binding upon the bidder. If the bidder does not
accept the corrected Bid Price, his Bid will be rejected, and the
Bid Security shall be forfeited in accordance with IB.15.6 (b)
hereof.

The Employer will evaluate and compare only the Bids
determined to be substantially responsive in accordance with
Clause 1B.26.

In evaluating the Bids, the Employer will determine for each Bid
the evaluated Bid Price by adjusting the Bid Price as follows:

(&) making any correction for errors pursuant to Clause IB.27;

(b) excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities, but
including competitively priced Day work; and

(c) making an appropriate adjustment for any other acceptable
variation or deviation.

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of
the Contract, shall not be taken into account in Bid evaluation.
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If the Bid of the successful bidder is seriously unbalanced in
relation to the Employer's estimate of the cost of work to be
performed under the Contract, the Employer may require the
bidder to produce detailed price analyses for any or all items of
the Bill of Quantities to demonstrate the internal consistency of
those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, the Employer
may require that the amount of the Performance Security set
forth in Clause 1B.32 be increased at the expense of the
successful bidder to a level sufficient to protect the Employer
against financial loss in the event of default of the successful
bidder under the Contract.

AWARD OF CONTRACT

Subject to Clauses 1B.30 and 1B.34, the Employer will award the
Contract to the bidder whose bid has been determined to be
substantially responsive to the Bidding Documents and who has
offered the lowest evaluated Bid Price, provided that such bidder
has been determined to be eligible in accordance with the
provisions of Clause IB.3 and qualify pursuant to IB 29.2.

The Employer, at any stage of the bid evaluation, having credible
reasons for or prima facie evidence of any defect in bidder's
capacities, may require the bidders to provide information
concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after
recording reasons in writing. They shall form part of the records of
that bid evaluation report.

Notwithstanding Clause IB.29, the Employer reserves the right to
accept or reject any Bid, and to annul the bidding process and
reject all bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected bidders or any
obligation except that the grounds for rejection of all bids shall
upon request be communicated to any bidder who submitted a
bid, without justification of grounds. Rejection of all bids shall be
notified to all bidders promptly.

Prior to expiration of the period of bid validity prescribed by the
Employer, the Employer will notify the successful bidder in writing
(“Letter of Acceptance”) that his Bid has been accepted. This
letter shall name the sum which the Employer will pay the
Contractor in consideration of the execution and completion of the
Works by the Contractor as prescribed by the Contract
(hereinafter and in the Conditions of Contract called the “Contract
Price”).

No Negotiation with the bidder having evaluated as lowest
responsive or any other bidder shall be permitted.

The notification of award and its acceptance by the bidder will
constitute the formation of the Contract, binding the Employer and
the bidder till signing of the formal Contract Agreement.

Upon furnishing by the successful bidder of a Performance
Security, the Employer will promptly notify the other bidders that
their Bids have been unsuccessful and return their bid securities.

The successful bidder shall furnish to the Employer a
Performance Security in the form and the amount stipulated in the
Bidding Data Sheet and the Conditions of Contract within a period
of 28 days after the receipt of Letter of Acceptance.
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Failure of the successful bidder to comply with the requirements
of 1B.32.1 or 1B.33 or IB.35 shall constitute sufficient grounds for
the annulment of the award and forfeiture of the Bid Security.

Within 14 days from the date of furnishing of acceptable
Performance Security under the Conditions of Contract, the
Employer will send the successful bidder the Contract Agreement
in the form provided in the Bidding Documents, incorporating all
agreements between the parties.

The formal Agreement between the Employer and the successful
bidder shall be executed within 14 days of the receipt of the
Contract Agreement by the successful bidder from the Employer.

The Employer reserves the right to obtain information regarding
performance of the bidders on their previously awarded
contracts/works. The Employer may in case of consistent poor
performance of any Bidder as reported by the employers of the
previously awarded contracts, interalia, reject his bid and/or refer
the case to the Pakistan Engineering Council (PEC). Upon such
reference, PEC in accordance with its rules, procedures and
relevant laws of the land take such action as may be deemed
appropriate under the circumstances of the case including black
listing of such Bidder and debarring him from participation in
future bidding for similar works.

The Bidder shall sign and stamp the Integrity Pact provided at
Appendix-L to Bid in the Bidding Documents for all Federal
Government procurement contracts exceeding Rupees ten
million. Failure to provide such Integrity Pact shall make the
bidder non-responsive.

Bids shall be prepared and submitted in accordance with these
Instructions which are provided to assist bidders in preparing their
bids, and do not constitute part of the Bid or the Contract
Documents.

BIDDING DATA SHEET

The following specific data for the Works to be bidded shall complement, amend, or supplement the
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall
prevail over those in the Instructions to Bidders.

Instructions to
Bidders

Clause Reference




Clause IB.1

Scope of Bid

Sub Clause 1.1

Name and address of the Employer
The Employer is:
Project Director

CFC Project,
Science & Technology and Information Technology Department

(Hereinafter called “The Employer” Which expression shall include the
successors, legal representatives and permitted assignees).

Name of the Project

The name of the Project is:
RENOVATION WORKS IN CITIZEN FACILITATION CENTER, KOHAT

Sub Clause 1.2

Time for Completion

120 days

Clause IB.2

Source of Funds

Sub Clause 2.1

The project is being funded through Provincial Government of Khyber
Pakhtunkhwa under Annual Development Plan (ADP) and Government of
Khyber Pakhtunkhwa will disburse eligible payments under the Contract for
these works.

Clause IB.7

Contents of Bidding Documents

Sub-Clause 7.1

Delete the text of Sub-Clause 7.1 and substitute with the following:

The Bidding Documents are those stated below, and should be read in
conjunction with any Addenda issued in accordance with Clause 1B.9.

Technical Bid

7.1.1 Volume-|
e Instruction to Bidders.
e Bidding Data Sheet
e Letter of Technical Bid & Appendices to Bid (excluding
Appendix-D)
e Forms of Bid Security Performance Security, Contract
Agreement, Mobilization Advance Bank Guarantee
Price Bid
Part-l - General Conditions of Contract.
Part-1I - Particular Conditions of Contract.
Specifications - Special Provisions.

7.1.2 Volume -1l
e  Technical Specifications — Engineering Material (Book-1)
e  Technical Specifications — Workmanship (Book-2)

7.1.3 Volume =1l
. Bid Drawings.




Clause IB.8

Clarification of Bidding Documents

Sub-Clause 8.1

Time limit for clarification

Delete the word “28 days” and replace with “7 days”.

Clause I1B.10

Language of Bid

Sub-Clause 10.1

English.

Clause 1B.11 Documents Accompanying the Bid
11.1(A) The Bidder shall submit with its Technical Bid the following documents:
Volume - |
(i) Letter of Technical Bid
(i) Bid Security at 2% of the Engineer Estimate
(iii) Written power of attorney authorizing the signatory of the Bid
(iv) Original Bidding Documents (Volume — 1)
(v) Dully filled in Schedules to Bid (except Appendix-D to Bid)
(vi) Qualification documents establishing bidders’ eligibility as per
Appendix M.
Volume — 11
(i) Technical Specifications — Engineering Material (Book-1)
(i) Technical Specifications — Workmanship (Book-2)
Volume - lli
(i) Bid Drawings.
11.1(B) The Bidder shall submit with its Price Bid the following documents:
Volume - IV
(i) Letter of Price Bid
(i) Additional Bid Security (if any)
(iif) Preamble to Estimate
(iv) Appendix — D to Bid (Estimate)
Clause 1B.12 Bid Prices

Sub-Clause 12.2

Delete the text of Sub—Clause 12.2 and substitute with the following:

The Bidder Shall Quote Premium in the Form of Percentage Above or
Below the estimated price put to bid provided in the Summary of Estimate.
Quoted Bid Price shall be considered up to two significant decimal places
for evaluation purpose. Prices provided in the estimate against items are
complete inclusive value of the finished work without any hidden technical
and/ or financial reservations or implications. Bidders shall not modify,
change, nor add any footnotes or any conditions to the Estimate.




Sub-Clause 12.3

Delete the text of Sub—Clause 12.3 and substitute with the following:

The Bidder shall obtain all information as to Pakistan Income Tax, Salaries
Tax, Company Taxes, Municipal Octrois, Levies and any other taxes
imposed by the Government of Pakistan/Provincial Governments/local
bodies, export and import duties and necessary permits and conform the
requirements thereof at his own responsibility and include the same in
qguoted Bid Price. The quoted Bid Price shall also include the cost of
accepting the general risks/ liabilities and obligations set forth or implied in
the Contract. No claim at any later stage on this account will be
entertained.

All duties, taxes (Federal, Provincial & any other) and other levies payable
by the Contractor under the Contract, or for any other cause, as on the
date 28 days prior to the deadline for submission of bids shall be included
in the rates and prices and the total Bid Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions
or changes in legislation shall be reimbursed / deducted as per Sub-Clause
70.2 of the General Conditions of Contract Part-I.

Clause IB.13

Currencies of Bid and Payment

Sub-Clause 13.1

Delete the text of Sub—Clause 13.1 and substitute with the following:

The payments to the Contractor for the works done shall be made in
Pakistani Rupees.

Sub-Clause 13.2

The Sub-Clause is deleted in its entirety.

Clause IB.14

Bid Validity

Sub-Clause 14.1

Period of Bid validity:
Ninety (90) days.

Clause IB.15

Amount of Bid Security

Sub-Clause 15.1

As provided in Notice Inviting Tenders i.e., 2% of the engineer estimate
and additional bid security if applicable shall be submitted in hard form to
Employer

Clause IB.16

Alternate Proposals by Bidder

The Clause is deleted in its entirety.

Clause IB.17

Pre-Bid Meeting




Sub-Clause 17.1

Venue, time, and date of the pre-Bid meeting:

The Bidder or his official representative are invited to attend a Pre-Bid
meeting which will take place on the date, time and place as stated in
Invitation for Bids.

Sub-Clause 17.2

Delete the text of Sub-Clause 17.2 and substitute with the following:

The Bidders are requested to submit any questions through EPADS, to the
Employer three (3) days before the date given for pre-bid meeting in the
Invitation for Bids.

Clause I1B.18

Format and Signing of Bid

Sub-Clause 18.4

Number of copies of Bid:

The Bidder shall prepare and submit the Technical and Price bid through
EPADS

Sub-Clause 18.5

Delete the text of Sub—Clause 18.5 and substitute with the following:

The Bid submitted through EPADS, shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder pursuant to Sub-Clause
11.1(a) hereof. All pages of the Bid shall be initialed and stamped by the
person or persons signing the Bid. One (1) copy of Power of Attorney must
be attached to the Bid submitted to the Employer if this Bid is signed /
executed by a person other than the President, Partner or Owner of the
Bidder's Company.

Clause IB.19

Sealing and Marking of Bids

Sub-Clause 19.1

Delete the text of Sub—Clause 19.1 (c) and substitute with the following:

(c) the technical bid shall comprise of documents listed in IB-11.1 (A)
along with Bid Security and the price bid shall comprise of
documents listed in I1B-11.1 (B) which shall be submitted through
EPADS

Sub-Clause 19.2

Delete the text of Sub—Clause 19.2, 19.3 & 19.4 and substitute with the
following:

The Bids shall be submitted at the address specified through EPADS to
Project Director.

CFC Project,

Science & Technology and Information Technology Department

(&) Name of the Contract is as follows:

NAME: RENOVATION WORKS IN CITIZEN FACILITATION CENTER,
KOHAT

Clause IB.20

Deadline for Submission of Bids




Sub-Clause 20.1(a)

Delete the text of Sub—Clause 20.1 (a) and substitute with the following:

Bids must be received by the Employer on the Time and date as per the
data provided in the Notice Inviting Tenders. Bidders shall send the Bids to
the address as mentioned in the Notice Inviting Tenders through EPADS.

Clause I1B.23

Bid Opening

Sub-Clause 23.1

Venue, time, and date of Bid opening.

As provided in Invitation for Bid.

Sub-Clause 23.6

Delete the word “N”.

Sub-Clause 26.2

At the end of words “........ deviation or reservation” in sixth line of sub-
clause 26.2, add following:

vi. determined “as qualified”.

Clause IB-27

Correction of Errors

Sub-Clause 27.1

Delete the text of Sub-Clause 27.1 and substitute with the following:

Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer
as follows:

a) Where there is discrepancy between the quoted premium (above or
below) provided by the bidder in summary of Estimate and in the
Letter of Price Bid, the quoted premium stated in the Letter of Price
Bid shall govern; and

b) Where there is a discrepancy between the Premium/amount in figures
and in words, the premium/amount in words shall govern; and

¢) Where there is a discrepancy between the Percentage Premium and
the total amount quoted by the Bidder by multiplying the percentage
premium with the price put to Bid the value provided as premium shall
govern and total amount shall be corrected.

Clause IB-28

Evaluation and Comparison of Bids

Sub-Clause 28.2

Delete the sub-clause 1B-28.2 (c) in its entirety.

Sub-Clause 28.4

At the end of Sub-Clause 28.4 add the following:

The contractors quoting their bids more than 10% below upto 20% below
on Engineers’ Estimate shall submit along with their bids 8% Additional
Security of Engineer’s Estimated cost in addition to 2% bid security. If the
bid is not accompanied with the required amount of additional security then
it will be considered as non-responsive and the 2% bid security shall be
forfeited in favour of Government and the second lowest bidder and so on
will be considered accordingly.

In case of more than 20% below bids. The amount of additional bid security
shall be equal to the impact of financial difference occurring in the quoted
rates beyond 20% below engineer estimate as per provincial government
Notification S.R.O. (14)/Vol: 1-24/2021-22 dated May 10, 2022 and as
described in the Notice Inviting Tenders




Clause I1B.32

Performance Security

Sub-Clause 32.1

Delete the text of Sub—Clause 32.1 and substitute with the following:

The successful bidder shall provide a Performance Security in the
prescribed Form annexed to these Documents. The said Security shall be
furnished by the successful bidder within fourteen (14) days after the
receipt of Letter of Acceptance. The Performance Security shall be of an
amount equal to ten percent (10%) of the Contract Price in the currency
(ies) of the Contract at the option of the bidder, in the form of (a) Bank
Guarantee from any Scheduled Bank in Pakistan (b) from a bank located
outside Pakistan duly counter-guaranteed by a Scheduled Bank in
Pakistan or (c) insurance bond from an insurance company having at least
AA rating under Pakistan Credit Rating Agency (PACRA)/Japan Credit
Rating (JCR-VIS) with provision of indemnity bond on stamp paper of worth
Rs. 500/- or above, duly attested by the concerned authority.

Clause IB.33

Signing of Contract Agreement

Sub-Clause 33.1

Delete the text of Sub—Clause 33.1 and substitute with the following:

The successful Bidder shall submit along with the Performance Security a
draft copy of Agreement as per the Form of Agreement within the time
period stipulated in clause I1B-32.1 provided in the Bidding Documents,
incorporating all agreements between the patrties.

Sub-Clause 33.2

Delete the text of Sub—Clause 33.2 and substitute with the following:

The formal Agreement between the Employer and the successful bidder
shall be executed within fourteen (14) days after the receipt of the Letter of
Acceptance but not before acceptance by the Employer of the
Performance Security as per Sub-Clause 32.1 hereof.
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LTB-1

Letter of Technical Bid

Name of Contract: “RENOVATION WORKS IN CITIZEN FACILITATION CENTER, KOHAT”

Project Director.

CFC-KP Project,

Science & Technology and Information Technology Department
Peshawar

undersigned, declare that:

e have examined and have no reservations to the Bidding Documents, including

Addenda issued in accordance with Instructions to Bidders (IB) 9;

To:
We, the
@ w
by W

e offer to execute and complete in conformity with the Bidding Documents the

following Works:

RENOVATION WORKS IN CITIZEN FACILITATION CENTER, KOHAT

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of
ninety (90) days from the date fixed for the bid submission deadline in accordance with
the Bidding Documents, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

(d) As security for due performance of the under takings and obligations of our bid, we
submit here with a Bid security, in the amount specified in Bidding Data Sheet, which is
valid 28 days beyond validity of Bid itself.

(e) We are not patrticipating, as a Bidder or as a subcontractor, in more than one bid in this
bidding process, other than alternative offers submitted in accordance with 1B16 (as
applicable).

()  We agree to permit Employer or its representative to inspect our accounts and records

and other documents relating to the bid submission and to have them audited by
auditors. This permission is extended for verification of any information provided in our
Technical Bid which comprises all documents enclosed herewith in accordance with

1B

.11.1 of the Bidding Data Sheet.



10.

BA-1
Appendix-A to Bid

SPECIAL STIPULATIONS

Engineer's Authority to issue

Variation in emergency

Variation

Law Applicable

Amount of Performance Security

Time for Furnishing Programme

Minimum amount of Third Party
Insurance

Time for Commencement

Time for Completion

Amount of Liquidated Damages

Amount of Bonus

Clause

Conditions of

Contract

21

2.1 (b)
viii (b)

5.1 (b)

10.1

14.1

23.2

41.1

43.1

47.1

47.3

2% of the Contract Price stated in the
Letter of Acceptance

No approval is required by the engineer if
the amount needed is up to or less than

Rs.500, 000.00 (Five Hundred thousand only)

The law to be applied is the law of Islamic
Republic of Pakistan

Ten percent (10%) of the Contract Price
stated in Letter of Acceptance.

Within fourteen (14) days from the date
of receipt of Letter of Acceptance.

Rupees Five hundred  thousand
(Rs. 500,000) per occurrence with
number of occurrences unlimited.

Fourteen (14) days from the date of
receipt of Engineer's Notice to
Commence which shall be issued within
Fourteen (14) days after signing of
Contract Agreement.

One Hundred and Twenty (120) days
from the date of receipt of Engineer's
Notice to Commence.

Zero-point zero one percent (0.01%) for
each day of delay in completion of the
Works subject to a maximum of ten
percent (10%) of Contract Price stated in
Letter of Acceptance.

Not Applicable



11.

12.

13.

14.

15.

Authorized Signature and official Seal:

Name:

Date:

Defects Liability Period

Percentage of Retention Money

Limit of Retention Money

Minimum amount of Interim
Payment Certificate

Time of Payment from delivery of
Engineer’s Interim Payment
Certificate to the Employer

49.1

60.2

60.2

60.2

60.10

BA-2
Appendix-A to Bid

Ninety (90) days from the effective date

of Taking Over Certificate.

Ten percent (10%) of the amount of
Interim Payment Certificate.

Eight percent (8%) of Contract Price as
stated in Letter of Acceptance.

Ten (10) Million.

Twenty-Eight (28) days.




BB-1
Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS

NOT USED

Authorized Signature and official Seal:

Name:

Date

BC-1



Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 70
OF CONDITIONS OF CONTRACT

Not Applicable

Authorized Signature and official Seal:

Name:

Date:




BE-1
Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE
(to be filled and signed by the Bidder)

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on
or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to his Bid
Construction Schedule in the bar chart (CPM or PERT) showing the sequence of work items and the
period of time during which he proposes to complete each work item in such a manner that his
proposed programme for completion of the whole of the works and parts of the works may meet
Employer’s completion targets in days noted below and counted from the date of receipt of Engineer’s
Notice to Commence. (Attach sheets as required for the specified form of Construction Schedule):

Description Time for Completion
RENOVATION WORKS IN CITIZEN FACILITATION CENTER, KOHAT 120 days

Authorized Signature and official Seal:

Name:

Date:




BF-1
Appendix-F to Bid

METHOD OF PERFORMING THE WORK
(to be filled and signed by the Bidder)

The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1.

Authorized Signature and official Seal:

Name:

Date:

Organization Chart indicating head office and field office personnel involved in management
and supervision, engineering, equipment maintenance and purchasing.

Mobilization, the type of facilities, office accommodation, provision for maintenance and for
storage, communications, security and other services to be used.

The method of executing the Works, the procedures for installation of equipment and
machinery and transportation of equipment and materials to the site and providing all services
including but not limited to supply of power, water, maintenance of facilities, safety and
security and all what is required for completion of works in accordance with the Contract.

Quality control / Quality assurance measures to be adopted including procedures to be

followed for carrying out all tests required under specifications.

The Bidder while preparing his methodology for performing and executing the works
shall also consider the following:

a) The timely completion of the Project as per the time provided in Appendix-A to this
Bid.
b) The Contractor while filling out the list of major equipment required at site, shall

ensure that the equipment requirement is in consonance with the construction
requirement.

c) The Contractor is not restricted to carry out the work in single shift. The Contractor
should note that if he plans to execute the work in more than single shift than all costs
related to the additional superintendence to be provided by the Engineer will be borne
by the Contractor. Procedure for such additional costs will be worked out and
finalized between the Contractor and Engineer with the consent of the Employer.

d) The portions of the Site shall be made available to the Contractor in coordination with
other Contractors working at site. The Contractor shall prepare the work programme
accordingly.

BG-1
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LIST OF MAJOR EQUIPMENT — RELATED ITEMS
(to be filled and signed by the Bidder)

The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items,
under separate heading for items owned, to be purchased or to be arranged on lease by him to carry
out the Works. The information shall include make, type, capacity, and anticipated period of utilization
for all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all
requirements of the Specifications.

Sr. No. Description Nos.

Note:

The bidder while preparing his methodology for performing and executing the works and listing out
Major Equipment (required to complete the Works in the specified Time Schedule) in this Appendix
shall consider the above-mentioned minimum requirement of Construction Equipment to be
brought/installed/erected at site.

Authorized Signature and official Seal:

Name:

Date:
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LIST OF MAJOR EQUIPMENT
(to be filled and signed by the Bidder)

Owned
Purchased
or Leased

Description of Unit
(Make, Model, Year)

Capacity HP
Rating

Condition

Present
Location or
Source

Date of
Delivery at
Site

Period of
Work on
Project

1

2

3

5

6

7

a. Owned

b. To be
Purchased

c. To be
arranged on
Lease

Authorized Signature and official Seal:

Name:

Date:
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CONSTRUCTION CAMP AND HOUSING FACILITIES
(to be filled and signed by the Bidder)

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide description of
his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution
systems, and sewerage system including all fittings, pipes and other items necessary for servicing the
Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as
follows:

1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout,
type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and layout).
C) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of

construction, etc.)

4, Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).
5. Other Items Proposed (Security services, etc.).

Authorized Signature and official Seal:

Name:

Date:
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LIST OF SUBCONTRACTORS
(to be filled and signed by the Bidder)

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, the
subcontractors named hereunder are reliable and competent to perform that part of the work for which

each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the Contract, equipment to be supplied by
them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2

Authorized Signature and official Seal:

Name:

Date:
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ESTIMATED PROGRESS PAYMENTS
(to be filled and signed by the Bidder)

Bidder’s estimate of the value of work which would be executed by him during each of the periods
stated below, based on his Programme of the Works and the Rates in the Estimate, expressed in
percentage of Bided Price (excluding Provisional Lump Sum Amount, if any):

Months % of Bided Price

@) (b)

1st Month

2" Month

39 Month

4t Month

Total 100 %

Authorized Signature and official Seal:

Name:
Date:




ORGANIZATIONAL CHART

SUPERVISORY STAFF AND LABOUR

FOR THE

(to be filled and signed by the Bidder)

MINIMUM MANDATORY STAFF REQUIREMENT:

BK-1
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The Contractor shall arrange the following staff at site immediately upon commencement of works:

Designation Nos. Minimum Qualification Relevant Working
Experience
. B.Sc. Civil Engr. with
Project Manager 01 valid PEC Regd. 06 years
Bachelor’s Degree in
Telecom Engineer 01 Relevant Specialty with 05 years
valid PEC Regd.
. . B.Sc. Electrical Engr. with
Electrical Engineer 01 valid PEC Regd. 05 years
Site Supervisors (Civil) 01 DAE Civil 05 years
. . Bachelor’s Degree in
Interior Designer 01 Relevant Specialty 05 years

Authorized Signature and official Seal:

Name:

Date:
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(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSIONS AND BROKERAGE ETC
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS

[the Bidder/Contractor] hereby declares its intention not to obtain or induce
the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Pakistan or any administrative subdivision or agency thereof or any other entity owned
or controlled by it (Government of Pakistan) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Bidder/Contractor] represents and warrants that it
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly
or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker,
consultants, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification,
bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or
benefit in whatsoever form from Government of Pakistan, except that which has been expressly
declared pursuant hereto.

[The Bidder/Contractor] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with Government of Pakistan
and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[The Bidder/Contractor] accepts full responsibility and strict liability for making any false declaration,
not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of
this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or
other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other
rights and remedies available to Government of Pakistan under any law, contract or other instrument,
be voidable at the option of Government of Pakistan.

Notwithstanding any rights and remedies exercised by Government of Pakistan in this regard [the
Bidder/Contractor] agrees to indemnify Government of Pakistan for any loss or damage incurred by it
on account of its corrupt business practices and further pay compensation to Government of Pakistan
in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or
kickback given by [the Bidder/Contractor] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form
from Government of Pakistan.

Authorized Signature and official Seal:

Name:

Date:
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QUALIFICATION CRITERIA

Qualification of Bidders shall be evaluated on the basis of mentioned criteria with at least 70% marks
on aggregate and 50% score in each category regarding the Bidder's financial soundness,
experience record, personnel capabilities and equipment capabilities, in addition to fulfilment of
mandatory requirements.

A. Mandatory Requirements:

Vi.

Vii.

Valid registration with PEC in C-5 or above, with specialization in CE-10, EE09, EE11(vi)
General Electric Works and EEQ7.

Registration with KPRA and Income tax department (Valid NTN).

Bid Security in the prescribed format.

Valid registration with provincial enlistment

Affidavit of no blacklisting prepared within the current month of submission of Bidding
document.

Information on any litigation or arbitration resulting from contracts completed or under
execution by the Bidder. In case, the firm has never been involved in litigation, an affidavit to
such effect should be provided.

Any fake / forged document attached in the Technical Proposal will lead towards exclusion of
the bidder from bidding process.

B. Detailed Requirements:

The detailed qualification evaluation shall be carried out on the basis of the criteria for the different
categories and minimum passing marks prescribed hereunder:

S# Category Weightage / Marks Passing Marks

1. Experience Record 40 20

2. Personnel Capabilities 20 10

3. Equipment Capabilities 10 05

4, Financial Soundness: 30 15
Total: 100 70%




1. Experience:
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Points for experience will be given on the basis of the following criteria:

Sr. Maximum .
No. Sub-Category Marks Marks Allocation
e 20 Marks will be awarded for any completed project
Experience as Prime having cost above Rs. 60M.
Constructor in ) )
execution of Building e 15 Marks will be awarded for any completed project
Works of similar having cost above Rs. 50M — Rs. 60M.
a) nature and quantum 20 e 10 Marks will be awarded for any completed project
executed during last having cost above Rs. 40M — Rs. 50M.
five (5) years and not e 05 Marks will be awarded for any completed project
gg%e than 01-01- having cost of Rs.30M — Rs. 40M.
' e No marks will be awarded for completed projects
having cost less than Rs. 30M.
e 20 Marks will be awarded for any completed project
having cost above Rs. 60M.
Experience as Prime ¢ 15 Marks will be awarded for any completed project
Constructor in having cost above Rs. 50M — Rs. 60M.
b) execution of Building 20 e 10 Marks will be awarded for any project of similar
works of similar nature nature having cost above Rs. 40M — Rs. 50M.
and quantum currently ) ) o
in-hand. e 05 Marks will be awarded for each project of similar
nature having cost of Rs. 30M — Rs. 40M.
e No marks will be awarded for completed projects
having cost less than Rs. 30M.
Total Marks Allocated 40

Note:
i

Bidders must provide “Letter of Award” of in- hand projects and “Letter of Award” and Taking
Over/Completion Certificate of completed projects. No marks will be given to the projects for
which above letter/certificate is not provided.

From each category/quantum, only one project counts, if marks of the different quantum
exceed, obtained marks will still be capped at the maximum allowed for each sub-category.

Bidders shall provide complete information of the projects including scope, cost etc.

For completed projects, bidders should not attach experience certificates issued before 01-

01-2020.




2. Personnel Capabilities:
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Designation

Maximum Marks

Marks Allocation

Project Manager
B.Sc. Civil registered
with Pakistan
Engineering Council

6 Marks will be awarded for B.Sc. Civil Engineer
registered with PEC having at least 07 years
relevant experience. Or

6 6 Marks will be awarded for M.Sc. Civil Engineer
registered with PEC having at least 05 years
relevant experience. B.Sc. Civil Engineer registered
with PEC

Telecom Engineer

B.Sc. Telecom Engineer 5 5 Marks will be awarded for B.Sc. Telecom

registered with Pakistan Engineer registered with PEC having at least 03

Engineering Council years relevant experience.

Electrical Engineer

B.Sc. Electrical 5 5 Marks will be awarded for B.Sc. Electrical

registered with Pakistan Engineer having at least 03 vyears relevant

Engineering Council experience.

Interior Designer 2 Relevant Degree with 5 Years’ experience in
interior designing.

Site Supervisor 2 marks will be awarded for Associate Engineer

2 DAE (Civil) having at least 5 years relevant

DAE Civil experience.
Total Marks 20
Note:

The applicant must provide verifiable proof of employment of the staff and attach detailed as follows:

i. Attested Photocopy of required qualification degree along with verifiable experience certificates
ii. Photocopy of PEC card or equivalent (for Engr. Only)

iii. Photocopy of CNIC
iv. Photocopy of Contract Agreement on stamp paper between the key personnel and the firm for the

current year.

v. Verifiable Payrolls/salary slips
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3. Equipment Capabilities

No Description Nos AMa_rks Remarks
: . ssigne
d
Mixture Machines The  firm  should
a) (1 bag) 01 02 provide an affidavit on
Stamp paper that this
b) |Wire Tracer 01 01 equipment  will  be
available on-site
c) |Megger 01 01 during execution.
C) | Scaffolding Pipes 5,000 Rft 01
d) | Shuttering 10,000 Sft 01
f) [Tractor Trolley 01 01
g) |[Tiles Cutting Machines 02 01
Steel Cutting /
h) Bending Machine 01 01
i) |Water Bowser 01 0.5
k) |Generator Set (50KVA) 01 0.5
Total Points 10




4,

Financial Capabilities
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The Bidder shall submit copies of annual account/audit reports for the last three years duly certified
by the Chartered Accounts/ Bank, line(s) of credits and must indicate the soundness of the

Applicants financial position.

No Description

Sr.

Marks
Assigned

Criteria for Marks
Obtained

Annual Turnover

15

= 15 Marks will be awarded if average
annual turnover of last 3 years is
more than 100 M.

* 12 Marks will be awarded if average
annual turnover of last 3 years is
upto 100 M.

= 6 Marks will be awarded if average
turnover of last 3 years is upto 50 M.
= 3 Marks will be awarded if average
turnover of last 3 years is upto 30 M.
(Deficiency in 3 consecutive Audit
Reports for last 03 years will be marked
on pro rata basis)

(No marks will be awarded if Audit
report does not have QR & UDIN
Number from ICAP)

b)

Current Working Capital
(Current Assets - Current
Liabilities)

15

e 10 Marks are given if the available
working capital for latest year is
equal or more than 30.00 Million.

» For the capital less than 30.00 million
use following weightage
10 x (B(ave)/30)

» B(ave) = Average working capital in
latest year.

Note: Conditional letter of credits will
not be accepted.

(No marks will be awarded if Audit
report does not have QR & UDIN
Number from ICAP)

Total Marks Allocated

30

BM-6
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C. Joint Venture (JV)

Not Allowed

D. Conflict of Interest

The Applicant (including all members of a JV) must not be associated, nor have been associated
in the past, with the consultant or any other entity that has prepared the design, specifications,
and other prequalification and bidding documents for the project, or was proposed as Engineer for
the contract, over the last five years. Any such association may result in disqualification of the
Applicant.

E. Other Factors

1) Price Bids of only firms and JVs that have been post qualified under this procedure shall
be opened. A qualified firm or a member of a qualified JV may participate only in one bid
for the contract. If a firm submits more than one bid, singly or as a JV, all bids including
that bidder will be rejected. This rule will not apply in respect of bids which include
specialist sub-contractors who are used by more than one bidder.

2) The Employer reserves the right to:-

a) Amend the scope and value of any contract(s) to be bid, in which event the bidder(s)
will only bid among those post qualified bidders who meet the requirements of the
contract(s) as amended. However the Employer has to review the disqualified bids
who originally do not meet the specified criteria for post -qualification.

b) Reject or accept any application; and
c) Cancel the post qualification process and reject all applications.

The Employer shall neither be liable for any such actions nor be under any obligation to
inform the Applicant of the grounds for rejection, however, may be debriefed if solicited.
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LIST OF DRAWINGS
(to be signed by the Bidder)

As provided in Volume — 11l

Authorized Signature and official Seal:

Name:

Date:
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LIST OF APPROVED MANUFACTURERS (CIVIL WORKS)
(to be signed by the Bidder)

The Contractor should note that only material from those manufacturers specified in the list
of approved manufacturers shall be allowed to be used on this Project. The Contractor shall
submit literature/catalogue/samples etc. of all the items from each of the specified
manufacturers to the Engineer who shall then decide and approve the sample and the
manufacturers. Where the item involves any finishes such as paints, external coating, etc.
the Contractor shall erect mock-up samples of the specified manufacturers for the selection
and approval of the Engineer.

Onus lies with the Contractor for establishing the genuineness of any material/product/item
for its make and origin as specified below:

S. No. Materials Manufacturer

1 Ceramic Tiles Stile/ Shabbir, Master, Times

2 Porcelain Tiles(Local Make) Master, Shabbir, Times

3 Porcelain Tiles RAK (UAE), Granitto (UAE), Niro Granite
(Malaysia) or approved equivalent

4 Paints & Varnish ICI, Nippon, Berger

5 Door Locks/Door closers USA/ West European / Japanese Origin

6 Anti Termite Termidor, Biflex, Mirage, Tenekil, Termicure
or equivalent

7 Construction Chemicals MBT, Sika and Fosroc or approved
equivalent

8 Aluminum Sections Pakistan Cables, Chawla, Prime or approved
equivalent

9 Precast Concrete Interlock Pavers Tuff Pavers, lzhar, Concrete Concept,

PrimeCrete Envicrete, Hubcrete, Concrete
Wizard or Approved Client

10 Chequered Tiles Grand Works, Concrete Wizard, Envicrete or
approved equivalent

11 False Ceiling including Suspension Daiken (Japan), Dampa (Denmark) & OWA
System (Germany) or approved equivalent

12 Bricks As per specifications

13 Lamination Board ZRK, Formite or approved equivalent.

14 Steel F.F steel Pvt Ltd, Ittifaq steel,Ittahad steel or

Approved equivalent

Authorized Signature & Official Seal:

Name:

Date:




S.No

10.

11.
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LIST OF APPROVED MANUFACTURERS
FOR ITEMS/MATERIALS OF PLUMBING

ITEM

G.I. PIPE

G.I.PIPE FITTINGS

M.S. PIPES & FITTINGS

C.l. PIPE AND FITTINGS

SANITARY FIXTURES

KITCHEN SINK

SANITARY FITTINGS

VALVES

GAS WATER HEATERS

WATER COOLER

C.l. COVERS WITH FRAME
& ROOF DRAINS

MANUFACTURER

M/S INTERNATIONAL INDUSTRIES LIMITED
M/S JAMAL PIPE INDUSTRIES (PVT) LIMITED
M/S BASHIR PIPE INDUSTRIES (PVT.)
LIMITED

M/S. HE CHINA
M/S. TG CHINA

M/S JAMAL PIPE INDUSTRIES (PVT) LIMITED
M/S HAFFAZ.

M/S. SUPER ALPINE STEEL (PVT.) LIMITED
M/S. TEEPU SUPREME SPUN PIPES

M/S ASIAN STANDARD (CHINA)
M/S. PORTA (CHINA)

M/S I.C.L.

M/S Durr

M/S SUPER ASIA
M/S MASTER
M/S ATLAS

M/S MASTER
M/S SONEX
M/S FAISAL

M/S SCON
or approved equivalent.

M/S SINGER

M/S AMBASSADAR

M/S CORONA

M/S CANNON PAKISTAN

M/S MECCO
M/S CARAVELL
M/S COMFORT

M/S SUPER ALPINE STEEL (PVT.) LIMITED
M/S TEEPU



12.

13.

14.

15.

Authorised Signature & Official Seal:

FIRE EXTINGUISHERS

uPVC PIPE AND FITTINGS

PPR PIPE & FITTINGS

WATER FILTERS

.
i)
i)

M/S HASEEN HABIB CORPORATION (Pvt.)
Ltd. or approved equivalent.
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M/S DADEX ENTERNIT Ltd.
M/S MASTER
M/S POPULAR

M/S DADEX

M/S SHAFISONS ENGINEERING (Pvt.) Ltd.
(BETA PIPES).

M/S PLASTHERM

M/S MASTER

M/S Alpha Pipes

M/S SO-SAFE
M/S AQUA SAFE

Name:

Date:
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LIST OF RECOMMENDED MANUFACTURERS/BRANDS OF
EQUIPMENT / MATERIALS

This list of recommended manufacturers/suppliers of different equipment/materials with
brand names has been provided in order to establish a standard level of performance. The
contractor shall provide and fix the equipment/materials of superior quality as indicated
below or approved equivalent as per approval of the Engineer.

SR. EQUIPMENT/
NO. MATERIALS MANUFACTURERS/BRANDS
1. LV and Control Cables Pakistan Cables, Pioneer Cables, Newage Cables
and Wires (600/1000 V) Fast Cables

2. PVC Conduit & Accessories Beta, Popular, Galco, Dadex

3. Steel Conduit & Accessories Hilall Industries, 1IL, Jamal, Pioneer
4. Programmable Logic Siemens, ABB
Controllers
5. Photoelectric EE Switches National Photoelectric EE Switches
6. Relays and Timers Finder (Italy), Inter (Turkey)
7. LV Changeover Switch Socomec (France), ABB (France/Germany), LG,
Elcontrol (Itlay) & Entus
8. Voltmeter/Ammeters Circulor (Italy), Revalco (ltaly), Inter (Turkey),
Entes (Turkey)
9. Current Transformer/Voltage  Circulor (Italy), Revalco (ltaly) ,Fico
Transformer

10. Back Boxes, Pull boxes etc. High Rise, M-Tech, JEI and Hussain.

11. Data Network Accessories Schneider, Corning, Amps, Crosheind, APC, Panduit.
12. Cable Trays JEI

13. Fire alarm Detection & Bosch, GST UK, Inim, Siemens, Honeywell, Novec,

Suppression System, Access  Fike
Control CCTV System

14, Fans Pak., Royal, GFC
15. Selector Switches/ Push Kraus & Naimer, ABB, Legrand, Clipsal Revalco (Italy)
button/switches/switch socket  Bosch, Milano & Crosehind
16. Indication Lamps Legrand (France), Breter (Italy) ABB, Telemecanique
BQ-2
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17.

18.

19.

20.

Authorised Signature & Official Seal:

Name:

Date:

Low Voltage Panel,
MCC & ACP

Terminal Blocks
Road Light Poles

Lighting

JEI, SA Electric Concern, Elmetec, PEL, Bilal
Switch Gear, Tariq Electric, Technique Switchgear,
Messi.

Legrand (France), ABB, Phoenix, Cabour
Jamal Pipe Industries, Bashir Pipe Industries

Philips ,Thorn, Pierelite, GE, Litpa (Turkey)
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FORM OF BID SECURITY
(BANK GUARANTEE)

Security Executed on

(Date)
Name of Surety with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees. (Rs. )

Bid Reference No:

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto

(hereinafter called the 'Employer’) in the sum stated above for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying Bid dated for

to the said Employer; and

(Particulars of Bid)
WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder
furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign
bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, conditioned as
under:

(1) that the Bid Security shall remain in force up to and including the date 28 days after the
deadline for validity of Bids as stated in the Instructions to Bidders or as it may be extended
by the Employer, notice of which extension(s) to the Surety is hereby waived.

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry of
its validity or upon signing of the Contract Agreement; and

(3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire said sum
be paid immediately to the said Employer pursuant to Clause-15.6 of the Instructions to
Bidders for the successful Bidder’s failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract with the said Employer in
accordance with his Bid as accepted and furnish within fourteen (14) days of his being requested to
do so, a Performance Security with good and sufficient surety, as may be required, upon the form
prescribed by the said Employer for the faithful performance and proper fulfiiment of the said Contract
or in the event of non-withdrawal of the said Bid within the time specified for its validity then this
obligation shall be void and of no effect, but otherwise to remain in full force and effect.
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PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written demand
of the Employer (without cavil or argument) and without requiring the Employer to prove or to show
grounds or reasons for such demand, notice of which shall be sent by the Employer by registered
post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish
the requisite Performance Security within the time stated above, or has defaulted in fulfilling said
requirements and the Surety shall pay without objection the said sum upon demand from the
Employer forthwith and without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on
the date indicated above, the name and seal of the Surety being hereto affixed and these presents
duly signed by its undersigned representative pursuant to authority of its governing body.

SURETY
1. Sighature
2. Name
3. Title
WITNESS
1.

Corporate Secretary (Seal)

(Name, Title & Address)
(Seal)

Corporate Guarantor (Seal)
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FORM OF PERFORMANCE SECURITY
BANK GUARANTEE (UNCONDITIONAL)

Guarantee No.
Executed on

Expiry date
Name of Guarantor (Bank) with address:
Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)
Letter of Acceptance No:- Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said
Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer) in the penal sum of the
amount stated above for the payment of which sum well and truly to be made to the said Employer,
we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for

(Name of Contract) for the
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the
said Documents and any extensions thereof that may be granted by the Employer, with or without
notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill
all the undertakings, covenants terms and conditions of the Contract and of any and all modifications
of said Documents that may hereafter be made, notice of which modifications to the Guarantor being
hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all
requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by
us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if
any, under this Guarantee.

We, (the Guarantor), waiving all objections and
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments and
without requiring the Employer to prove or to show grounds or reasons for such demand any sum or
sums up to the amount stated above, against the Employer's written declaration that the Principal has
refused or failed to perform the obligations under the Contract which payment will be effected by the
Guarantor to Employer’s designated Bank & Account Number.

PS-2

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the



Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Employer forthwith and without any
reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title

Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made the day of

(month), 2025 between (hereafter called the

“‘Employer” which expression shall include the successors, legal representatives and permitted

assignees) of the one part and (hereafter called

the “Contractor” which expression shall include the successors, legal representatives and permitted

assignees) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be

executed by the Contractor and has accepted a Bid by the Contractor for the execution and

completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively

assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts relating to
Instructions to Bidders shall be deemed to form and be read and construed as part of this

Agreement, viz:

a) The Contract Agreement;

b)  The Letter of Acceptance;

¢) The completed Form of Bid;

d) Special Stipulations (Appendix-A to Bid);

e) The Particular Conditions of Contract — Part II;

f) The General Conditions — Part I;

g) The priced Bill of Quantities (Appendix-D to Bid);
h)  The completed Appendices to Bid (B, C, E to L);
i) The Drawings;

)] The Specifications.

k)  The Addenda Nos. dated issued by the Employer/Engineer.

) Performance Security.

m) (any other)

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter

mentioned, the Contractor hereby covenants with the Employer to execute and complete the

Works and remedy defects therein in conformity and in all respects with the provisions of the
Contract.

CA-2



4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the

manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed the day,

month and year first before written in accordance with the respective laws.

For and on behalf of For and on behalf of
Contractor Employer

Signature: Signature:

Name :- Name :-

Title :- Title :-

Signed, Sealed and Delivered in the presence of:

Witness Witness
Signature: Signature:
Name :- Name :-
Title :- Title :-

Address :- Address :-
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FORM OF BANK GUARANTEE FOR MOBILIZATION ADVANCE

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer) has entered into a Contract for
(Particulars of Contract)

with (hereinafter called the "Contractor’). AND WHEREAS, the Employer has

agreed to advance to the Contractor, at the Contractor's request, an amount of Rupees
(Rs ) which amount shall be advanced to the

Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan/Insurance Company)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said
Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for
the purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the part of
the Contractor, shall be given by the Employer to the Guarantor, and on such first written demand,
payment shall be made by the Guarantor of all sums then due under this Guarantee without any
reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the
Interim Payment Certificates of the Contractor or until whichever
is earlier. (Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments from
Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid
period of validity shall be deemed to be extended if on the above mentioned date the advance
payment is not fully adjusted.

GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
1.

Corporate Secretary (Seal)

(Name Title & Address) Corporate Guarantor(Seal)



PART-1

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract (Part-1) are based on the FIDIC “Conditions of the
Contract for Works of Civil Construction, Part-1 General Conditions” Fourth Edition (1987)
Reprinted in 1988, with editorial amendments, Reprinted in 1992 with further amendments.
These Conditions of Contract are published by the “FEDERATION OF INTERNATIONALE DES
INGENIEURS-CONSEILS” (FIDIC), P.O. Box 86, CH 1000 Lausanne, 12-Chailly, SWITZERLAND.
email:fidic.pub@fidic.org

The prospective Bidders are required to obtain copy of the above mentioned Conditions of
Contract directly from Head Office of FIDIC, on the address indicated above against
payment of their usual charges. However, the aforesaid FIDIC Conditions of Contract are
available in the PEC Standard Form of Bidding Documents (Civil Works) which may be
purchased from PEC Head office, Islamabad, for ready reference.

The successful Bidder after award of work shall have to provide three (3) copies of the said
FIDIC Conditions of Contract for Works of Civil Construction, all in original obtained from the
publishers for incorporation of the same in the Contract Documents of the Work.



11
2.1
2.2
2.7
2.8
51
5.2
6.6
6.7
9.1
10.1
10.4
14.1
14.3
14.5
15.2
15.3
16.3
16.4
19.3
194
20.4
211
21.2
21.4
251
255
31.3
34.2
34.3
34.4
34.5
34.6
34.7
34.8
34.9
34.10
34.11
34.12
35.2
35.3
36.6
41.1
51.2
52.1
52.3
53.4
54.5
59.4
59.5
60.1
60.10
60.11
60.13
60.14
63.1
65.2
65.6
67.3

PART Il - PARTICULAR CONDITIONS OF CONTRACT

TABLE OF CONTENTS

Definitions

Engineer’s Duties and Authority

Engineer's Representative

Engineer Not Liable

Replacement of the Engineer

Language(s) and Law

Priority of Contract Documents

Shop Drawings

As-Built Drawings

Contract Agreement

Performance Security

Performance Security Binding on Variations and Changes
Programme to be Submitted

Cash Flow Estimate to be Submitted

Detailed Programme and Monthly Progress Report
Language Ability of Contractor's Representative
Contractor’s Representative

Language Ability of Superintending Staff of Contractor
Employment of Local Personnel

Safety Precautions

Lighting Works at Night

Employer’s Risks

Insurance of Works and Contractor’'s Equipment
Scope of Cover

Exclusions

Evidence and Terms of Insurance

Insurance Companies

Cooperation with Other Contractors

Rates of Wages and Conditions of Labour
Employment of Persons in the Service of Others
Housing for Labour

Health and Safety

Epidemics

Supply of Water

Alcoholic Liquor or Drugs

Arms and Ammunition

Festivals and Religious Customs

Disorderly Conduct

Compliance by Subcontractors

Records of Safety and Health

Reporting of Accidents

Use of Pakistani Materials and Services
Commencement of Works

Instructions for Variations

Valuation of Variations

Variation exceeding 15%

Failure to Comply

Conditions of Hire of Contractor’s Equipment
Payments to nominated Subcontractors
Certification of Payments & Nominated Subcontractors
Monthly Statements

Time for Payment

Financial Assistance to Contractor

Recovery of Retention Money

Withholding of Payments

Default of Contractor

Special Risks

Out Break of War

Arbitration

Page

PART II-PCC1
PART II-PCC2
PART II-PCC3
PART 1I-PCC3
PART 1I-PCC3
PART 1I-PCC3
PART 1I-PCC3
PART II-PCC4
PART II-PCC4
PART II-PCC4
PART II-PCC4
PART II-PCC5
PART II-PCC5
PART II-PCC5
PART 1I-PCC5
PART 1I-PCC6
PART 1I-PCC6
PART 1I-PCC6
PART 1I-PCC6
PART 1I-PCC6
PART II-PCC6
PART II-PCC6
PART II-PCC7
PART II-PCC9
PART IlI-PCC9
PART II-PCC10
PART II-PCC10
PART II-PCC10
PART II-PCC10
PART II-PCC10
PART II-PCC10
PART II-PCC10
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC11
PART II-PCC12
PART II-PCC12
PART II-PCC12
PART II-PCC12
PART II-PCC12
PART II-PCC12
PART II-PCC13
PART II-PCC13
PART II-PCC13
PART II-PCC14
PART II-PCC14
PART II-PCC14
PART II-PCC14
PART II-PCC14
PART II-PCC14



68.1
68.2
69.1
69.4
70.1
71&72
73.1
73.2
74.1
75.1
76.1
77.1
78.1
79.1

Notice to Contractor

Notice to Employer and Engineer

Default of Employer

Contractor’s Entitlement to Suspend Work
Increase or Decrease of Cost

Currency and Rates of Exchange
Payment of Income Tax

Cost inclusive of duties and taxes

Integrity Pact

Termination of Contract for Employer’s Convenience
Liability of Contractor

Joint and Several Liability

Details to be Confidential

Precaution for Pollution

PART II-PCC15
PART II-PCC15
PART II-PCC15
PART I1I-PCC15
PART I1I-PCC15
PART II-PCC15
PART I1I-PCC15
PART I1I-PCC15
PART II-PCC15
PART II-PCC16
PART II-PCC16
PART II-PCC16
PART II-PCC16
PART II-PCC16



PART I
PARTICULAR CONDITIONS OF CONTRACT

These Particular Conditions Of Contract - Part Il are additions, deletions and amendments to General
Conditions of Contract - Part | and shall be taken into consideration in interpreting or construing such
clauses. Sub-Clause numbers, if similar as of Part-l, are amendments therein otherwise these are
additional Clauses or Sub-Clauses thereto.

Definitions 1.1 (@ (i) The “Employer” is Project Director, Science & Technology and
Information Technology Department, the legal successors and
any assignee of such person.

(&) (iv) The “Engineer” is ‘National Engineering Services Pakistan
(Pvt.) Ltd, (NESPAK), as nominated by the Employer or any
other competent person appointed by the Employer, and
notified to the Contractor, to act in replacement of the
Engineer. Provided always that except in cases of professional
misconduct, the outgoing Engineer to formulate his
certifications/recommendations in relation to all outstanding
matters, disputes and claims relating to the execution of the
Works during his tenure.

Add the following paragraphs:

(@) (V) “Employer’s Representative” is:

Project Director.

CFC Project,

Science & Technology and Information Technology
Department

or any other competent person appointed in writing by the
Employer and shall take effect on delivery of such appointment
to the Engineer and the Contractor. The Employer may from
time to time delegate to the Employer's Representative any of
the duties and authorities vested in the Employer and may at
any time revoke such delegation.

Any communication given by the Employer’s Representative to
the Engineer and the Contractor in accordance with such
delegation shall have the same effect as though it had been
given by the Employer.

(a) (vi) “Bidder or Tenderer’ means any person or persons, company,
corporation, firm or joint venture submitting a Tender.

(b) (v) Add the following at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word
“Tender Documents” with “Bidding Documents”.

(vi) Add the following at the end of the paragraph:
The word “Bill of Quantities” is synonymous with “Estimate
including Premium”.

Add the following paragraph:

(b) (ix) “Programme” means the programme to be submitted by the
Contractor in accordance with Sub-Clause 14.1 and any
approved revisions thereto.



(e) (i) Delete the text and substitute:

“Contract Price” means the sum stated in the Letter of
Acceptance as payable to the Contractor for the execution and
completion of the Works subject to such additions thereto or
deductions there from as may be made and remedying of any
defects therein in accordance with the provisions of the
Contract.



Engineer's
Duties and
Authority

21

(b) With reference to Sub-Clause 2.1(b), the following provisions shall

also apply;

The Engineer shall obtain the specific approval of the Employer
before carrying out his duties in accordance with the following
Clauses:

0] Consenting to the sub-letting of any part of the Works
under Sub-Claus- 4.1 “Subcontracting”.

(ii) Certifying additional cost determined under Sub-Clause
12.2 “Not Foreseeable Physical Obstructions or
Conditions”.

(iii) Any action under Clause 10 “Performance Security” and
Clauses 21,23,24 & 25 “Insurance” of sorts.

(iv) Any action under Clause 40 “Suspension”.

(v)  Any action under Clause 44 “Extension of Time for
Completion.”

(vi)  Any action under Clause 47 “Liquidated Damages for
Delay”.

(vii) Issuance of “Taking Over Certificate” under Clause 48.
(viii) Issuing a Variation Order under Clause 51,except:
a) in an emergency* situation, as stated here below, or

b) if such variation would increase the Contract Price by
less than the amount stated in the Appendix-A to bid.

(ix) Fixing rates or prices under Clause 52.

(x) Extra payment as a result of Contractor's claims under
Clause 53.

(xi) Release of Retention Money to the Contractor under Sub-
Clause 60.3 “Payment of Retention Money”.

(xii) Issuance of “Final Payment Certificate” under Sub-Clause
60.8.

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause
62.1.

(xiv)  Any change in the ratios of Contract currency proportions
and payments thereof under Clause 72 “Currency and Rate
of Exchange”.

* (If in the opinion of the Engineer an emergency occurs affecting
the safety of life or of the Works or of adjoining property, the
Engineer may, without relieving the Contractor of any of his duties
and responsibilities under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion
of the Engineer, be necessary to abate or reduce the risk. The
Contractor shall forthwith comply with any such instruction of the
Engineer. The Engineer shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with Clause 52
and shall notify the Contractor accordingly, with a copy to the
Employer.)
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2.2

Add the following paragraph:

The Employer shall ensure that the Engineer's Representative is a
professional engineer as defined in the Pakistan Engineering Council
Act 1975 (V of 1976)

Add the following Sub-Clauses:

2.7

2.8

51

5.2

Approval, reviews and inspection by the Engineer of any part of the
Works does not relieve the Contractor from his sole responsibility and
liability for the supply of materials, plant and equipment for construction
of the Works and their parts in accordance with the Contract and neither
the Engineer's authority to act nor any decision made by him in good
faith as provided for under the Contract whether to exercise or not to
exercise such authority shall give rise to any duty or responsibility of the
Engineer to the Contractor, any Subcontractor, any of their
representatives or employees or any other person performing any
portion of the Works.

“If the Employer intends to replace the Engineer, the Employer shall, not
less than 14 days before the intended date of replacement, give notice
to the Contractor, of the name, address and relevant experience of the
intended replacement Engineer. The Employer shall not replace the
Engineer with a person against whom the Contractor raises reasonable
objection by notice to the Employer, with supporting particulars.”

(@) The Contract Documents shall be drawn up in the English
language.

(b) The Contract shall be subject to the Laws of Islamic Republic of
Pakistan.

Delete the documents listed at (1) to (6) of the Sub-Clause and
substitute with the following:

(@) The Contract Agreement;
(b) The Letter of Acceptance;
(c) The Completed form of Bid;
(d) Addenda (if any)
(e) Special Stipulations (Appendix-A to Bid);
(f)  The Particular Conditions of Contract — Part Il;
() The General Conditions of Contract — Part [;
(h)  Special Provisions
(i) For scheduled items:
1). Estimate (Appendix-D to Bid)
2). Drawings (Volume lIl)
3). Appendices to Bid (Excluding Appendix A & D)
4). KPK-MRS-2024 Specifications

For non-scheduled items:
1). Drawings (Volume 1)
2). Specifications — Technical Provisions
3). Estimate (Appendix-D to Bid)
4). Appendices to Bid (Excluding Appenidx A & D)

)] Any other document forming Part of the Contract by Reference;

In case of discrepancies between drawings, those of larger scale shall
govern unless they are superseded by a drawing of later date
regardless of scale. All Drawings and Specifications shall be interpreted
in conformity with the Contract and these Conditions. Addendum, if any,
shall be deemed to have been incorporated at the appropriate places in
the documents forming the Contract.

Add the following Sub-Clauses:
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6.6

6.7

9.1

10.1

The Contractor shall submit to the Engineer for review 3 copies of all
shop and erection drawings applicable to this Contract as per provision
of relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not be construed as a
complete check but will indicate only that the general method of
construction and detailing is satisfactory and that the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities
under the Contract.

At the completion of the Works under the Contract, the Contractor shall
furnish to the Engineer 6 copies and one reproducible of all drawings
amended to comply with the Works as built. The price of such Drawings
shall be deemed to be included in the Contract Price.

Delete the text and substitute with the following:

The Contract Agreement, Performance Security, Insurance Policies /
Bonds and other Bond/Guarantees/Sureties shall be prepared and
completed at the cost of the Contractor. The Contractor shall prepare
six (6) copies of the Contract Document (including all the volumes /
documents listed in the Contract Agreement) along-with copies of all the
bonds/Guarantees/Sureties, at his cost and shall submit the same to the
Employer.

Delete the text and substitute with the following:

“The Contractor shall provide a Performance Security in the prescribed
Form annexed to these Documents. The said Security shall be furnished
by the Contractor within fourteen (14) days after the receipt of Letter of
Acceptance. The Performance Security shall be of an amount equal to
ten percent (10%) of the Contract Price in the currency (ies) of the
Contract at the option of the bidder, in the form of (a) Bank Guarantee
from any Scheduled Bank in Pakistan (b) from a bank located outside
Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan or
(c) insurance bond from an insurance company having at least AA rating
under Pakistan Credit Rating Agency (PACRA)/Japan Credit Rating
(JCR-VIS) with provision of indemnity bond on stamp paper of worth Rs.
500/- or above, duly attested by the concerned authority.

The cost of complying with requirements of this Sub-Clause shall be
borne by the Contractor.

Add the following Sub-Clause:

10.4

The Performance Security shall be binding irrespective of changes in
the quantities or variations in the Works or extensions in Time for
Completion of the Works which are granted or agreed upon under the
provisions of the Contract.
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14.3

Delete the text and substitute with the following:

The Contractor shall prepare and submit the programme of the work
acceptable to the Engineers with in fourteen (14) days of the receipt of
Letter of Acceptance for agreement of the Engineer and approval of the
Employer. This programme shall identify and highlight those activities
which are on the critical path.

The time schedule may be adjusted from time to time but the
contractual completion date shall remain un-changed in accordance
with the Bid documents unless extensions of time are approved in
accordance with the contract.

The programme should be computerized and drawn-up on the critical
path method. Progress reporting by the Contractor should be supported,
on fortnightly basis with an up date analysis of the progress including a
statement on items, which are or are to become critical to the progress
of the Work, along with the proposal on how the Contractor intends to
alleviate the situation. Programme should include complete sequence of
activities. Programme to be Primavera based and updated with actual
progress continually.

The detailed Cash Flow Estimate shall be submitted within fourteen (14)
days from the date of receipt of Letter of Acceptance.

Add the following Sub-Clause:

145

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to
the Engineer detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Material Procurement;

(4) Schedule for submittals of shop drawings/bar-bending
schedule, samples of material/literature for approval; and

(5) Other details as required by the Engineer.

(b) During the period of the Contract, the Contractor shall submit to the
Engineer not later than the 3rd day of the following week, 10
copies each of Monthly Progress Reports covering:

(1) A Construction Schedule indicating the fortnightly progress in
percentage;

(2) Description of all work carried out since the last report;

(3) Description of the work planned for the next 15 days
sufficiently detailed to enable the Engineer to determine his
programme of inspection and testing;

(4) fortnightly summary of daily job record;

(5) Photographs to illustrate progress; and

(6) Information about problems and difficulties encountered, if
any, and proposals to overcome the same.

(c) During the period of the Contract, the Contractor shall keep a daily
record of the work progress, which shall be made available to the
Engineer as and when requested. The daily record shall include
particulars of weather conditions, number of men working,
deliveries of materials, quantity, location and assignment of
Contractor’s equipment.

Add the following Sub-Clauses:
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15.2

15.3

The Contractor’s authorised representative shall be fluent in the English
language. Alternately an interpreter with ability of English language shall
be provided by the Contractor on full time basis.

The Contractor's authorized representative and his other professional
engineers working at site shall register themselves with the Pakistan
Engineering Council.

The Contractor’s authorized representative at Site shall be authorized to
exercise adequate administrative and financial powers on behalf of the
Contractor so as to achieve completion of the Works as per the
Contract.

Add the following Sub-Clauses:

16.3

16.4

A reasonable proportion of the Contractor's superintending staff shall
have a working knowledge of the English language. If the Contractor’'s
superintending staffs is not fluent in English language, the Contractor
shall make competent interpreters available during all working hours in
a number deemed sufficient by the Engineer.

The Contractor is encouraged, to the extent practicable and reasonable,
to employ staff and labour from sources within Pakistan.

Add the following Sub-Clauses:

19.3

19.4

In order to provide for the safety, health and welfare of persons, and for
prevention of damage of any kind, all operations for the purposes of or
in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such
modifications thereto as the Engineer may authorise or direct and the
Contractor shall take or cause to be taken such further measures and
comply with such further requirements as the Engineer may determine
to be reasonably necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to
property, as the Engineer may from time to time prescribe.

In the event of work being carried out at night, the Contractor shall at his
own cost, provide and maintain such good and sufficient light as will
enable the work to proceed satisfactorily and without danger. The
approaches to the Site and the Works where the night-work is being
carried out shall be sufficiently lighted. All arrangement adopted for such
lighting shall be to the satisfaction of the Engineer’s Representative.



Employer’s
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20.4

The Employer’s risks are:

Delete the text and substitute with the following:

@)

(b)

(©)

(d)

insofar as they directly affect the execution of the Works in

Pakistan:

(i) war and hostilities (whether war be declared or not),
invasion, act of foreign enemies,

(i)  rebellion, revolution, insurrection, or military or usurped
power, or civil war,

(i)  ionizing radiations, or contamination by radioactivity from
any nuclear fuel, or from any nuclear waste from the
combustion of nuclear fuel, radioactive toxic explosive or
other hazardous properties of any explosive nuclear
assembly or nuclear component thereof,

(iv) pressure waves caused by aircraft or other aerial devices
travelling at sonic or supersonic speeds,

(v)  riot, commotion or disorder, unless solely restricted to the

employees of the Contractor or of his Subcontractors and
arising from the conduct of the Works;

loss or damage due to the use or occupation by the Employer of
any Section or part of the Permanent Works, except as may be
provided for in the Contract.

loss or damage to the extent that it is due to the design of the
Works, other than any part of the design provided by the
Contractor or for which the Contractor is responsible; and

any operation of the forces of nature (insofar as it occurs on the
Site) which an experienced contractor:-

0
(ii)

could not have reasonably foreseen, or

could reasonably have foreseen, but against which he could

not reasonably have taken at least one of the following

measures:-

(@) prevent loss or damage to physical property from
occurring by taking appropriate measures, or

(b) insure against.



Insurance of
Works and
Contractor’s
Equipment

21.1  Contractor is bound to provide all the below mentioned insurance
policies for the persons, works and equipment, etc. on the Contract.

@)

(b)

General Requirements

The Engineer/Engineer’'s Representative and their designate staff
for supervision of work shall be included as an insured party
against all risks and liabilities. The Contractor shall insure with any
one of the Insurance Companies approved for this purpose by the
Employer in the joint names of the Employer, the Engineer, and
the Contractor against all loss or damages as stated in the
General Conditions and as stated herein.

Notwithstanding the responsibilities of the Contractor for
indemnities and insurance as described above, the Contractor
before commencing work on Site, must discuss fully with the
Engineer & Employer the Insurance coverage provided by each
under any general policies which are to be applied to this Contract
to ensure that there are no contingencies left uncovered and to
reduce, as far as practicable, duplication of coverage. Should any
areas of possible damage or loss be discovered that are not
covered by definition of responsibilities set out in these conditions,
the addition or reduction in premiums required to give such
insurance coverage will be paid by the Contractor and the policies
obtained by the mutual agreement of the Employer and the
Contractor.

All payments will be in Pakistan Rupees required to replace the
damaged items.

The Contractor shall be responsible for deductibles and losses not
covered by insurance.

An insurance loss shall not affect the Employer's or Contractor's
rights and obligations under the Contract.

All policies shall state that:

i. the Employer shall receive at least twenty eight (28) days
written notice of intended cancellation or change affecting
coverage.

ii. the Contractor is fully protected so as to provide full
indemnity to Employer in respect of liability against loss or
damage assumed by the Contractor under the Contract.

iii. the inclusion of more than one Insured shall not affect the
rights of any other insured.

The Contractor shall be responsible for observance by his Sub
Contractor(s) of insurances noted herein. Before each Sub
Contractor starts work the Contractor shall give the Employer
proof that the Sub contractor(s) are covered by insurance
equivalent to that specified herein for the Contractor.
The Contractor shall include the following insurances:
i. Third Party Liability Insurance
Risks insured: bodily injury, death and property damage.
Scope of coverage: contractual liability, tortuous liability,
premises and operations liability, Contractor's contingent
liability with respect to Sub Contractor's operations.

Minimum limit: as indicated in Annexure 'A' to the Form of
Bid inclusive, each occurrence.

ii. All Risk Property Insurance:

All rick<s incliiding fire flood <torm and earthaiiake
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21.2

21.4

25.1

Para. (a) of Sub-clause 21.2 is amended by deletion of the words "from
the start of work at the site." and by the substitution therefore of the
words "from the first working day after the Commencement Date.".

In Part |, the following is added as sub-para (c) under Sub-Clause 21.2,

C) It shall be the responsibility of the Contractor to notify the insurer
of any change in the nature and extent of the Works and to
ensure the adequacy of the insurance coverage at all times during
the currency of the Contract.

Delete the text and substitute with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to
include loss or damage caused by the risks listed under Sub-Clause
20.4 paras (a) (i) to (iv).

Sub-Clause 25.1 of the General Conditions of Contract Part-I, the first
sentence “The Contractor shall ........ Policies to the Employer” is
deleted and substituted with the following sentence.

“The Contractor shall provide evidence to the Employer as soon as
practical but in any case prior to the start of the work at site that the
insurances required under the Contract have been affected and shall
provide the insurance policies to the Employer.”

Following new paragraph is added at the end.

The Contractor shall also submit in original the receipts of all the
premiums paid by the Contractor in connection with the above
insurances.

Add the following Sub-Clause:

25.5

The Contractor shall be obliged to place insurances relating to the
Contract including, but not limited to, the insurances referred to in
Clauses 21, 23 and 24 with either National Insurance Company of
Pakistan or any other insurance company operating in Pakistan and
acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.

Add the following Sub-Clause:

31.3

During the execution of the Works, the Contractor shall co-operate fully
with other contractors working for the Employer at and in the vicinity of
the Site and also shall provide adequate precautionary facilities not to
make himself a nuisance to local residents and other Contractors.

Add the following Sub-Clauses:

34.2

34.3

The Contractor shall pay rates of wages and observe conditions of
labour not less favourable than those established for the trade or
industry where the work is carried out. In the absence of any rates of
wages or conditions of labour so established, the Contractor shall pay
rates of wages and observe conditions of labour which are not less
favourable than the general level of wages and conditions observed by
other employers whose general circumstances in the trade or in industry
in which the Contractor is engaged are similar.

The Contractor shall not recruit his staff and labour from amongst the
persons in the services of the Employer or the Engineer; except with the
prior written consent of the Employer or the Engineer, as the case may
be.
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34.4

34.5

34.6

34.7

34.8

34.9

34.10

34.11

34.12

Save insofar as the Contract otherwise provides, the Contractor shall
provide and maintain such housing accommodation and amenities as
he may consider necessary for all his supervisory staff and labour,
employed for the purposes of or in connection with the Contract
including all fencing, electricity supply, sanitation, cookhouses, fire
prevention, water supply and other requirements in connection with
such housing accommodation or amenities. On completion of the
Contract, unless agreed with the Employer, the temporary camps or
housing provided by the Contractor shall be removed and the Site
reinstated to its original condition, all to the approval of the Engineer.

Due precautions shall be taken by the Contractor, and at his own cost,
to ensure the safety of his staff and labour at all times throughout the
period of the Contract. The Contractor shall further ensure that suitable
arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements.

In the event of any outbreak of illness of an epidemic nature, the
Contractor shall comply with and carry out such regulations, orders and
requirements as may be made by the Government, or the local medical
or sanitary authorities, for purpose of dealing with and overcoming the
same.

The Contractor shall, so far as is reasonably practicable, having regard
to local conditions, provide on the Site, to the satisfaction of the
Engineer or his representative, adequate supply of drinking and other
water for the use of his staff and labour.

The Contractor shall not, otherwise than in accordance with the
Statutes, Ordinances and Government Regulations or Orders for the
time being in force, import, sell, give, barter or otherwise dispose of any
alcoholic liquor or drugs, or permit or suffer any such importation, sale,
gift, barter or disposal by his Subcontractors, agents, staff or labour.

The Contractor shall not give, or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the
same as aforesaid.

The Contractor shall in all dealings with his staff and labour have due
regard to all recognised festivals, days of rest and religious and other
customs.

The Contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst staff
and labour and for the preservation of peace and protection of persons
and property in the neighbourhood of the Works against the same.

The Contractor shall be responsible for compliance by his Subcon-
tractors of the provisions of this Clause.

Add the following Sub-Clauses:

35.2

35.3

The Contractor shall maintain such records and make such reports
concerning safety, health and welfare of persons and damage to
property as the Engineer may from time to time prescribe.

The Contractor shall report to the Engineer details of any accident as
soon as possible after its occurrence. In the case of any fatality or
serious accident, the Contractor shall, in addition, notify the Engineer
immediately by the quickest available means.

Add the following Sub-Clause:
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36.6

41.1

51.2

52.1

53.4

54.5

59.4

The Contractor shall, so far as may be consistent with the Contract,
make the maximum use of materials, supplies, plant and equipment
indigenous to or produced or fabricated in Pakistan and services,
available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

Delete the text and substitute with the following:

The Contractor shall commence the Works on Site within the period
named in Appendix — A to Bid from the date of receipt by him from the
Engineer of a written Notice to Commence. Thereafter, the Contractor
shall proceed with the Works with due expedition and without delay.

At the end of the first sentence, after the word “Engineer”, add the
words “in writing”.

Delete the words “after due consultation.....Engineer and the Contractor”
in seventh to ninth line and replace with following:

“the valuation will be carried out on the basis of applicable item rates of
KPK-MRS-2024 15t Bi-annual with the rebate offered by the contractor in
the contract, failing which the valuation will be carried out by the
Engineer on the basis of current market rates with the resource input
based on similar items of KPK-MRS-2024 1t Bi- deduced there from so
far as it is practicable to do so. Failing all above, the valuation will be
carried out by the Engineer on the basis of actual input with the
application of current market rates for labour, material etc. after due
consultation with the Employer and the Contractor. No escalation on
account of material, labour, POL etc. shall be allowed on such items if
the valuation is carried out on the basis of current market rates and the
percentage of overheads, taxes & profit, etc. to be allowed in such
cases shall be twenty one point five percent (21.5%).”

In the tenth line, after the words “Engineer shall” add the following:-

Within a period not exceeding one-eighth of the completion time subject
to a minimum of 56 days from the date of disagreement whichever is
later

Add the following Para at the end of sub-clause 52.1 of Part-I:

The approval / finalization of rates of all variations shall not relieve the
Contractor of his obligations under the Contract. The Contractor shall
neither stop the work nor slow down the progress of the Works in
awaiting the approval of rates of all variations.

Delete this Sub-Clause in its entirety.

Add the following paragraph:

The Contractor shall, upon request by the Engineer at any time in
relation to any item of hired Contractor’'s Equipment, forthwith notify the
Engineer in writing the name and address of the Owner of the
equipment and shall certify that the agreement for the hire thereof
contains a provision in accordance with the requirements set forth
above.

The Contractor shall pay to the nominated Subcontractor the amounts
which the Engineer certifies to be due in accordance with the
subcontract. These amounts plus other charges shall be included in the
Contract Price in accordance with Clause 58 [Provisional Sums], except
as stated in Sub-Clause 59.5 [Certification of Payments].
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59.5

Before issuing a Payment Certificate which includes an amount payable
to a nominated Subcontractor, the Engineer may request the Contractor
to supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise.
Unless the Contractor:

a) submits reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is
reasonably entitled to withhold or refuse to pay these
amounts, and

ii) submits to the Engineer reasonable evidence that the
nominated Subcontractor has been notified of the
Contractor’s entitlement,

then the Employer may (at his sole discretion) pay direct to the
nominated Subcontractor, part or all of such amounts previously
certified (less applicable deductions) as are due to the nominated
Subcontractor and for which the Contractor has failed to submit the
evidence described in sub-paragraphs (a) or (b) above. The Contractor
shall then repay, to the Employer, the amount which the nominated
Subcontractor was directly paid by the Employer.

Add the following Sub-Clauses:

60.1

60.10

In Para (c) delete the words “the Appendix to Tender” and substitute
with the words “Sub-Cause 60.11 (a) (6) hereof”.

Delete the text and substitute with the following:

The amount due to the Contractor under any Interim Payment
Certificate issued by the Engineer pursuant to this Clause, or to any
other terms of the Contract, shall, subject to Clause 47, be paid by the
Employer to the Contractor within 7 days after such Interim Payment
Certificate has been delivered to the Employer, or, in the case of the
Final Certificate referred to in Sub Clause 60.8, within 56 days after
such Final Payment Certificate has been delivered to the Employer. In
the event of failure of the Employer to make payment within the times
stated due to circumstances beyond his control, the Employer shall not
pay to the Contractor any interest or compensation of any sort.

Add the following Sub-Clauses:

60.11

Financial assistance shall be made available to the Contractor
by the Employer by adopting the following method.

Secured Advance

a) The Contractor shall be entitled to receive from the
Employer Secured Advance against an indemnity bond
acceptable to the Employer of such sum as the
Engineer may consider proper in respect of non-
perishable materials brought at the Site but not yet
incorporated in the Permanent Works provided that:



b)

c)

Vi.
Vii.

Q) The materials are in accordance with the
Specifications for the Permanent Works;

(2) Such materials have been delivered to the Site
and are properly stored and protected against
loss or damage or deterioration to the
satisfaction of the Engineer but at the risk and
cost of the Contractor;

3) The Contractor’s records of the requirements,
orders, receipts and use of materials are kept in
a form approved by the Engineer, and such
records shall be available for inspection by the
Engineer;

(4) The Contractor shall submit with his monthly
statement the estimated value of the materials
on Site together with such documents as may
be required by the Engineer for the purpose of
valuation of materials and providing evidence of
ownership and payment therefor;

(5) Ownership of such materials shall be deemed
to vest in the Employer and these materials
shall not be removed from the Site or otherwise
disposed of without written permission of the
Employer; and

(6) The sum payable for such materials on Site
shall not exceed 75 % of the (i) ex-factory / ex-
warehouse price of locally manufactured or
produced materials, (ii) market price of other
materials or (i) BoQ price. Whichever is
favourable to the employer

The recovery of Secured Advance paid to the
Contractor under the above provisions shall be
deducted from the monthly payments on actual
consumption basis.

For the purpose of this clause the words ‘non-
perishable materials’ shall be limited to the following:

False Ceiling

Aluminum Windows, Doors and Glass
Ceramic/Porcelain Tiles

Light fixtures and fans

LT Cables

Concrete Paving Stone (Pavers)
Concrete Checkered Tiles

Recovery of  60.13 An amount equal to ten percent (10%) of the contract price shall be
Retention retained from interim payments against work done as retention money.
Money The maximum amount of retention money shall be eight (8%) percent of

the Contract price.



Withholding of
Payment

Default of
Contractor

Special Risks

Out Break of
War

Arbitration

Notices to
Contractor

60.14 a) The Employer at his own or on the recommendations of the

63.1

65.2

65.6

67.3

68.1

Engineer may withhold the whole or part of any payment
requested by the Contractor if it is necessary in his opinion to
protect himself against losses on account of the following
reasons:

i) Defective work not rectified.

i)  Non-fulfilment of any due demand and guarantee or
renewal of any guarantee or surety.

iii) Claims if third parties raised against the Employer
caused through the fault of the Contractor in connection
with the specific works/activity, if any.

iv) Damage caused by the Contractor or his personnel or
any sub-contractor, to the Employer, or to a third party
on the site.

v)  Non-fulfilment of the Contract by the Contractor.

vi)  Non-fulflment of the Contractual Obligation towards
submittal of Shop Drawings, Bar Bending Schedules,
Samples, erection of Mock-Up samples, As-built
drawings, etc.

a) After the reasons of withholding of payments have been
eliminated to the satisfaction of the Employer and the Engineer,
payments to the Contractor will be undertaken by the Employer
without delay.

Add the following para at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer
against the Contractor under this Clause, the Employer may also refer
the case of default of the Contractor to Pakistan Engineering Council for
punitive action under the Construction and Operation of Engineering
Works Bye-Laws 1987, as amended from time to time.

Delete the text and substitute with the following:
The Special Risks are the risks defined under Sub-Clause 20.4
paragraph a (i) to (v).

In sub-clause 65.6, delete "in any part of the World" from the second
line of the paragraph.

In the sixth to eight lines, delete the words “shall be finally settled ..........
appointed under such Rules” and substitute with the following:

“shall be finally settled under the provisions of the Arbitration Act, 1940
as amended or any statutory modification or re-enactment thereof for
the time being in force”.

Add the following paragraph:

The place of arbitration shall be Peshawar, Pakistan.

Add the following paragraph:

For the purposes of this Sub-Clause, the Contractor shall, immediately
after receipt of Letter of Acceptance, intimate in writing to the Employer
and the Engineer by registered post, the address of his principal place
of business or any change in such address during the period of the
Contract.
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68.2

69.1

69.4

70.1

71&
72

For the purposes of this Sub-Clause, the respective addresses are:
a) Project Director
CFC Project
Science & Technology and Information Technology
Department
b) The Engineer:

National Engineering Services Pakistan (Pvt.) Ltd (NESPAK)

In Sub-Clause 69.1 (a), substitute "56 days" for "28 days".

In 6t line of Sub-Clause 69.4, substitute "56 days" for "28 days".

Sub-Clause 70.1 is deleted in its entirety.

Delete the Clauses in their entirety.

Add the following Sub-Clauses:

73.1

73.2

74.1

The Contractor, Subcontractors and their employees shall be
responsible for payment of all their income tax, super tax and other
taxes on income arising out of the Contract and the rates and prices
stated in the Contract shall be deemed to cover all such taxes.

The rates and prices stated in the priced Bill of Quantities shall be
deemed to include every element of duty or tax leviable on or in relation
to the production, import, purchase, sale, delivery and transportation of
materials and to the bringing thereof to the Site and no such duty or tax
shall be separately reimbursable.

If the Contractor or any of his Subcontractors, agents or servants is
found to have violated or involved in violation of the Integrity Pact
signed by the Contractor as Appendix-L to his Bid, then the Employer
shall be entitled to:

@) recover from the Contractor an amount equivalent to ten
times the sum of any commission, gratification, bribe,
finder’s fee or kickback given by the Contractor or any of his
Subcontractors, agents or servants;

(b) terminate the Contract; and

(©) recover from the Contractor any loss or damage to the
Employer as a result of such termination or of any other
corrupt business practices of the Contractor or any of his
Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall
proceed in the manner prescribed under Sub-Clauses 63.1 to 63.4
and the payment under Sub-Clause 63.3 shall be made after having
deducted the amounts due to the Employer under Sub-Para (a) and
(c) of this Sub-Clause
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75.1

76.1

77.1

78.1

79.1

The Employer shall be entitled to terminate the Contract at any time for
the Employer's convenience after giving 56 days prior notice to the
Contractor, with a copy to the Engineer. In the event of such
termination, the Contractor:

(@) shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause
65.8 hereof.

The Contractor or his Subcontractors or assigns shall follow strictly, all
relevant labour laws including the Workmen's Compensation Act and
the Employer shall be fully indemnified for all claims, damages etc.
arising out of any dispute between the Contractor, his Subcontractors or
assigns and the labour employed by them.

If the Contractor is a joint venture of two or more persons, all such
persons shall be jointly and severally bound to the Employer for the
fulfilment of the terms of the Contract and shall designate one of such
persons to act as leader with authority to bind the joint venture. The
composition or the constitution of the joint venture shall not be altered
without the prior consent of the Employer.

The Contractor shall treat the details of the Contract as private and
confidential, save in so far as may be necessary for the purposes
thereof, and shall not publish or disclose the same or any particulars
thereof in any trade or technical paper or elsewhere without the prior
consent in writing of the Employer or the Engineer. If any dispute arises
as to the necessity of any publication or disclosure for the purpose of
the Contract, the same shall be referred to the decision of the Engineer
whose award shall be final.

Precautionary measures and facilities shall be provided by the
Contractor at his own cost in carrying out the Works including dumping
and disposal of spoils, in the manner approved by the Engineer to
prevent environmental pollution.
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SPECIFICATIONS - SPECIAL PROVISIONS

GENERAL

11 Specifications — Special Provisions shall form an integral part of Bid and the Contract
documents.

1.2 The Contractor shall notify all sub-contractors of the provisions of these Special
Provisions.

DESCRIPTION OF PROJECT, WORKS INVOLVED AND SITE

Science & Technology and Information Technology Department) through Project Director
CFC Project intends to establish Renovation Works in Citizen Facilitation Center, Peshawar

The scope of works mainly comprises construction of civil, electrical, networking works,
landscaping / beautification works, etc. and related ancillary works lying within the boundaries
and limits shown on the Drawings and any such additional areas adjacent there to as may be
designated by the Engineer from time to time for the construction to be performed under the
Contract, and all such areas and additional areas shall be comprised in the Site.

CODES, STANDARDS AND CERTIFICATES

A. Applicable Standards
Except as otherwise provided by these Specifications or the Drawings, all materials,
equipment and fabrication and testing thereof shall conform to the latest applicable

standards and codes referred in the Specifications by use of the abbreviations
explained below:

ASCE American Society of Civil Engineers

ASA American Standard Association

ACI - American Concrete Institute (USA)

AlSI - American Iron and Steel Institute (USA)

AISC - American Institute of Steel Construction (USA)
ANSI - American National Standard Institute (USA)
ASTM - American Society for Testing and Materials (USA)
AASHTO - American Association of State Highway & Transportation Officials.
AWS - American Welding Society (USA)

BS - British Standards (UK)

CP - Codes of Practice (UK)

ICAO International Civil Aviation Organisation

BSICP British Standard Institute Code of Practice

PS - Pakistan Standards (Pak)

PCA Portland Cement Association

PSI Pakistan Standard Institute

SSPC - Steel Structures Painting Council (USA)

uBC - Uniform Building Code (USA)

USBR - United States Bureau of Reclamation (USA)

If the Contractor, at any time and for any reason, wishes to deviate from the above
standards or desires to use material or equipment not covered by the above
standards, he shall state the exact nature of the changes, the reason for making the
change and shall submit complete specifications of the materials and equipment to
the Engineer for approval.

B. Standards other than those Specified

Where requirements for materials or equipment are specified by reference to a
standard which has its origin in one country, it is not the intention to restrict the
requirements solely to that standard and that country. Other standards, including
standards of other countries, will be accepted provided the requirements thereof, in
the sole opinion of the Engineer, are at least equal to the requirements of the
standard specified. The Contractor may propose to the Engineer an equivalent
standard other than that specified, in which case he shall submit the proposed
standard and all other information required and shall submit written proof that his
proposed standard is equivalent in all significant respects to the standard specified.
All submissions must be made in the English language.
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C. Codes and Standards at Site
The Contractor shall supply and have at his site office:-

a) Copies of all latest editions of codes and standards referred to in these
Specifications or equivalent codes and standards as approved by the Engineer.

b) Catalogues and published recommendations from manufacturers supplying
products and materials for the project.

C) The Contractor shall provide manufacturer's or supplier's materials which must
meet the requirements of a specific code or standard as stated in these
Specifications.

MANUFACTURER'S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures recommended by the
manufacturer or as approved by the Engineer.

UNITS OF MEASUREMENTS
The MKS System of Units shall be used throughout the Project.
EXISTING CONDITION AT SITE

Drawings and information pertaining to existing project conditions are furnished for reference.
Neither the Employer nor the Engineer warrants the adequacy or correctness of these. The
Contractor’s are encouraged to visit the project site to assess the existing site conditions.

PROTECTION AND PRECAUTIONS

The Contractor and his sub-contractors shall afford all necessary protection to existing
structures and will be required to make good at his own expense any damage done to
such structures through his own or his representatives or subcontractors' fault and
negligence.

The Contractor and his sub-contractors shall afford all necessary protection to existing roads
in the area . He will clear and make good at his own expense any damage to or debris on
these roads through his own fault and negligence. He must at all time ensure the free and
normal flow of traffic and shall not cause obstruction to the traffic system. The Contractor and
his sub-contractors shall provide and maintain necessary protection an precautionary
measures such as warning signs, warning lamps and barricades etc. to prevent accidents.

The Contractor shall promptly correct all such damage to original condition at no additional
expense to the Employer.

The Contractor shall cooperate with trades performing work under other Contracts as
necessary for completion.

SEQUENCE OF CONSTRUCTION

The Contractor shall submit his proposal for approval of the Engineer the sequence of
Construction, prior to starting the works. The works shall be executed as per approved
sequence of construction

LINES AND LEVELS

Survey control points will be established by the Engineer. The Contractor shall be
responsible for verifying these and shall be responsible for all requirements necessary for
the execution of any work to the locations, lines, and levels specified or shown on the
drawings, subject to such modifications as the Engineer may require as work progresses.

PLANT, EQUIPMENT AND TOOLS



11.

12.

13.

The Contractor shall provide at his cost modern plant, equipment and tools, adequate and
befitting to the nature, magnitude and size of this Contract, in strict compliance with the
requirements of the General Conditions of Contract, Conditions of Particular Applications and
Technical Specifications.

PARTIAL POSSESSION

Whenever, as determined by the Employer any portion of work performed by the Contractor is
in a condition suitable for use, the Employer may take possession of or use such portion.

Such use by the Employer shall in no instance be construed as constituting final acceptance,
and shall neither relieve the Contractor of any of his responsibilities under the
Contract, nor acts a waiver by the Employer of any of the conditions thereof, provided
that the Contractor shall not be liable for the cost of repairs, re-work, or renewals which
may be required due to ordinary wear and tear resulting from such use. However, if such
use increases the cost or delays to the completion of remaining portions of work, the
Contractor will be entitled to an equitable adjustment.

If, as a result of the Contractor's failure to comply with the provision of the
Contract, such use proves to be unsatisfactory, the Employer will have the right to continue
such use until such portion of the work can, without injury to the Employer, be taken out of
service for correction of defects, errors, omissions, or replacement of unsatisfactory
materials or equipment, as necessary for such work to comply with the Contract;
provided that the period of such operation or use pending completion of
appropriate remedial action shall not exceed twelve months unless otherwise mutually
agreed upon in writing between the parties.

EXISTING SERVICES

The Contractor shall search for, find, locate and protect any wiring, cable, duct, pipework,
etc., within or immediately adjoining the site area.

The Contractor shall take full responsibly for safety of existing service lines, utilities and utility
structures uncovered or encountered during excavation and construction operations.

The Contractor shall take full responsibility for damaging any such service lines, utility/utility
structure and any cost and/or expense that arises or issues from any such damage shall be
borne directly by himself. Should any damage to any such service occur the Contractor shall
forthwith take remedial action, initiate safety precautions, install temporary services and
carryout repair all at his own cost and expense and inform the Engineer and notify all relevant
authorities.

Existing utilities which are to remain in service for or after the works are to be determined by
the Contractor. If any existing service lines, utilities and utility structures which are to remain
in service are uncovered or encountered during these operations, they shall be safeguarded,
protected from damage, and supported. The Contractor shall preserve, maintain and keep in
perfect working conditions, any existing facilities required to be preserved by the
Employer/the Engineer.

CONSTRUCTION AREA AND ACCESS

The Employer will provide the Contractor possible space within or nearby the area of site of
works for the storage of plant, equipment and materials and for Contractor's temporary office,
during the currency of the Contract. In case the adjacent area as required by the Contractor is
not available within the Project boundary for storage of plant, equipment and machines then
the Contractor shall arrange at his own expense possible space for storage of plant,
equipment and machines at his own cost and expense. On no account shall such temporary
installations conflict/interfere with any of the permanent installations, services and any
operational function of Employer. The handling and storage of all plants, equipment and
materials at site shall be the sole responsibility of the Contractor and at no risk and cost to the
Employer.
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The Contractor shall protect all material against corrosion, mechanical damage or
deterioration during storage and erection on site. The protection methods shall be to the
approval of the Engineer

CONSTRUCTION & CHECKING AT SITE

The Contractor shall submit to the Engineer in due time for approval and discussion, his
proposals and plans as to the method and procedure to be adopted for the temporary and
permanent works involved.

The submitting to these suggestions and arrangements, and the approval thereof by the
Engineer shall not relieve the Contractor of his responsibilities and duties under the Contract.

The carrying out of all work included in the Contract is to be supervised by a sufficient
number of qualified representatives of the Contractor and full facilities and assistance are
to be afforded by the Contractor for the Engineer or his Representative to check &
examine the execution of the work.

The Engineer reserves the right to inspect all parts of the works but may at his discretion
waive inspection on certain items. This shall in no way absolve the Contractor from his
responsibilities. This particularly applies to the checking of materials, the accurate setting out
of foundations, and to the leveling, setting and aligning of the various parts, and to the
proper fitting and adjustment of manufactured and finished materials and fixtures in position.

If the Engineer or his Representative find that the work progress is slow in such a way that
the works or parts thereof will not be completed in the time specified, then he shall order the
Contractor to work overtime or in shifts and the Contractor shall comply. These
arrangements will be free of all financial encumbrances and at no additional costs to the
Employer.

In the event of night work, the Contractor shall provide sufficient and adequate lighting to the
satisfaction of the Engineer or his Representative and shall supply the necessary manpower
for satisfactory continuation of the work after normal hours.

STORAGE & HANDLING FACILITIES

The Contractor shall make his own arrangements for providing the necessary space for the
storage of plant, equipment and materials and for Contractor's temporary office, in and
around the site of works, during the currency of the Contract.

PRODUCT DATA

Manufacture’s standard schematic drawings shall be modified or deleted to indicate only
information which is applicable to the project. Such standard information shall be
supplemented to provide all additional applicable information.

Manufacturer's catalogue sheets, brochures, diagrams, schedules, performance charts,
illustrations and other standard descriptive literature shall be clearly marked to identify
pertinent materials products or models. Dimensions and required clearances shall be
indicated. Shop performance characteristics and capacities shall be noted.

PRODUCT QUALITY AND HANDLING

Suppliers of local and foreign products and installations specified shall have been regularly
engaged in the business of manufacturing, fabricating, installing and / or servicing work
required for a period not less than 5 years. In addition, the Engineer may request as
appropriate a:

list of similar installations that describes project, scope and date of completion.

- complete literature, performance data, and technical data.

list of services record within Pakistan.

- location of service office from which this installation could be maintained.
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For the actual fabrication, installation and testing of the specified work use only thoroughly
trained and experienced workmen completely familiar with the items required and with the
manufacturers recommended methods of installation. In acceptance or rejection, no
allowance will be made for the lack of skill on the part of workmen.

Use all means necessary to protect materials before, during and after installation and to
protect the installed work and materials of all other trades. In the event of damage,
immediately make all repairs and replacement necessary for approval and at no additional
cost to the Employer.

INSPECTION & TESTS REPORTS

All equipment and materials furnished under these specifications and all work performed in
connection therewith will be subject to rigid inspection by the Engineer or the Engineer’s
Representative. Acceptance of equipment and material or the waiving off inspection thereof shall
in no way relieve the Contractor of his responsibility for meeting the requirements of the Contract.

The Contractor shall furnish the Engineer with certified true copies of test reports of all
materials used in the manufacture and fabrication of all equipment and material including
metal work, steel pipes, fire bricks etc. The result of these test shall be in such form as to
show compliance with the applicable Specifications, standards and codes for the material
used.

APPROVAL OF MATERIALS AND PLANT

21.1  Quality of Materials

All materials, fixtures, fittings, supplies and plant furnished under the Contract shall
be new and unused, standard first grade quality and of the best workmanship and
design. No inferior or low-grade materials, supplies or articles will be either approved
or accepted, and all work of assembly and construction shall be done in a first-class
and workmanlike manner. In asking for prices for materials intended for delivery to
the Site and incorporation in the Works under any portion of these Specifications, the
Contractor shall provide the manufacturer or supplier with complete information as
may be necessary to secure compliance to this Clause and, in every case, he shall
quote this Clause in full to each such manufacturer or supplier.

21.2  Submission of Samples and Data

21.2.1  The Contractor shall furnish for approval of the Engineer with reasonable
promptness all samples as directed by the Engineer or specifically called for in
the Specifications and in accordance with the time schedule provided in the
schedule of submittals. The Engineer shall check and approve such samples
with reasonable promptness only for conformance with the design concept of
the Works and for compliance with the information given in the Contract
Documents. All work shall be in accordance with approved samples.

21.2.2 Samples shall be furnished so as not to delay fabrication, allowing the
Engineer reasonable time for consideration of the sample submitted.

21.2.3  Each sample shall be properly labeled with the name and quality of the
material, manufacturer's name, name of the project, the Contractor's name
and the date of submission, and the Specifications Article number to which
the sample refers.

21.2.4  The manufacturer's installation directions shall be provided with each sample.
The Contractor shall pay all transportation costs and deliver samples to the
Engineer's office, Site or testing laboratory as directed by the Engineer.

21.2.5 Samples shall be of adequate size to permit proper evaluation of the material
by the Engineer. Where variations in colour, texture, dimensions or other
characteristics are to be expected, the Contractor shall submit samples
showing the maximum range of variation. Materials exceeding the range of
variation of the approved samples shall not be used on the Work.

21.2.6 In order to permit coordinated selection of colours and finishes, the Contractor
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shall deliver samples of all related items to the Engineer at one time. Samples
of such materials will not be approved until all related samples have been
submitted.

21.2.7 If both Shop Drawings and samples are required for the same item, the
Engineer may require both to be submitted before approving either.

21.2.8 The Contractor shall erect Mock-up samples of finished items where
specifically called for in the documents or as directed by the Engineer.

The Mock-up samples shall be preserved/protected by the Contractor till the
end of the project or as directed by the Engineer.

21.2.9 No acceptance or approval of any Shop Drawings or sample, or any indication
or request by the Engineer on any Shop Drawings shall constitute an
authorization for any increase in the Contract Sum.

Inspection

All material and Plant furnished and all work performed under this Contract will be
subject to inspection by the Engineer at all times and in all states of completion both
off-Site and on-Site. The Contractor shall furnish promptly without additional charge,
all facilities, labour and materials reasonably needed for performing such inspection
and testing as may be required by the Engineer.

Approved Sample at Site

The Contractor shall, at all times, keep on the Site approved samples. All such
samples shall be made available to the Engineer as and when required.

BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by the
Contractor and submitted in triplicate to the Engineer for approval.

DRAWINGS

23.1

23.2

Bid Drawings

Bid Drawings issued with the Bid Documents, called the Bid Drawings, show scope of
the work to be performed by the Contractor. The Drawings are generally in sufficient
detail so as to be used as a basis for construction, fabrication and for placing orders
for materials subject to corrections based on the future issue of supplementary
Drawings as provided under Sub-Clause 12.2 hereof.

Construction Drawings, Supplementary Drawings

Upon commencement of the works and furnishing by the Contractor stake out survey
plan & natural ground levels, the Engineer shall issue Construction Drawings to the
Contractor. The Construction drawings may be issued in stages, where necessary.

The Engineer shall have authority to issue to the Contractor, from time to time, such
supplementary Drawings and instructions as shall be necessary for the purpose of
the proper and adequate execution and completion of the Works and the remedying
of any defects therein. The Contractor shall follow these drawings.

When additional information regarding the geological formations or other conditions
becomes available, the Engineer may find it desirable to change dimensions or
design of one or more of the features of the Works to conform to the newly disclosed
conditions. The Engineer reserves the right to make such reasonable changes, and
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the Contractor’'s operations shall be conducted so as to accommodate any such
reasonable changes in the Works.

Definition of Term Drawings

The term Drawings as used in the Specifications means the Drawings referred in
Clauses 12.1 and 12.2 above.

Checking of Drawings

The Contractor shall check all Drawings carefully as soon as practicable after receipt
thereof, and shall promptly notify the Engineer of any errors discovered.

Copies of Drawings
Drawings will be issued to the Contractor as described below:
23.5.1 Construction Drawings

Two (2) sets of the Construction Drawings will be issued to the Contractor as
stated above, free of charge. Additional sets will be provided at cost of
reproduction upon written request of the Contractor.

23.5.2 Supplementary Drawings

Two (2) prints of each supplementary Drawing will be issued to the
Contractor free of charge. Additional sets will be provided at cost of
reproduction upon written request of the Contractor.

Drawings to Be Furnished By the Contractor

The Contractor shall submit to the Engineer for review, such drawings as are required
under the Contract, sufficiently in advance of the work intended to be executed.

23.6.1 Reinforcement Drawings

Reinforcement placement drawings and bar bending schedules (to be
provided by the Contractor as per clause 11 above) of all RCC work shall be
prepared by the Contractor and submitted in triplicate to the Engineer for
approval, sufficiently in advance of the works in which they are intended to be
used.

23.6.2 Shop Drawings

€) The Contractor shall submit to the Engineer for review three (3)
copies of all drawings to be issued for setting out, fabrication, supply
order and construction; based on data, requirements, dimensions,
details, codes, standards and design provided in the drawings issued
by the Engineer. Such drawings shall be submitted at least twenty-
eight (28) days before they are required for use. If within a period of
fourteen (14) days after submission, the Engineer notifies the
Contractor that a drawing fails to comply with the relevant
requirement of the Contract, it shall be rectified and resubmitted for
approval at the Contractor’s cost. Fabrication or construction shall
not commence on any part of the Works until the shop drawings or
construction drawings for that part of the Works have been approved
by the Engineer.

The Works shall be executed in accordance with the drawings as
approved by the Engineer. If the Contractor wishes to modify any
approved drawings, he shall immediately notify the Engineer and
submit revised drawings for approval. If the Engineer instructs that



23.6.3

further drawings are necessary for executing the Works, the
Contractor shall prepare such drawings and submit them for
approval.

The Contractor at his cost shall rectify errors, omission, ambiguities,
inadequacies and other defects.

Approval by the Engineer, in accordance with this paragraph, shall
not relieve the Contractor of any of his responsibilities under the
Contract.

(b) The shop drawings shall be properly identified indicating the part of
the Works, the name of the contractor / supplier etc., the date of
preparation and the dates of all revisions. The Shop Drawings shall
be complete and shall show the design dimensions, proposed
materials to be used, finishes, type of shop paint and all other details
in connection thereto.

(©) Where adjoining work requires shop drawings, the Contractor shall
prepare and submit composite shop drawings, which shall show and
define the work under all affected trades. If the Contractor executes
work before coordinating with other trades so as to cause
interference with work of those trades, he shall make changes
necessary to correct the conditions without extra cost to the
Employer.

(d) No changes shall be made by the Contractor in the resubmitted shop
drawings in excess of the corrections spelled out by the Engineer
and in a separate note on the shop drawings.

(e) No work in the shop shall be started and no material or plant ordered
until the Engineer has approved the shop drawings. It shall be the
responsibility of the Contractor to submit the shop drawings on a
schedule that allows reasonable time for checking and approval and
subsequent fabrication. Failure to submit shop drawings in ample
time for checking, correcting, and rechecking will not justify extension
of time for completion of the Works.

) The Contractor shall also check and verify all site measurements
whenever requested by other Specialist Contractors or by other Sub-
Contractors to enable them to prepare their own shop drawings and
pass on the information with sufficient promptness, so as not to delay
the work in any way. A copy of all such information passed on shall
be given to the Engineer.

As-Built Drawings

The Contractor shall, at all times, keep on Site a separate set of prints of all
drawings on which all significant changes between the work shown on the
Drawings and that which is actually constructed, shall be noted neatly,
accurately and promptly as the work progresses. The Subcontractor(s) for
plumbing, mechanical and electrical shall, at all times, keep on Site, a
separate set of prints of the drawings (showing their parts of the Works) on
which all significant changes between the work shown on the Drawings and
that which is actually constructed, shall be noted neatly, accurately and
promptly as the work progresses. Such drawings shall show the exact
physical location and configuration of the works as actually installed.

The Contractor shall, within fourteen (14) days of issuance of Taking-Over
Certificate for whole of the Works, furnish to the Engineer for his approval two
(2) copies of such marked up drawings. One (1) copy of each of the marked
up drawings approved by the Engineer shall be returned to the Contractor by
the Engineer and these shall be used for the preparation of the As - Built
Drawings.

The Contractor shall furnish to the Engineer six (6) complete sets and one
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reproducible copy of all As -Built Drawings within twenty eight (28) days of
receipt of drawings stated above, from the Engineer.

PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from weather and
damage by his own or other workmen performing subsequent operation. The Contractor shall
provide all necessary dustsheets, barriers and guard rails and clear away the same at
completion.

RESTORATION AND CLEANING

Upon completion of the works the Contractor shall restore all items covered by the Contract to
the satisfaction of the Engineer.

The Contractor shall do regular cleaning and clear away all rubbish and excess materials that
may accumulate from time to time on completion and before handing over. Upon completion of
the works he shall obliterate all signs of temporary construction facilities such as work areas,
structures, foundations of temporary structures, stock piles of excess or waste materials, or any
other vestiges of construction, as directed by the Engineer. All buildings shall be cleaned; floors
and paving scrubbed and the works and site shall be left in a clean and satisfactory state for
immediate use and occupation. Care shall be taken not to use any cleaning materials, which may
cause damage to the surface to be cleaned.

The Contractor shall also take all necessary precautions to keep the works and site free from
vermin during construction and he shall leave the works vermin free on completion. Application of
pest control agents shall not commence until the specific product, name, method and extent of
application have been submitted to and approved of by the Engineer.

SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE
CONTRACTOR

26.1 Contractor’s Office, Facilities Etc.

The Contractor shall establish and maintain a Site office. The Contractor shall provide
all facilities in connection with the execution, completion, of the Works, remedying
defects therein and maintenance of the utilities services. The facilities shall not be
limited to the Contractor’s Site Office, labour camps, work yard and storage areas,
temporary water supply, waste water disposal, temporary electricity, medical unit,
temporary roads, fire protection and fire fighting equipment etc. The Contractor shall
be solely responsible for arranging all utilities and the Contractor shall setup, maintain
and operate an architectural and engineering facility at site with adequate number of
technical and support staff as well as equipment required for particular nature of job
covered under the Contract to prepare drawings/shop drawings for approval of the
Engineer.

The Contractor shall arrange his labour camp, work yard, storage area and site office.

26.2 Temporary Roads

The Contractor shall prepare and maintain such temporary roads as may be necessary,
from the site to the nearest road and also within the plot. Such roads shall be positioned
strictly in accordance with the Engineer's instructions and the Contractor shall reduce or
control any dust nuisance by regularly spraying water and compaction as directed.

26.3 Temporary Services
26.3.1 Temporary Water Supply

The Contractor shall supply in sufficient quantity all necessary potable and other
water for construction purposes for all trades at points within a reasonable
distance of any building being constructed. The Contractor shall make
arrangements and pay charges for water service installation, maintenance and
removal thereof, and pay the costs of water for all trades.
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At completion of the work, the temporary water services equipment and piping
shall be removed by the Contractor at his own expense.

Temporary Electricity

The Contractor shall make all the necessary arrangements for a temporary
electricity service, pay all expense in connection with the installation, operation
and removal thereof and pay the costs of electricity consumed by all trades. The
Contractor shall arrange and furnish an Electric Power Generating set at site
and maintain the generating set in perfect working condition through-out the
duration of Contract. The generating power of the set shall be sufficient to
operate all plant and equipment as well as the camps and offices of the
Contractor and the offices of the Engineer/Employer, during construction at
site. Should the set fail to meet the required demand at site or fail to function
or operate, the Contractor shall immediately replace the same with other
generating set/sets to the satisfaction of the Employer as well as the
Engineer.

A temporary lighting system shall be furnished, installed and maintained by the
Contractor as required to satisfy the minimum requirements for safety and
security and to the satisfaction of the Engineer.

When the permanent electrical power and lighting systems are in an operating
condition, they may be used for temporary power and lighting for construction
purposes provided that the Contractor obtains the written approval of the
Engineer and the Employer and assumes full responsibility for the entire power
and lighting system and pays all costs for operation and maintenance of the
system.

At completion of construction work, or at such time as the Contractor makes use
of permanent electrical equipment and devices, temporary electricity services
shall be removed by the Contractor at his own expense.

Waste Disposal

The Contractor shall make such temporary provisions as may be required in
order to dispose of any chemicals, fuels, oils, grease, bituminous materials,
waste and soil waste and the like without causing pollution to either the site or
the environment. Disposal of any materials, wastes, effluent, garbage, olil,
grease, chemicals and the like shall be in areas specified by the concerned local
authority proposed by the Contractor and subject to the approval of the
Engineer. If any waste material is dumped in unauthorized areas the Contractor
shall remove the material and restore the area to the condition of the adjacent
undisturbed area. If necessary, contaminated ground shall be excavated,
disposed off as directed by the Engineer and replaced with suitable fill material
compacted and finished with topsoil all at the expense of the Contractor.

Fire Protection

The Contractor shall provide and maintain adequate fire protection in the form of
barrels of water with buckets, fire bucket tanks, fire extinguisher, or other
effective means ready for instant use, distributed around the project and in and
about temporary inflammable structures during construction of the works.

Gasoline and other flammable liquids shall be stored in and dispensed from
safety containers approved by the Engineer and storage shall not be within
building.

Torch-cutting and welding operations performed by the Contractor shall have
the approval of the Engineer before such work is started and a chemical
extinguisher is to be available at the location where such work is in progress.

The Contractor shall follow the instructions and specifications of the Civil
Defense Department or any other local department concerned with such
activities.
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CONSTRUCTION SCHEDULE

A Construction schedule shall be maintained in accordance with the provisions of the General
Conditions of Contract.

The schedule shall be accompanied with sufficient data and information including all
necessary particulars of constructional plant, equipment machinery, temporary Works, arrival
of plant, equipment at site and their installation, method of operation, work forces employed,
etc., for an activities of the Works.

Should the Engineer consider any alteration or addition in the programme and time schedule,
the Contractor shall conform thereto without any cost to the Employer.

Whenever necessary and wherever the progress of the actual work shows departure, the

programme and time schedule shall be undated and submitted to the Engineer for his
approval.

SUBMISSION REQUIREMENTS

28.1  Schedule submission at least sixty days before the dates when reviewed submittals
will be needed.

28.2  Submit Shop Drawings as per provision given in Sub-Clause 19.5 (a) and number of
copies of Product Data which the Contractor requires for distribution plus four copies
which will be retained by the Engineer.

28.3  Submit three samples unless otherwise specified.

28.4  Accompany submittals with transmittal letter, in duplicate, containing:

- Date

- Project title and number

- Contractor’s name and address

- The number of each Shop Drawing, Product Data and the Sample submitted.
- Notification of deviations from Contract Documents.

- Other pertinent data.

RESUBMISSION REQUIREMENTS

Shop Drawings:

- Revise initial drawings as required and resubmit as specified for initial submittal.

- Indicate on drawings any changes which have been made by the Engineer.

- Product Data and Samples: Submit new data and samples as required for initial
submittal.

WEEKLY PROGRESS REPORT AND PHTOGRAPHS

30.1  During the continuance of the Contract, the Contractor shall submit weekly progress on
forms as approved by the Engineer. Such weekly reports shall show the actual
progress completed as of date of the report plotted against the schedule as given by
the Contractor at the start of work and shall be broken down so as to indicate status of
all activities associated with mobilization design, material procurement,

manufacture, surveys works, tests with regard to the agreed contract programme.

30.2 The Employer and the Engineer reserve the right to coordinate the
schedules of this Contractor and other Contractors working at the Site, and to adjust



and/or change any and all such schedules as required during the course of
construction in order to achieve a coordinated project in harmony with the Employer's
completion date.

30.3 Commencing after the first week of construction, and continuing every week until
completion, the Contractor shall take and submit photographs to the Engineer's
Representative, to show progress of his work and completion of each structure or major
feature.

31 CONTRACTOR TO NOTIFY DELAYS ETC.

Any delay which will affect the completion of Works shall be detailed by the
Contractor who shall state the action he is taking for effective completion of
the Contract programme.

The Contractor shall submit a report in respect of the various sections of
the Works, the equipment in use or held in readiness, a return of labour
and supervisory staff, and details of any matters arising which may generally
affect the progress of the work.

The Contractor shall give a summary of the detailed progress report giving
the position with regard to the agreed Contract programme.

The progress reports shall be set out in a format to the approval of the
Engineer, and forwarded promptly so that on receipt the information
contained therein is not more than 21 days out of date.

If during execution of the Contract, the Employer considers the progress
position of any section of the work to be unsatisfactory, or for any other
reason relating to the Contract, he will be at liberty to convene a meeting
and the Contractor’'s Representatives are to attend such meeting.

The Contractor's Site Office shall prepare and submit 6 copies of a weekly
progress report to the Employer and Engineer's Site Office. This  report
shall summarize site activities and record and details where difficulties in
maintaining the agreed programme are being experienced or are likely to
cause subsequent delay.

The Contractor's Site Office shall also prepare and submit to the Engineer's
Site Office 2 copies of Daily Activity Report summarizing the main activities to be
undertaken each day, noting special activities such a tests, alignment checks, etc.
The Contractor shall be responsible for expediting the delivery of all material and
equipment to be provided by him and his subcontractors.

32 PHOTOGRAPHS

As soon as work commences on Site, the Contractor shall provide at least 10 to 12
photographs (alongwith soft copy) of the works from positions to be selected by the
Engineer. Each photographic print shall not be less than 297mm x 210mm and shall
bear a printed description, a serial number and the date when taken.

The negatives/soft copy of all photographs shall be held at the Contractor's Site
Office, numbered and handed over to the Employer at the completion of the
Contract.

33 SIGN BOARD

The Contractor shall erect and maintain at the Site in a location to be approved by the
Engineer two (2) Sign Boards of dimensions approved by the Engineer. The Sign
Boards shall be made of metal. It shall be mounted on steel posts securely anchored
and braced. The Contractor shall paint on the Sign Boards, the name of the Works,



and the names of the Employer, Engineer and the Contractor both in English and
Urdu Language.

34 SITE OFFICE FOR EMPLOYER'’S /ENGINEER’S STAFF

The Contractor shall provide all office furniture including table chairs etc. and
maintain a site office for Employer’s/Engineer’s staff.

The contractor shall provide the site office along with furnishing and equipment within
14 days of the date of commencement.

The site office shall be maintained by contractor up to the expiry of Defects Liability
Period.

No payment shall be made to the contractor for the works involves under this sub
clause. The cost thereof shall be deemed to have been included in the total price
guoted by contractor.

35 TRANSPORT FOR EMPLOYER AND THE ENGINEER

The Contractor shall provide vehicle for the exclusive use of Employer/Employer’s
Representative staff and The Engineer to meet their transportation needs in connection
with the project.

No separate payment shall be made to the contractor for the facilities involved under this
sub-clause. The cost thereof shall be deemed to have been included in the total price
quoted by the contractor for the works.

In case the contractor fails to provide the mentioned facility to the Employer/The
Engineer, the amount of vehicles prevailing at the time of commencement date of the
contract shall be deducted from the contractor’'s payment certificates.

36 COORDINATION OF WORK AT SITE

The Contractor shall take cognizance that during the execution of the project, other
Contractor will be working concurrently on this site.

All works of his responsibility shall be coordinated by the Contractor so as to give the
necessary facilities to other Contractor or their workman or any other employ, who
execute or supervise any work on the site.

The Contractor shall ensure that the necessary safety precaution will be observed
and interferences shall be avoided specially for the works executed side by side by
different Contractors.

Due consideration must be given to permit access to sections of the work as required
by other Contractors for the extension of their works. With a view to coordinate the
works, the Engineer may from time to time direct the order of the works to be carried
out.

No payment shall be made to the Contractor for the works involved under this sub
clause.

37 SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR
37.6.1 General
Without prejudice to the generality of the various clauses of the Contract,
particular attention is drawn to the obligation of the Contractor to make his
own arrangement at his own expense for the following.

37.6.2 Labour Camps and Staff Residences

The Contractor shall provide, operate and maintain labour camps and staff
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residences and are required for the proper and efficient progress of the work
to house his own employees. For the purposes of operation and maintenance
of the Camps and Residences, the Contractor shall comply with the rules of
Pakistan Labour Camp Rules 1960 and all other applicable provisions of the
Pakistan Labour Laws.

37.6.3 Administrative and Field Office

The Contractor shall provide, operate and maintain administrative and field
offices required for his staff and would be responsible for Operation and
Maintenance, furniture, equipment, appliances, janitor services and security
of the same.

37.6.4 Work yards and Storage Areas

The Contractor shall provide, operate and maintain all sheds, fencing,
foundations and all above ground structures required to store material or
equipment brought on to the site by him. The Contractor shall be responsible
for the security of his entire camps, residence, site and field offices work yard
and storage area.

37.6.5 Water Supply, Sewerage System and Electricity

The Contractor shall make his own arrangement, at his own expense for
provision, operation and maintenance of electric supply, reasonable supplies
of raw and potable water and sewerage system at the site of works and his
labour camps, staff residences and offices. The Contractor shall pay all fees,
and charges (including bills) of whatsoever nature to the concerned
departments (if any) in order to procure connections of the above facilities
and thereafter using these facilities.

37.6.6 Medical Care

The Contractor shall arrange provision of adequate medical facilities for his
employees.

Adequately equipped and properly staffed first aid stations or dispensaries
shall be provided by the Contractor at camps and other strategic locations, to
administer first aid treatment at all times free of charge to all persons on the
Site, including personnel of the Engineer and the Employer. The nature,
number and location of facilities furnished and the Contractor's staff for
administering first-aid treatment shall meet the requirements of the Health
Services of the Government of Pakistan and of Section Il of the Manual
“Safety Requirements for Construction by Contract”, published by the
Employer, and shall be subject to approval by the Engineer.

37.6.7 Other Facilities

The Contractor shall also be responsible for providing at his own cost other
facilities for his own staff and labour such as educational, recreational,
transport, telephone and catering if required.

CONSTRUCTION PROCEDURES

The Contractor shall advise the Engineer of proposed construction procedures in accordance
with the General Conditions of Contract.

If the Engineer shall see that the work progress is slow in such a way that the work will not be
completed in the time specified, then he shall order the Contractor to work overtime or in more
shifts and the Contractor shall obey these orders without any additional payments and without
any objections or request for compensation.

NOTIFICATION TO ENGINEER



40.

41.

42,

43.

44,

The Engineer shall be notified daily in writing of the nature and location of the Works the
Contractor intends to perform the next day so as to enable necessary inspection and
measurement to be carried out. The Engineer may, if necessary, direct that longer notice be
given of certain operations.

NIGHT WORK

When work is done at night the Contractor shall maintain from sunset to sunrise such lights on or
about his work and plant as the Engineer may deem necessary for the proper observations of the
work and the efficient execution thereof.

WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the weather is so unsuitable
that proper protection of the work cannot be ensured.

CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the Contractor to keep-up good relations with other Contractors
employed on site by the Employer. The Contractor shall cooperate and coordinate his work
with that of the other Contractors working at the Site, to whatever extent may be necessary to
complete the Project in accordance with the approved programme of the Works and in
accordance with the Engineer’s instructions. Should a disagreement or dispute arise between
the Contractor and other contractors, the same shall be referred without delay to the Engineer
for his decision. Upon such decision, the Contractor shall proceed with the work in
accordance therewith. In case the access to the works of other contractors is through the Site
area of the Contractor, the Contractor shall coordinate with and permit all reasonable access
to other Contractors.

ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE EQUIPMENT

The Contractor shall comply and enforce compliance by all his sub- contractors with the highest
standards of safety and accident prevention in accordance with international standards and in
compliance with all applicable laws, ordinances and statutory provisions.

All requisite barriers, fences, warning signs, lights and other safety precautions as required for
the protection of persons and property on or adjacent to the site shall be provided at the
Contractor's cost.

All false work, scaffolding and handrails shall be well constructed and secured at all times.
Where overhead work is being carried out, warning signs shall be installed at ground level clearly
warning of the overhead work.

All warning signs shall be in two languages, English and Urdu, and shall at all times be
maintained in a clean and legible condition, to the satisfaction of the Engineer.

Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

Netting shall be provided at all levels where work is in progress, all around the building.

SETTING OUT OF WORK AND SURVEY
441 Reference Points, Lines

The Contractor shall establish benchmarks and / or reference line at the Site in
accordance with the instructions of the Engineer. The Contractor shall set out its work
from these benchmarks and lines. The Contractor shall supply plant, equipment,
materials and labour for checking if required of the survey control by the Engineer.
Slope stakes will be set by the Contractor before commencement of excavation and
will be re-established as required during progress of work using established bench-
marks and reference points.

44.2  Verification



The Engineer may make checks as the work progress to verify lines and grades
established by the Contractor and to determine the conformance of the work as it
progresses with the requirements of the Drawings and Specifications. Such checking
by the Engineer shall not relieve the Contractor of his responsibility to perform all
work in accordance with the Drawings and Specifications and the lines and grades
given therein.

Based upon the basic control, the Contractor shall provide his own primary control
points, as needed for the Works, and shall preserve and maintain them until
otherwise authorized.

The Contractor shall be responsible for maintaining all survey markers/monuments,
and property corners. If any markers/monuments are destroyed by the Contractor, the
Contractor shall arrange, at his own cost, to retrace and replace them to the entire
satisfaction of the Engineer. If a monument cannot be replaced in its original position,
the Contractor shall install a witness corner. The Contractor shall complete and file
monument reference cards on all monuments as per instructions of the Engineer.

The Contractor shall provide experienced construction surveyors with adequate
experience in the construction surveys similar in nature as required by this Contract.

Based upon established basic control monuments the Contractor shall establish all
lines and grades necessary to control the Works, and shall be responsible for all
measurements that may be required for execution of the Works to the tolerance
prescribed below.

The Contractor shall perform such surveys and computations as are necessary to
determine quantities of work performed or placed during each progress payment
period, and shall also perform all surveys necessary for the Engineer to determine
final quantities of work in place. The Engineer will determine final quantities based on
original ground levels determined by the Contractor and agreed by the Engineer.

The Contractor shall notify the Engineer at least 24 hours before performing a
guantity survey and, unless specifically waived, quantity surveys shall be performed
in the presence of an authorized representative of the Engineer.

Degree of accuracy for the survey works shall satisfy the following specified
tolerances:

€)) Structure points shall be set within 0.01 foot accuracy from point to point,
except where tighter tolerances are required.

(b) Cross-section points shall be located within 0.10 foot, horizontally and 0.01
foot vertically.

(c) Permissible closing error for a levelling line meant for establishing Temporary
Bench Mark (TBMs) shall not exceed 0.045 x \ M foot, where M is in miles.
The permissible closing error shall be duly adjusted.

The Contractor shall provide all materials, equipment and labour required for
surveying work, including, but not limited to, instruments, stakes, spikes, steel pins,
templates, platforms, and tools, and except as required to be incorporated in the work
or left in place, all such materials and equipment, shall remain the property of the
Contractor. Surveying instruments shall be in perfect working condition and shall be
subject to rigid inspection for proper operation at least after every two weeks of use.
Defective instruments shall be promptly replaced or repaired and adjusted to the
satisfaction of the Engineer.

Survey data shall be recorded in accordance with recognized professional surveying
standards. Original field notes, computations, and other surveying data shall be
recorded in the Contractor furnished field books. Notes or data not in accordance with
standard formats will be rejected. lllegible notes or data, or use of erasures on any
page of a field book will be considered sufficient cause for rejection of part or the
entire field book. Copied notes or data will not be permitted; therefore, rejection of
part or all of a field book may necessitate re-surveying. Corrections by ruling or lining
out errors will be satisfactory.



45, PAYMENT OF WORK

Payment shall not be made for the works involved within the scope of this section of specification
and is deemed to be covered in rates of other BOQ items.

46. ENVIRONMENTAL PROTECTION

The Contractor shall exercise care to protect the natural landscape and shall conduct his
construction operations so as to prevent any unnecessary destruction, scarring or defacing of the
natural surroundings in the vicinity of works. Except where clearing is required for the Permanent
works, approved construction roads and the Temporary Works, and for excavation operations,
all trees and native vegetation shall be preserved and shall be protected from damage which
may be caused by the Contractor’s construction operations and equipment. On completion of the
works, all work areas shall be smoothed and graded in a manner to confirm to the natural
appearance of the landscape. Where unnecessary destruction, scarring, damage or defacing
may occur as a result of the Contractor’s operations, it shall be repaired, replanted, or otherwise
corrected as directed by the Engineer at no additional cost to the Employer.



ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

Tier Il - KOHAT
COST Summary

AS PER COMPOSITE SCHEDULE RATES-2025 1st Bl ANNUAL OF GOVT OF KHYBER PSKHTUNKHWA

A. Schedule Items

As per Engineer’s Estimate

S.No Description PKR Scheduled Items Non-Scheduled Total
MRS-2025(1st BI-ANNUAL) Items

1 CIVIL WORKS Rs. 8,023,308 3,326,702 11,350,010
2 PLUMBING WORKS Rs. 1,538,804 447,002 1,985,806
3 ELECTRICAL WORKS Rs. 3,401,691 493,500 3,895,191
4 COUNTERS Rs. 1,729,345 1,729,345
5 NETWORKING Rs. 1,531,234 0 1,531,234
6 ACs Rs. 1,118,582 1,142,100 2,260,682
7 CCTV Rs. 164,012 968,075 1,132,087

Grand Total Amount = 15,777,631 8,106,724 23,884,355




SCIENCE & TECHNOLOGY AND INFORMATION TECHNOLOGY DEPARTMENT

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS
TIER - Il KOHAT

BILL OF QUANTITIES

SUMMARY OF COST
Amount (Rs)
S No. Description
Scheduled (i) Non Scheduled (ii) Total Cost (i+ii)

A) CIVIL WORKS 8,023,308 3,326,702 11,350,010
B) PLUMBING WORKS 1,538,804 447,002 1,985,806
C) ELECTRICAL WORKS 3,401,691 493,500 3,895,191
D) CSR & NADRA COUNTERS 1,729,345 1,729,345
SUB TOTAL (A) 12,963,803 5,996,549 18,960,352
E) NETWORKING 1,531,234 - 1,531,234
F) AIR CONDITIONING 1,118,582 1,142,100 2,260,682
G) CCTV 164,012 968,075 1,132,087
SUB TOTAL (B) 2,813,828 2,110,175 4,924,003
GRAND TOTAL (A+B) 15,777,631 8,106,724 23,884,355
GRAND TOTAL (Million) 15.778 8.107 23.884




SCIENCE & TECHNOLOGY AND INFORMATION TECHNOLOGY DEPARTMENT

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT
BILL OF QUANTITIES

CIVIL WORKS
ItemCode
MRS-2025 . . . Amount
Item S No. (istBI- Description Unit Rate Quantity (Rs)
ANNUAL)
SCHEDULED ITEMS
DISMANTLING (DEMOLITION)
C-01 04-13 Dismantling brick work in lime or cement mortar m3 1,898.61 44.17 83,861.60
C-02 04-19-c  Dismantling : Plain Cement Concrete 1:2:4 m3 4,914.04 11.68 57,395.99
C-03 04-19-a  Dismantling : Plain Cement Concrete 1:4:8 m3 2,457.02 15.42 37,887.25
C-04 04-20-a  Dismantling RCC, separating reinforcement, cleaning &
straightening the same m3 8,041.16 2.55 20,504.96
C-05 04-46 Dismantling glazed or accoustics tiles etc m2 381.12 29.73 11,330.70
C-06 04-45-a  Scraping : White wash or colour wash m2 34.03 1,617.10 55,029.91
EARTHWORK
C-07 03-18-a  Filling, watering and ramming earth under floor with surplus
earth from foundation, etc m3 133.66 8.92 1,192.25
C-08 03-25-b  Excavation in foundation of building, bridges etc complete :
in ordinary soil m3 360.39 40.78 14,696.70
C-09 07-30 Supplying and filling sand under floor or plugging in wells
m3 2,535.90 7.65 19,399.64
CONCRETE
C-10 06-02 Dry rammed shingle brick ballast or stone ballast 1.5" to 2"
guage m3 3,259.19 1.68 5,475.44
C-11 06-05-f  Plain Cement Concrete including placing, compacting,
finishing & curing (Ratio 1:2:4) m3 17,035.28 8.27 140,881.77
C-12 06-05-h  Plain Cement Concrete including placing, compacting,
finishing & curing (Ratio 1:3:6) m3 13,983.72 6.17 86,279.55
C-13 06-05-i  Plain Cement Concrete including placing, compacting,
finishing & curing (Ratio 1:4:8) m3 12,340.56 1.73 21,349.17
06-07-b-03 RCC in raft foundation slab, base slab of column
& ret. wall etc, not including in 06-07-a-03 (1:2:4) m3 19,446.34 10.19 198,158.20
06-07-a-03 RCC in roof slab, beam, column & other structural
members, insitu or precast. (1:2:4) m3 19,446.34 6.63 128,929.23
C-15 06-08-c  Supply & fabricate M.S. reinforcement for cement concrete
(Hot rolled deformed bars Grade 40) Tonne 303,008.50 2.00 606,017.00
C-16 06-47-a  Erection and removal of steel Form work for RCC or Plain
Concrete (Horizontal)
m2 970.34 60.41 58,618.24
C-17 06-47-b  Erection and removal of steel Form work for RCC or Plain
Concrete (vertical)
m2 1,010.20 41.82 42,246.56




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT

BILL OF QUANTITIES

CIVIL WORKS
ItemCode
MRS-2025 . . . Amount
Item S No. (istBI- Description Unit Rate Quantity (Rs)
ANNUAL)
BRICK MASONRY -
C-18 07-04-a-04 1st class brick work in foundation and plinth in Cement,
sand mortar 1:5 m3 16,554.63 16.38 271,164.84
Cc-19 07-05-a-04 1st class brick work in ground floor Cement, sand mortar 1:5
m3 17,664.81 48.58 858,156.47
ELOORING
C-20 10-26-c-i  Provide & lay marble fine dressed stone flooring
on surface in white cement complete: 3/4" thick 12
X 24 Sunny White Marble m2 2,957.59 139.41 412,317.62
C-21 10-45-b-ii Provide & lay marble fine dressed stone dado or
skirting in white cement complete: 0.5" thick 12 x
12 Sunny White Marble m2 2,678.53 30.00 80,355.90
C-22 10-64 Chemical polishing of marble floor/Dado m2 389.64 40.00 15,585.60
C-23 10-60-a  Providing and laying 3/4"(19mm) thick Granite Black
polished tiles of approved quality of any size on floor over
3/8" thick base cement sand mortar 1:3 including etting the
tiles with portland cement slurry over cement sand jointing
and washing the tiles with cement slurry of matching color
including grinding, rubbing, polishing & mortar cost.
m2 11,848.78 10.00 118,487.80
C-24 10-55-g  Providing and Fixing of Porcelain Floor Tile 24" x 24" of
approved quality 4,152.12 253.72 1,053,475.89
C-25 10-50-a  Providing and Fixing Ceramic Floor Tiles of approved
quality of Size : 12" x 12" m2 2,568.72 22.77 58,489.75
C-26 10-55-j  Providing and Fixing of Bath Room Tiles 12"x18" of
approved quality m2 2,562.82 187.36 480,169.96
SURFACE RENDERING R
c-27 11-09-b  Cement plaster 1:4 upto 20" height 1/2" thick m2 519.49 402.23 208,954.46
C-28 11-20-b  Providing and applying wall putty of 2mm thickness over
plastered surface to prepare the surface even and smooth
complete. m2 89.32 402.23 35,927.18
C-29 13-03-i  Providing and applying 3 coats of approved type of Plastic
emulsion paint to Plastic surface as per manufucture
specification. m2 929.90 402.23 374,033.68
WOOD WORK, WOODEN / ALUMINIUM JOINERY
C-31 12-84  Providing & fixing uPVC white color full body doors with
UPVC frame and chowkat including, locks and all hardware
fittings, etc. complete in all respects m2 13,402.06 11.71 156,938.12
C-33 12-21-b  P/F hydraulic Door Closer (Best Quality) Each 2,925.40 4.00 11,701.60
C-34 12-64-c-05 Supply and Fixing aluminium door/window,Fly Screen
Shutter Premium model (2.00 mm gauge) 2" section m2 4,261.10 14.72 62,723.39




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS
TIER - Il KOHAT
BILL OF QUANTITIES

CIVIL WORKS
ItemCode
MRS-2025 . . . Amount
Item S No. (istBI- Description Unit Rate Quantity (Rs)
ANNUAL)
12-65-c-06 Supply and Fixing aluminium door/window,
Hinged Door Premium model (2.00 mm gauge) 4"
section m2 16,369.48 19.52 319,532.25
C-35 12-65-a-06 Supply and Fixing aluminium door/window, Sliding
Window Premium model (2.00 mm gauge) 4" section m2 16,369.48 26.77 438,210.98
C-36 12-73-c  Providing and fixing First class shisham wood
projected beading upto one sq.inch.(6.5sg.cm.)
wide in section, designed, fixed around the panels
of doors, windows of any description. m 19152 60.00 11,491.20
C-37 12-61  MS flat 1/2"x1/8" grill in windows of approved design
m2 3,736.91 26.77 100,037.08
C-38 12-41-b-02 Providing and fixing partition including
framework : Sheets on both sides of frame : Ply
wood 1/4" m2 2,803.17 124.91 350,143.96
C-39 14-153-b  Providing and fixing of tempered glass of
approved quality and color including all fiitting
complete in all respects
b) 8 mm Thick m2 11,132.39 38.00 423,030.82
C-40 12-47 Supply and Fixing accoustic mineral fibre tile
ceiling fixed with aluminium tee hung by GI wire
fixed in roof m2 2,520.09 79.00 199,087.11
PAINTING AND VARNISHING
C-40 13-07-a  Varnishing wood work, including cleaning &
preparing surface : First coat m2 226.46 272.12 61,624.30
C-41 13-07-b  Varnishing wood work, including cleaning &
preparing surface : Second coat m2 151.76 544.24 82,593.86
C-42 13-25-a  Preparing surface & painting with snowcem / weathershield
paint : First coat m2 344.07 22.30 7,672.76
C-43 13-25-b  Preparing surface & painting with snowcem / weathershield
paint : 2nd & subsequent coats m2 189.64 44.60 8,457.94
MISCELLANEOUS
Cost of Scheduled Items (Rs.) 7,789,619

Cost of Scheduled Items (Rs.) Area Factor 1.03

8,023,308




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT

BILL OF QUANTITIES

CIVIL WORKS
ItemCode
MRS-2025 . . . Amount
Item S No. (istBI- Description Unit Rate Quantity (Rs)
ANNUAL)
NON-SCHEDULED ITEMS
C-44 NSI-02 Vertical & horizantal 4" thick L shape panel.
Providing & fixing laminated/lasani board panel (best
Quality) with wood stud fram 2" x 3" (size 10' x 2.5'x7") 4"
thick | sh | lete in all t.
Ick shape panel complete In afl aspec m2 6,364.00 3420  217,648.80
C-45 NSI-1 P/F of plaster of paris ceiling hanged below roof upto 3 feets
as per direction of engineer incharge m2 2.442.52 32528 794,502.91
C-46 NSI-03  Provide and fix aluminium frame glazed partitions with
openable door as shown in drawing using sections of
Pakistan Cables (Pvt) Ltd., or Chawla Aluminium or
approved ,100mm wide and 2 mm thick white powder
coated frames up to false ceiling height, including 12 mm
thick frosted glass, all glass shall be tempered, and all
hardware etc. as shown on drawings, and as per sample
annroved bv the Enaineer. m2 16,649.00 104.09  1,732,994.41
C-47 NSI-03  Provide and fix aluminium of CFC approved logo in acrylic
sheet with minimum thickness of 3mm and depth 2.5" with
best quality lights and power supply, and as per sample
approved by the Enaineer. m2 20,113.00 10.00 201,130.00
C-48 NSI Provide and fixing of Forast Paper 3D printed Coloured as
per sample approved by the Engineer. Sft 187.00 100.00 18,700.00
C-49 NSI Provide and fixing of Vinyl Sticker as per sample approved
by the Engineer. Sft 244.00 100.00 24,400.00
C-50 NSI Provide and fixing of Transparent Sticker as per sample
approved by the Engineer. Sft 280.00 120.00 33,600.00
C-51 NSI Provide and fixing of Flex Board as per sample approved by
the Engineer. Sft 328.00 80.00 26,240.00
C-52 NSI Provide and fixing of Acrylic logo as per sample approved
by the Engineer. Sft 815.00 50.00 40,750.00
C-53 NSI Provide and fixing of Stand Direction Board as per sample
approved by the Engineer. Sft 1,523.00 60.00 91,380.00
C-54 NSI Supply and Fixing of Stainless Steel Pots for Covering Plant
Pots (12" Dia Best Qualitv) Each 2,768.00 30.00 83,040.00
C-55 NSI Supply and Fixing of Indoor Palm Plants including Pots
Each 1,196.00 20.00 23,920.00
C-56 NSI Supply and Fixing of False Cielling Bracket Fan (Best
Quality) 2x2' Size Each 9,599.00 4.00 38,396.00
Cost of Non-Scheduled Items (Rs.) 3,326,702
Total Cost of Scheduled Items & Non-Scheduled Items (Rs.) 11,350,010




SCIENCE & TECHNOLOGY AND INFORMATION TECHNOLOGY DEPARTMENT
ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - 1l KOHAT

BILL OF QUANTITIES

PLUMBING WORKS
ItemCode Amount
Item S No. | MRS-2025 (1st Description Unit Rate Quantity (Rs)
BI-ANNUAL) '
SCHEDULED ITEMS
SANITARY FIXTURES AND FITTINGS
P-01 14-03-a Providing and fitting glazed earthenware water closet
(WC), squatter type (orisa pattern) combined with foot
rest. complete in all respects : White Each 4,106.76 4.00 16,427.04
P-02 14-78 Providing and Fixing low level plastic flushing cistern 3
gallons (13.63) liters capacity, complete in all respects
Each 5,259.32 4.00 21,037.28
P-03 14-157 P-Trap (uPVC) for squatting type WC. Each 1,364.37 4.00 5,457.48
P-04 14-01-a Providing and Fixing glazed earthen ware WC European
type of approved make/size excluding cost of seat &
cover, complete in all respects: White Each 16,874.87 4.00 67,499.48
P-05 14-02-b Providing and Fixing double seat & cover only : Plastic
Each 947.76 4.00 3,791.04
P-06 14-86 Providing & fixing chromium plated double bib-cock
with Muslim Shower of approved quality Complete is all
respects. Each 3,039.57 13.00 39,514.41
P-07 14-159 Undercounter Vanity type wash hand basin of
approved make, colour, size, shape and quality,
including jointing and sealing material, etc. with
all accessories for complete installation. Each 12095.70 4.00 48.382.80
P-08 14-46-a Providing and Fixing angle iron brackets for : Wash hand
basin (WHB ) and cistern Each 542.54 4.00 2,170.16
P-09 14-27-a Providing and fixing chorimum plated (CP) mixing
valve for wash hand basin (WHB), sink or shower of
approved (Best) quality Each 4,003.74 6.00 24,022.44
P-10 14-25-a Providing and fixing chromium plated (CP) tee stop cock
1.5 cm (1/2") of approved quality Each 1,817.79 20.00 36,355.80
P-11 14-13 Providing and fixing choricum plated soap dish
complete. Each 1,052.08 10.00 10,520.80
P-12 14-15 Providing and Fixing CP (chromium plated) toilet paper
holder complete Each 1,274.39 10.00 12,743.90
P-13 14-16-a Providing and Fixing chromium plated (CP) towel rail
complete: 60 cm (24") long and 2 cm (3/4") dia Each 1,347.25 6.00 8,083.50
P-14 14-17d Providing and fixing 22" x 16" looking mirror of
Imported glass complete with Aluminum frame of
standared size & c.p screws. Each 2,597.26 6.00 15,583.56
P-15 14-18-b Providing and fixing best quality 5mm glass shelf (60 x
13) cm 24"x5" complete: Without chromium plated
brackets & railing Each 789.46 6.00 4,736.76
P-16 14-160-b Electric water coolers of 40 gallons capacityincluding
inlet and outlet connections, gate valve on inlet, electric
connection upto power socket, and all other accessories
for complete installation.
Each 28,594.75 2.00 57,189.50




PLUMBING WORKS

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT
BILL OF QUANTITIES

Item S No.

ItemCode
MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Rate

Quantity

Amount
(Rs.)

P-18

P-19

P-20

P-21

p-22

P-23

P-25

P-26

p-27

P-28

23-05-a

14-74d

14-35-g

14-35-a

14-35-b

14-55-e

14-162-c

14-154

14-144-a

14-144-h

14-144-c

Constructing gully grating chamber complete With CI
qully trap,weighing 81 Ibs. frame hinged

Providing and Fixing in positioin Gas water
Geyser with fittings including thermostat, safety
valve etc:- 50 Gallon Best Quality

PIPES & FITTINGS etc

Providing, laying cutting, jointing, testing PPRC
pipeline in walls/trenches with pipes (confirming to DIN
8077/8078, PN 20 of approved quality & fittings
conforming to DIN 16962,PN25 of the same
manufacturer) for cold/hot water supply systems
including specials complete in all respect as per
specifications: 1/2" i/d

Providing, laying cutting, jointing, testing PPRC
pipeline in walls/trenches with pipes (confirming to DIN
8077/8078, PN 20 of approved quality & fittings
conforming to DIN 16962,PN25 of the same
manufacturer) for cold/hot water supply systems
including specials complete in all respect as per
soecifications: 3/4" i/d

Providing, laying cutting, jointing, testing PPRC
pipeline in walls/trenches with pipes (confirming to DIN
8077/8078, PN 20 of approved quality & fittings
conforming to DIN 16962,PN25 of the same
manufacturer) for cold/hot water supply systems
including specials complete in all respect as per
specifications: 1" i/d

Providing and Fixing Gl pipe & including specials
complete: 3/4" dia (light)

G.l. water pipes (cold and hot water, in ducts & in
exposed condition) Conforming to BS-1387(1985),
Medium Grade, l/c all fittings, wraping glasswool
thermal insulation with aluminium vapour barrier,
making holes in concrete or masonry and then repairing
holes, supports and hangers etc. of approved make of the
following diameters, complete in all respects: (c) 1-1/2
inch

Supply and Installation of G.I. water pipes conforming to
BS-1387 (1985), Medium Grade, I/c all fittings, wraping
polythene tape, giving anticorrosion treatment, applying
protective painting, making holes in concrete or masonry
and then repairing holes, flushing, disinfecting, testing
and commissioning etc. of the following diameters. 2"
dia

Supplying and Fixing UPVC soil waste and vent pipe
class B : 6" dia

Supplying and Fixing UPVC soil waste and vent pipe
class B : 4" dia

Supplying and Fixing UPVC soil waste and vent pipe
class B : 3" dia

Each

Each

12,139.50

46,643.75

197.90

223.18

267.43

1,065.36

3,043.84

5,774.80

4,367.96

2,399.56

1,751.26

4.00

2.00

70.00

140.00

70.00

15.24

30.48

30.48

30.48

60.96

60.96

48,558.00

93,287.50

13,853.00

31,245.20

18,720.10

16,236.09

92,776.24

176,015.90

133,135.42

146,277.18

106,756.81




PLUMBING WORKS

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT
BILL OF QUANTITIES

Item S No.

ItemCode
MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Rate

Quantity

Amount
(Rs.)

P-29

P-30

P-31

P-32

P-33

P-36

P-37

P-38

P-39

P-42

14-144-d

14-164

14-147

14-165-a

14-165-b

14-170

24-15-b

14-166

14-28-f

14-28-g

14-28-a

14-28-b

14-52-b

14-169

uPVC Soil, Waste and vent pipes conforming to
1S0:3633 type "B" or BS-4514/5255 class "A" ,including
imported rubber ring/solvent cement fittings, jointing,
cutting, and breaking concrete/masonry and then making
it good, applying painting, cleaning and testing etc.
complete in all respects.(for sanitary drainage) : 2" dia

uPVC Multi Floor Trap (110x75mm) including strainer;
supports; making required number of connections;
breaking concrete or masonry work & then making it
good:; etc.

Providing & Fixing of uPVC Floor Drain of dia 5" with
P-Trap of approved quality with M.S Grating of 5 Inches
dia hole with minimum outlet of drain should be 3
Inches complete in all respect.

uPVC floor Cleanout including 2 No. 450
elbowstransition pipe, SS screwed plug/cover assembly
jointed air-tight with pipe, breaking concrete or masonry
work & then making it good, etc. complete in all
respects. (i) 3" dia

uPVC floor Cleanout including 2 No. 450
elbowstransition pipe, SS screwed plug/cover assembly
jointed air-tight with pipe, breaking concrete or masonry
work & then making it good, etc. complete in all
respects. (ii) 4" dia

Cowel on vent pipes of the following diameter. (i) 3"

Providing, laying, cutting, jointing, testing and
disinfecting grey cast iron spun pipes of approved
quality in trenches with spigot and socket, caulked lead
joint (BS 416 Part-1), including cost of jointing material,
such as lead, yarn, etc. complete as per specifications : 4"
ild

Supply & installation of cast iron roof drain, including

strainer, flashing material, and all accessories for
complete installation, as per specifications. 4 inches dia

VALVE's & FITTINGS etc

Providing and fixing gun metal peet / gate valve
(screwed) 20 mm (3/4") dia of approved quality.

Providing and fixing gun metal peet / gate valve
(screwed) 25 mm (1") dia of approved quality.

Providing and fixing gun metal peet / gate valve
(screwed) 32 mm (1-1/4") dia of approved quality.

Providing and fixing gun metal peet / gate valve
(screwed) 40 mm 1-1/2" dia of approved quality.

Providing and Fixing high pressure flange type valve : 2"
dia

Air relief valves, of approved make (Italy or equivalent),
including jointing arrangement with pipe; nuts, bolts etc.
complete in all respects. (i) 3/4 "

Each

Job

Each

Each

Each

Each

Each

Each

Each

Each

Each

1,104.90

2,100.65

7,261.06

1,520.20

1,717.80

824.26

1,061.79

1,078.74

1,420.11

1,644.89

1,963.52

2,225.33

9,026.23

1,768.80

30.48

10.00

1.00

3.00

3.00

4.00

30.48

4.00

12.00

4.00

2.00

2.00

1.00

8.00

33,677.35

21,006.50

7,261.06

4,560.60

5,153.40

3,297.04

32,363.36

4,314.96

17,041.32

6,579.56

3,927.04

4,450.66

9,026.23

14,150.40




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT
BILL OF QUANTITIES

PLUMBING WORKS
ItemCode Amount
Item S No. | MRS-2025 (1st Description Unit Rate Quantity (Rs)
BI-ANNUAL) ’
P-43 Supplying and fixing of Dry Chemical Powder
14-172-a  Fire Extinguisher 6Kg Capacity complete in all Each 6.00 76,797.36
respect 12,799.56
Cost of Scheduled Items (Rs.) 1,493,984 |
Cost of Scheduled Items (Rs.) Area Factor 1.03 1.538.804
NON-SCHEDULED ITEMS
P-44 NSI-01 Hand dryer with sensor, electric connection, nuts bolts
etc. as per standards. Each 19,533.00 2.00 39,066.00
p-45 NSI-03 CP Soap Dispenser of any shape, pattern and size, of
approved make, with plugs and screws etc., fixed to
concrete, brick, stone or wood work, complete in all
respects . Each 3,208.00 2.00 6,416.00
P-46 NSI-04 Electric water Dispenser inlet and outlet connections,
gate valve on inlet, electric connection upto power
socket, and all other accessories for complete
installation.(Dawlance,Haier.Midea) Each 61,500.00 4.00 246,000.00
P-47 NSI-05 Providing and Fixing approved best quality Microwave
with Grill (MWO DW-133-G)
Capacity (It) : 30
Product Color : Black & Red
Control Panel Tvpe : Diaital Each 46,170.00 1.00 46,170.00
P-48 NSI-06 Supply And instalation of 12 cft Estar series Refrigerator
Energy efficient with quick cooling complete
installation.(Hair, Dawlance) Each 109,350.00 1.00 109,350.00
Cost of Non-Scheduled Items (Rs.) 447,002
Total Cost of Scheduled Items & Non-Scheduled Items (Rs.) 1,985,806




ELECTRICAL WORKS

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - [l KOHAT

BILL OF QUANTITIES

Item No.

REF. No.

MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-1

E-S-2

E-S-3

E-S-4

E-S-5

E-S-6

E-S-7

E-S-8

15-36-k-02

15-36-k-01

15-36-12

15-36-k-03

26-01-1-01

15-78

15-77-c

15-36-i-8

Supply, installation, testing and commissioning of
the following items of work (unless specifically stated
otherwise) including all material, labour, tools, plant,
accessories, chiseling, repair works etc., required for
proper completion of each item as per specifications.

LIGHTS & FIXTURES

Supply, installation, connecting, testing and
commissioning of Surface mounting LED tube light
with 1x2000 lumens output and fixture, complete in
all respects

Supply, installation, connecting, testing and
commissioning of Surface mounting LED tube light
with 2x2000 lumens output and fixture, complete in
all respects

Supply, installation, connecting, testing &
commissioning of 10W LED Down Light Fixture
suitable for 1300 lux, as per instruction of Engineer,
surface mounted circular shape or equivalent.

Supply, installation, connecting, testing and
commissioning of Wall mounted Bulkhead light
fixtures with LED retrofit lamp 540 Lumens output,
complete in all respects

Supply and Erection of AC ENERGY EFFICIENT
CEILING FANS 56 inch, 50 W

NOTE:The contractor/supplier shall ensure that the
supplied fans are wound with 99.9% pure enamelled
copper winding.The core of the fans shall be made
from grain oriented electrical steel sheet.The ceiling
fan should be energy saving,50 watt & approved
from National energy efficiency & conservation
authority NEECA.

Supply and Fixing of 18" dia Direct axial Wall
Bracket fan,1450Rpm, Max 50db sound level Fan
shall be made with 99% purity Copper windings

Supply and fixing electric AC exhaust/fresh air
circulation (Double way) 220/230 single phase
plastic frame body and blade complete 12"x12"

Supply, installation, testing and commissioning of
2x20 Watt "LED" DC emergency spot light with
3hr backup, complete in all respects.

CONDUITS

No.

No.

Each

Each

Each

Each

No.

Each

60

1,812.56

3,356.31

1,627.31

3,726.81

13,821.55

10,014.41

5,879.57

10,438.51

9,062.80

16,781.55

97,638.60

29,814.48

27,643.10

20,028.82

23,518.28

83,508.08




ELECTRICAL WORKS

Item No.

REF. No.

MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-9

E-S-10

E-S-11

E-S-12

E-S-13

E-S-14

E-S-15

E-S-16

E-S-17

E-S-18

E-S-19

E-S-20

15-157-a

15-157-b

15-79-a

15-79-b

15-79-d

15-02-a-06

15-154-a

15-154-b

15-05-c

15-05-d

15-05-e

15-07-a

Providing and fixing of 3/4" dia PVC conduit as
raceway, clipped to the surface or concealed in
structure, or under floor including all accessories
bends, boxes, etc as required for street light +
telephone + power cable.

Providing and fixing of 1" dia PVC conduit as
raceway, clipped to the surface or concealed in
structure, or under floor including all accessories
bends, boxes, etc.as required for street light +
telephone + power cable.

Supply and Fixing PVC conduit for surface wiring
(dura duct) 1/2" including all charges for nail screws
etc

Supply and Fixing PVC conduit for surface wiring
(dura duct) 1" including all charges for nail screws
etc

Supply and Fixing PVC conduit for surface wiring
(dura duct) 2" including all charges for nail screws
etc

Supply and Erection PVC pipe for wiring purpose
complete On surface including clamps etc: 2" i/d

POWER CABLES & WIRING

Providing and fixing of point wiring (including circuit
wiring with 2.5 mmsq conductors and 2.5 mmsq
green / yellow CPC) with 1.5 mmsq single core PVC
insulated 450/750 volt grade copper conductors in
PVC conduit rigid / flexible (clipped to surface or
concealed in structure or under floor), complete in all
respects.

(Light point controlled by one way switch)

Providing and fixing of Light point controlled by two
way switch wiring (including circuit wiring with 2.5
mmsqg conductors and 2.5 mmsqg green / yellow
CPC) with 1.5 mmsq single core PVC insulated
450/750 volt grade copper conductors in PVC
conduit rigid / flexible (clipped to surface or
concealed in structure or under floor), complete in all
respects.

(Light point controlled by two way switch)

Supply and Erection single core PVC insulated
copper conductor 250/440 V grade cable : 7/0.029"
(for light plugs)

Supply and Erection single core PVC insulated
copper conductor 250/440 V grade cable : 7/0.036"
(4mm?)

Supply and Erection single core PVC insulated
copper conductor 250/440 V grade cable : 7/0.036"
(6mm?)

Supply and Erection single core PVC insulated &
sheathed copper conductor, 660/1100V cable
7/0.064" (16 mm?)

No.

No.

300

400

40

40

40

20

100

2800

2500

300

100

1,

186.27

204.79

104.02

144.54

266.09

360.05

907.51

031.01

191.88

240.74

384.00

860.72

55,881.00

81,916.00

4,160.80

5,781.60

10,643.60

7,201.00

90,751.00

4,124.04

537,264.00

601,850.00

115,200.00

86,072.00




ELECTRICAL WORKS

Item No.

REF. No.

MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-21

E-S-22

E-S-23

E-S-24

E-S-25

E-S-26

E-S-27

E-S-28

15-07-c

15-122-b

15-122-c

15-122-d

15-127-i

15-127-k

15-127-m

15-127-b

Supply and Erection single core PVC insulated &
sheathed copper conductor, 660/1100V cable
19/0.064" (35mm?)

Supply at site, installation, testing and
commissioning of PVC insulated un-armoured
copper conductor cable 600 / 1000 Volt grade (or
otherwise mentioned in cable description ) in prelaid
conduits / trenches to be installed as per routes
shown on drawings including cost of all necessary
materials, connections, identification tags, cables
lugs properly crimped at both ends for the
following sizes complete in all respects (10 sq mm,4
core PVC/PVC stranded copper conductor cable)

Supply at site, installation, testing and
commissioning of PVC insulated un-armoured
copper conductor cable 600 / 1000 Volt grade (or
otherwise mentioned in cable description ) in prelaid
conduits / trenches to be installed as per routes
shown on drawings including cost of all necessary
materials, connections, identification tags, cables
lugs properly crimped at both ends for the
following sizes complete in all respects (16 sq mm, 4
core PVC/PVC stranded copper conductor cable)

Supply at site, installation, testing and
commissioning of PVC insulated un-armoured
copper conductor cable 600 / 1000 Volt grade (or
otherwise mentioned in cable description ) in prelaid
conduits / trenches to be installed as per routes
shown on drawings including cost of all necessary
materials, connections, identification tags, cables
lugs properly crimped at both ends for the
following sizes complete in all respects (25 sq mm, 4
core PVC/PVC stranded copper conductor cable)

WIRING ACCESSORIES

Supply at site, installation, testing and
commissioning of 2 & 3 pin switched socket unit
5/10 Amps, 250Volts, pin including appropriate size
MS, powder coated back box, complete in all
respects. (Vivace International Socket)

Supply at site, installation, testing and
commissioning of 3 pin switched socket unit 20
Amps, 250Volts, round pin including appropriate size
MS, powder coated back box, complete in all
respects.

Supply at site, installation, testing and
commissioning of Fan Dimmer with switch/ MS,
powder coated back box with all associated
accessories, complete in all respects

Supply at site, installation, testing and
commissioning of the Two gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

RMtr

RMtr

RMtr

Each

Each

Each

Each

60

50

50

80

160

20

10

1,884.81

2,544.99

3,483.82

5,311.38

858.11

774.70

990.77

632.10

113,088.60

127,249.50

174,191.00

424,910.40

137,297.60

15,494.00

1,981.54

6,321.00




ELECTRICAL WORKS

Item No.

REF. No.

MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-29

E-S-30

E-S-31

E-S-32

E-S-33

E-S-34

E-S-36

E-S-37

E-S-39

E-S-40

E-S-41

E-S-42

E-S-43

15-127-c

15-127-d

15-127-e

15-127-f

15-127-g

15-127-h

15-106

15-07-c

15-75-a

15-70-a

15-70-b

15-70-c

15-136-e

Supply at site, installation, testing and
commissioning of the three gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of the Four gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of the Five gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of the Six gang light control switches
10 Amps, 250Volts one way, including appropriate
size concealed MS, powder coated back box,
complete in all respects

Supply at site, installation, testing and
commissioning of the Eight gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of One gang light control switches 10
Amps, 250Volts two way, including appropriate size
concealed MS, powder coated back box, complete in
all respects

EARTHING SYSTEM
Supply, installation, testing & commissioning of
Lightning Protection System

Supply and Erection single core PVC insulated &
sheathed copper conductor, 660/1100V cable
19/0.064" (35mm2)

MAIN PANELS / DISTRIBUTION BOARDS
Supply and Erection cubical type factory fabricated
floor/wall mounting steel main board comp. : On
surface

Supply and Erection transpower auto circuit breaker
3-phase, 400V fungus moisture proofing : 30 Amp.

Supply and Erection transpower auto circuit breaker
3-phase, 400V fungus moisture proofing : 60 Amp.

Supply and Erection transpower auto circuit breaker
3-phase, 400V fungus moisture proofing : 100 Amp.

Supply, installation, testing and commissioning of
Wireless Access Point (AP); 802.11 A/G/N;
DUAL BAND, complete in all respects

Each

Each

Each

Each

Each

Each

Each

mZ

Each

Each

Each

Each

20

10

50

3

842.57

1,027.81

1,141.94

1,444.52

1,863.41

611.11

35,778.50

1,884.81

32,800.57

2,095.20

2,342.20

4,108.99

32,174.52
Total Amount

Cost of Scheduled Items (Rs.) Area Factor 1.03

6,740.56

20,556.20

11,419.40

8,667.12

3,726.82

1,222.22

71,557.00

94,240.50

65,601.14

4,190.40

4,684.40

4,108.99

96,523.56

3,302,612.70

3,401,691.08




ELECTRICAL WORKS

REF. No.
Item No. | MRS-2025 (1st Description Unit | Quantity Rate Amount
(Rs.) (Rs.)
BI-ANNUAL)
NON-SCHEDULE ITEMS
E-NS-01 NSI Supply, installation, connecting, testing and
commissioning of False ceiling mounting LED Panel
light size (1'x4") with Initial luminous flux (system
flux) 3200 Im & Initial LED luminaire efficacy 88
Im/W fixture, 1KO2 complete in all respects as
approved by the Engineer incharge Each 30 8,300.00 249,000.00
E-NS-02 NSI Providing & fixing of Plate type Earthing
commpressed with execveted hole 6"up 63 feet,GlI
pipe 2"(50mm)with Tees , Sockets , Endcap of 60
(RFT) Copper Plate of 1/2"x 2"x 48", 2x 70mmsq
S/Core copper bare conductor 125 (Rft) Earth
Connection Point of 1200 x 50 x 50mm (L x W x T)
Inspection Pit of 300 x 300 x 450 mm (L x W x D)
complated with all respect Job 1 150,000.00 150,000.00
E-NS-03 NSI Rope light for ceiling Rft. 150 150.00 22,500.00
E-NS-04 NSI Supply & Erection of Telephone set. Set 12 6,000.00 72,000.00
Total Amount (B) 493,500.00

Grand Total Amount A+B

3,895,191.08




COUNTERS

SCIENCE & TECHNOLOGY AND INFORMATION TECHNOLOGY DEPARTMENT

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT

ENGINEER'S ESTIMATE

Item S No.

ItemCode

Description

Unit

Rate

Quantity

Amount
(Rs.)

C-02

C-03

C-04

C-01

NSI

NSI

NSI

NSI

NSI

NSI

NON-SCHEDULED ITEMS

CSR COUNTERS

One Window Counter Workstation with Corian
Top:

Providing and fixing one window tables cach size 5'
x 4' x 3' (Complete top will be of Corian, front will
be of Super gloss lasani while side and structure will
be of 16mm lasani lamination of best quality) with
CPU box/space, including Tower Box for CPU, 2x
sliding trays (1 for Keyboard & 1 for Mouse) and a
draw fitted with complete imported quality sliding
channels, lock, PVC lipping, Acrylic Sheet border,
8mm tempered glass with SS pipes on three sides
complete in all respect.

CHAIRS

Providing of adjustable (gas lift) chairs for CSRs
with Mesh Back Height, Mesh Padded Seat, Torsion
Bar Basic Tilting Mechanism and 360 Rotation
Nvlon Base with Lumbar Back Suppbort

WHEEL CHAIRS

Providing of Wheelchair Folding 809b Fiber Wheel
(chromed steel frame;8” PVC castor;24"” solid fiber
wheel;fixed armrest and footrest leather seat,Fixed
armrest with footrest very comfortable)

Portable Emergency Plastic Medicine & Surgical
Storage First Aid Patient Safety Box

NADRA COUNTERS

Providing and fixing of workstation / Data entry
counter with imported PVC paper and Standard Size
of table (2.5' x 2.5' x 4) including Tower Box for
CPU, 2x sliding trays (1 for Keyboard & 1 for
Mouse) fitted with complete imported sliding
channels, lock and foot rest. Top of table will be
made of 16 mm MDF Lassani with imported PVC

Paper or equivalent and rest of the table to be made
nf TAmm MDE | aceani ar partivalent

Help Desk/Information Counter (Providing and
fixing of Information counter with imported PVC
paper and Standard Size including Tower Box for
CPU, 2x sliding trays( 1 for Keyboard & 1 for
Mouse) fitted with complete imported sliding
channels, lock and foot rest. Top of table will be
made of 16 mm MDF Lassani with imported PVC

Paper or equivalent and rest of the table to be made
nf 1Amm MDF | aczani nr entivalent

Each

Each

Each

Each

Each

Each

143,977.50

22,477.50

22,000.00

5,000.00

30,375.00

38,880.00

8.00

16.00

2.00

1.00

3.00

2.00

1,151,820.00

359,640.00

44,000.00

5,000.00

91,125.00

77,760.00

Grand Total (Rs.)

1,729,345




SCIENCE & TECHNOLOGY AND INFORMATION TECHNOLOGY DEPARTMENT

TIER - Il KOHAT
ENGINEER'S ESTIMATE

NETWORKING & TELEPHONE

REF. No.
Rate Amount

MRS-2025 (1st Description Unit | Quantity (Rs.) (Rs.)

BI-ANNUAL)

Supply, installation, testing and commissioning of the
following items of work (unless specifically stated
otherwise) including all material, labour, tools, plant,
accessories, chiseling, repair works etc., required for
proper completion of each item as per specifications.

NETWORKING & TELEPHONE
15-136-c Supply at site, installation, testing and commissioning
of U/UTP, 4 pair Cat 6a (500 MHz) Network Cable
supports (10 Giga) laid in PVC Conduit , with pure
copper conductor PVC insulated PVC sheathed
including cost of Single Shutter Face plate with UTP
Cat-6a Keystone Jack with Back Box to be installed on
walls, from Data Cabinet to Computer Points, PVC
conduit & Cable tray. Complete in all respects. Each 60 7,431.79 445,907.40

15-141-b Supply, installation, Testing and commissioning of UTP
Cat-6a Patch Cords 1m (Supports 10 Giga Network) to
be Installed in Data Cabinets Each 50 698.99 34,949.50

15-141-c Supply, installation, Testing and commissioning of UTP
Cat-6a Patch Cords 3m (Supports 10 Giga Network) to
be Installed in Data Cabinets Each 15 1,895.51 28,432.65

15-136-e Supply, installation, testing and commissioning of
Wireless Access Point (AP); 802.11 A/G/N; DUAL
BAND, complete in all respects Each 2 32,174.52 64,349.04

15-141-a Supply, installation, testing and commissioning of
Cable Manager / Organizer Each 4 5,546.65 22,186.60

15-140-a Supply, installation, testing and commissioning of
Patch Panel 12 Port Loaded with RJ-45 I/Os Suitable
for CAT-VI FTP CABLE; Rack Mount, complete in all
respects. Each 1 4,609.20 4,609.20

15-140-b Supply, installation, testing and commissioning of
Patch Panel 24 Port Loaded with RJ-45 I/Os Suitable
for CAT-VI FTP CABLE; Rack Mount, complete in all
respects. Each 4 9,510.16 38,040.64

15-136-f Supply at site, installation, testing and commissioning
of 8U data rack, powder coated,
having lockable glass door at front,01x fix x sliding
trays, 2 exhaust fans on top, 1 x 04 way rack
mountable PDU, suitable for CAT 6A modular patch
panels and all active and passive equipment, including
power bus bar. The data cabinet shell be complete in
all respect. Data cabinet shall be installed after
obtaining necessary permission from the computer
specialist of the client.
(DATA RACK 08U 600x 600 PREFORATED; 02x
FANS; 1x4 WAY ALL PDU)

Each 3 29,142.85 87,428.55




NETWORKING & TELEPHONE

REF. No.

MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

15-138-k-01

15-138-a-01

15-138-i

15-138-

15-138-s-02

15-144-a

15-138-

15-135-c

Supply installation, connection, testing and
Commissioning of Telephone Exchange
comparising 4 Trunk lines, 12 Digital Estentions,
200 Auto Dial Extention and attendeant console
with UPS builtin 16+ 34 Kx-Txa 600.

Supply and Installation of 10-Pair Telephone
Junction Box with back mounting frame and
connection strip Recessed in wall Type where
shown on drawings, made of 16 SWG M.S. Sheet
with hinged door. Completed in all respects

Supply and Installation of Single Port Telephone
outlet of CAT-5,1 x RJ-45 1/Os and back box of
16 SWG, complete in all respects

Supply and Installation of Double Port Telephone
outlet of CAT-5,1 x RJ-45 1/Os and back box of
16 SWG, complete in all respects

Supply & Erection of Telephone wire 2 Pair

Supply and Installation of 10 Pair 0.5 to 1mm2
Cat-5 cable laid in PVC conduit complete in all
respects

Supply and Installation of DT 364 Consol Set
complaeted with all respect
CABLE TRAYS

Supply at site, fabrication and installation of GI
perforated cable tray 16 SWG 8 ft. to 10 ft. long with
sides 3" high to be installed on wall, or in vertical, or
above false ceiling in horizontal position or floor
mounted or as shown on drawing, including cost of
hanging arrangement brackets made of angle iron
38mm x 38mm x 6mm installed at every 3 ft., cost of all
necessary fixing accessories, complete in all respects.

Each

Each

Each

Each

Yard

Each

12

10

10

700

40

509,053.50

8,485.25

682.02

743.77

98.22

487.88

28,703.00

3,724.88

Total Amount

509,053.50

101,823.00

6,820.20

7,437.70

68,754.00

19,515.20

28,703.00

18,624.40

1,486,634.58

Cost of Scheduled Items (Rs.) Area Factor 1.03

1,531,233.62




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT

BILL OF QUANTITIES

AIR CONDITIONING WORKS

REF. No.
Item No. | MRS-2025 (1st Description Unit | Quantity Rate Amount
(Rs.) (Rs.)
BI-ANNUAL)
Supply, installation, testing and commissioning of
the following items of work (unless specifically stated
otherwise) including all material, labour, tools, plant,
accessories, chiseling, repair works etc., required for
proper completion of each item as per specifications.
AIR CONDITIONERS
AC-S-1 26-01-p-02 Supply and Erection of INVERTER BASED SPLIT
AC (1.5 Ton) Each 5 217,200.30 1,086,001.50
Total Amount 1,086,001.50
Cost of Scheduled Items (Rs.) 1.118.581.55
Area Factor 1.03 T
NON-SCHEDULE ITEMS
AC-NS-1 NSI Supply and Erection of INVERTER BASED SPLIT
AC (2 Ton) T3 Model of approved make (Gree,
Kenwood, Daiken Malaysia ) complete in all respect. Each 2 571,050.00 1,142,100.00
Total Amount (B) 1,142,100.00
Grand Total Amount A+B 2,228,101.50




CCTV

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il KOHAT

BILL OF QUANTITIES

Item No.

REF. No.

MRS-2025 (1st
BI-ANNUAL)

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

C-S-2

C-S-3

c-s-4

15-141-b

15-136-c

15-136-f

Supply, installation, testing and commissioning of
the following items of work (unless specifically stated
otherwise) including all material, labour, tools, plant,
accessories, chiseling, repair works etc., required for
proper completion of each item as per specifications.

CCTV

Supply, installation, Testing and commissioning of
UTP Cat-6a Patch Cords 1m (Supports 10 Giga
Network) to be Installed in Data Cabinets

Supply at site, installation, testing and
commissioning of U/UTP, 4 pair Cat 6a (500 MHz)
Network Cable supports (10 Giga) laid in PVC
Conduit , with pure copper conductor PVC insulated
PVC sheathed including cost of Single Shutter Face
plate with UTP Cat-6a Keystone Jack with Back Box
to be installed on walls, from Data Cabinet to
Computer Points, PVC conduit & Cable tray.
Complete in all respects.

Supply at site, installation, testing and
commissioning of 8U data rack, powder coated,
having lockable glass door at front,01x fix x sliding
trays, 2 exhaust fans on top, 1 x 04 way rack
mountable PDU, suitable for CAT 6A modular patch
panels and all active and passive equipment,
including power bus bar. The data cabinet shell be
complete in all respect. Data cabinet shall be
installed after obtaining necessary permission from
the computer specialist of the client.

(DATA RACK 08U 600x 600 PREFORATED; 02x
FANS; 1x4 WAY ALL PDU)

Each

Each

Each

16

16

1

Sub Total Amount (A)
Cost of Scheduled Items (Rs.) Area Factor 1.03

698.99

7,431.79

29,142.85

11,183.84

118,908.64

29,142.85

159,235.33
164,012.39




CCTV

Item No.

REF. No.

MRS-2025 (1st
BI-ANNUAL)

Description

Unit

. Rate
Quantity (Rs))

Amount
(Rs.)

C-NS-1 NsI

C-NS-2 NSI

C-NS-3 NSl

NON-SCHEDULE ITEMS

Fixed Camera (TYPE I)

4MP Bullet Network Camera Lens: Motorized lens
with a focal length range of 2.8 mm to 12 mm.
Image Sensor: 1/2.8" Progressive Scan CMOS
Sensor or higherVideo Compression: H.265+
compression formatAnalytics: Temper Detrection
Storage: Must support SD card or equivalent storage
optionsIR Range: Minimum 30 meters or
higher.Compatibility: ONVIF support for integration
with various brandsAdditional Features:

Wide Dynamic Range (WDR): 120dBEthernet: 1x
RJ45 Ethernet PortPower over Ethernet (POE)
support.Protection rating: IP67 (weatherproof), IK 10
(Vandal Proof)

Network Video Recorder of 32-channel, IP camras
can be connected up to 1-ch @ 32 channel MP/ 12 4
SATA interface, for HDD connection with a
maximom capacity of 10 TB per HDD complete in all
respect to make system operational (Hikvision)

Supply, Installation, Testing and Commissioning of
Colour 55" (P6K) HD Colour LED Monitor with wall

Hanging, complete in all
respects(TCL,SAMSUNG,SONY)

Each

Each

Each

14 34,000.00

1 127,575.00

2 182,250.00

Sub Total Amount (B)

Total Amount

476,000.00

127,575.00

364,500.00

968,075.00
1,132,087.39
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