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Slng\& Envelope Procedure through EPADS from the government contractars registered with PEC, enlisted with C&W Department as per Centrahud
_Enlistment Policy of the Government of Khyber Pakhtunkhwa for the current financial year.

sy

;___ ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVE (ASDI) ADP NO.251258 FOR DISTRICT D.I.KHAN. .
| Work Estimated SeSLII(:itV Last date & time of Date & tle of opeRing '
[ Hio: Work Name Cost submission of 3 bid |
@ 2% of electronic bi
i (Millions) (Rupees) electronic tender form |
L pee !
« 1 | Construction of streets/drains UC Bagwani (Street-1) 1.380 27600 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM) l
L __2 | Construction of streets/drains UC Bagwani (Street-2) 1.510 30200 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM) |
.3 Construction of streets/drains UC Bagwani (Street-3) 1.820 36400 25.05.2026 (12:30 PM) | 25,05.2026 (02:00 PM) |
g Construction of streets/drains UC Bagwani (Street-4) 1.530 30600 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM) |
|__5__| Construction of streets/drains UC Bagwani (Street-5) 1,530 30600 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM) |
! 6 Construction of streets/drains UC Bagwani (Street-6) 1,530 30600 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
I 7 Construction of streets/drains UC Bagwani (Street-7) 1.380 27600 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM;
{__8_ Construction of streets/drains UC Bagwani (Street-8) 1.380 27600 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
|9 | Construction of streets/drains UC Bagwani (Street-9) 1.820 36400 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
I. 10 | Constructicn of streets/drains UC Bagwani (Street-10) 1.380 27600 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM; |
{ 11 | Censtruction of streets/drains UC Bagwani (Street-11) 1.380 27602 | 25.05.2026 (12:30 PM) | 25.05.2026 (G2:00 PM) !
| _=? - | Construction of streets/drains UC Bagwani (Street-12) , - 1.820 36400 25.05.2026 (12:30 PM) 25 05.2026 (02:00 PM).--
.43 Construction of streets/drains UC Bagwani (Street-13) 1.530 30600 r 25.05.2026 (12:30 PM) 5.05.2026 (02:00 PM) ~
,__14 | Construction of streets/drains UC Bagwani (Street-14) 1.820 36400 i 25.05.2026 (12:30 PM) 5 05.2026 {02:0C. CPN)
.15 _ | Construction of streets/drains UC Bagwani (Street-15) | 1820 | 36400 25.05.2026 (12:30 PM)" | -25.05. :05:{02 00 PVij !
| 15| Construction of streets/drains UC Bagwani (Street-16) 1.390 27800 | 25.05.2026 (12:30 PM)" | 25.05.2026 (02:06 ~M,
|17 | Construction cf streets/drains. U Bagwani (Street-17) 1820 | 36400 | 25.05.2025 (12:30PM) | 25.05.2025 {02-00 PA?) |
i 18 | Construction of streets/drains UC Bagwani (Street-18) 1.820 36460 | 25.05.2026 (12:36PM) | 25.05.20:6 | (r?:'m ) !
! 15 | Construction of streets/drains UC Paharpur (Street-1) 1.530 306090 25.05.2026 [12:30 PM) | 25.05.202¢ (0. 00 PM) !
! __#0 | Constructicn of strects/drains UC Paharpur(Street-2) 1.880 37600 | 25.05.2026 (12:30 PM) | 25.05.2026 (C2:00 PM) |
! 21 | Construction of streets/drains UC Paharpur(Street-3) 1.530 30600 | 25.05.2026 (12:30 PM) | 25.05.20z6 (O;;(_)-O--‘;—I\/H‘j‘_ i
i 22 | Construction of streets/drains UC Paharpur(Street-4) 1.530 30600 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:C0 P*) |
{43 i Conslruction of streets/drains UC Paharpur(Street-5) 1.530 30(00 25.05.2026 (12:30 kM) | 2 85.2026 (02:00 P \’ILJ
<4 1 Cuecctruction of streets/drains L.u’aharpur(St'eet 6) 1530 30600 -_M 25.05.2026 {12:30 PM) | -25.05.2026 (02:00 2ivt) - |
‘_;?':_. '__(_:b ructior: ot streets/drains UC Paharpur(Street-7) 1.530 - 30600 25.05.2026 (12:30 PM) 25 05.2026 {02:30 ¢ F{jV()
'__:'_f-‘__J Censtruction of streets/drains UC Paharpur(Street-8) 1.530 30600 25.05.2026 (12:30 PM) 2_5_0_5_2076 L2:00 PM) !
|27 Construction of streets/drains UC Paharpur(Street-9) 1.380 27600 25.05.2026 (12:30 PM) | 25.05.2026 (02:30 PM) J.
i 28 Construction of streets/drains UC Paharpur(Street-10) 1.380 27600 25.05.2026 (12:30PM) | 25.05.2026 (02:00 PM)j
|" __;S Construction of streets/drains UC Paharpur(Street-11) 1.380 27600 25.05.2026 (12:30 PM) | 25.05.2026 (02: :00 PM) ;
- 30 Construction cf streets/drains UC Paharpur(Street-12) 1.380 27_60Q 25.05.2026 (12:30 PM) | 25.05.2026 ((R@_P,Y_)._;
|__31__| Construction of streets/drains ue Paharpur(Street-13) 1.530 30600 25.05:2026 (12:3GPM; | ?5.05.2026 (02:00 M) .
o 32 Construction of streets/drains UC Paharpur(Street-14) 1.520 3060C 25.05.2026 (12:30 PM) )5 05.2026 (G2:( 00 Py ‘
| _;s_.fs__1 Construction of streets/drains UZ Paharpur(Street-15) 1380 27600 | 25.05.2026 (12:30 PM) | 25.05.2025 (02:0C |/ _\__ )
34 Construction of strects/drains U7 Paharpur{Street-16) 1.380 276Q0 25.05.2026 (12:30 PM) | 25.05.2026 {02:0Q PN} R
‘_ 35 1 Construction of streets/drains L'C anarpur(Street-17) 1.820 36400) 25.05.2676 (12 30 PM) l ’75 (") 202% (c:»gu find) ‘
i35 1 Construction of streets/drains UiC Psharpur(Street-18) - 1,196 | 23807 20 : |
: 37 i Constiuction cf streets/drains UG Maliarpur(Street-19) 1.970 39409
,'::13 i _Construction of streets/drains LIC: P‘.harpur(Street -20) 1.970 35400 1~
'ﬂ 34 Construction cf streets/drains C-Panarpur(Street-21) 1.240 24800 < il
| 40 | Construction of streets/drains UL Paharpur(Street-25) | 0.850 | 17007 /5 05. 2_()_2‘9“(_1?10 D“f)_» ) _)_ _QS _29?_(}“((_)_.. FM)
P4t Construction of streets/drains UC Laar (Street-1) 1.380 27600 2026 (12:30 PM) ) - 25.05.2026 (02: 00 P.\ 1 E
i 42 Construction of streets/drains LiC Laar (Street-2) - 1.380 27600 25.05.2026 (02:00 P'\'|) !
i_ 43 Construction of streets/drains LiC ..war(Street-.a) 1.530 30600 | 2 5.2026 (02 ng}ﬂ‘_ |
i 44 | Construction of strects/drains UC i3ar (Street-4) 1.530 i
-_45_| Construction of streets/drains UC Laar (Street-5) {1530 '
' _ 46 | Construction of streets/drains UC Laar (Street-6) 1,380 sl 5
Y] _|_Constriction of streets/drains UC Laar (Street-7) 1.380 | 27600 | W
T_A_B‘ »W Construction of streets/drains UC Laar (Street-8) 1280 | 27600 '
' 49 | Construction of streets/drains UC Laar (Street-9) 1.380 L00 _‘ | 40.05 |
;I_ 50 . | Construction of streets/drains UC Laar (Street-10) F 1,380 v % 7 71\(.‘0 b OJZ_QQ_(QT_OU PNI) 2
| 80 | Construction of streets/drains UC Lgar (Street-11) J o L3801 2700(1 ) 3 25.05.202¢ (02:00 PM)
61 _Construction of streete/drains UC taar (Street-12). : .1.820 36400 o ‘S 5. .0'.’6 (02 OO i\(‘ E
" 62 | Construction of streets/drains UZ Laar (Street-13) 1.820 | 3_6_{01 ) 3 ™) 1
"3 | Constriction of strests/drains UC Laar (Street-14) .1,820 36400 | 25.05. »_1;‘._’3_0 PM) __1 ~§ 0'5 é"7b > (0 X ‘3(' “’ it
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64 | Construction of streets/drains UC Laar (Street-15) 71230 | 24600 | 25,05.2026 (12:30 PM) | 25.05.2026 (02:00 PM) |

| 65 Construction of streets/drains UC Laar (Street-16) 1.530 30600 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM) |
| 66 | Construction of streets/drains UC Laar (Street-17) 1,530 30600 | 25.05.2026 (12:30 PM) 25.05,20126 (02:00 PM)
|67 Construction of streets/drains UC Laar (Street-18) 1.820 36400 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
~ 68 | Construction of streets/drains UC Laar (Street-19) 1.780 35600 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
69 | Construction of streets/drains UC Laar (Street-20) 1.970 39400 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
| 70 Construction of streets/drains UC Laar (Street-21) 1.970 39400 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
(71 __| Construction of streets/drains UC Dhap Shumali (Street-1) 1.290 25800 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:(_)0 PM)
i__iz_ Construction of streets/drains UC Dhap Shumali (Street-2) 1,290 25800. 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
.73 | Construction of streets/drains UC Dhap Shumali (Street-3) 1.820 36400 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
74 Construction of streets/drains UC Dhap Shumali (Street-4) 1.820 36400 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
75 _| Construction of streets/drains UC Dhap Shumali {Street-5) 1.230 24600 | 25.05.2026 (12:30 PM) | - 25.05.2026 (02:00 PM)
I 76 Construction of streets/drains UC Dhap Shumali (Street-6) 1,820 36400 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
| 77 | Construction of streets/drains UC Dhap Shumali (Street-7) 1.820 36400 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)
L 78 | Construction of streets/drains UC Dhap Shumali (Street-8) 1.230 24600 | 25.05.2026 (12:30 PM) | 25.05.2026 (02:00 PM)

Terms and Conditions:

1.
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10.

12.

13.

14,
15.

16.
17.

18.
19,

21

22,
23.

Bid Documents along with Tender form can be downloaded from the official EPADS website i.e. (www.eprocure.gov.pkj and KP-PPRA
website (www.kppra.gov.pk) after publishing NIT. The tender form will be filled neatly and a clear scan copy of the same will be uploaded
at the time of apply (bid submission) through EPADS.

While the original tender form along with original bid securities and detail rate ana|y5|s (if appllcable) complete in all respect must be
delivered through courier to the Office of AD LG&RDD THQ D.l1.Khan located at Opposite Fagirni Gate D.I.Khan before closing time of bid-
Cutting and overwriting in the bid documents (including the Tender Form and BOQ) shall not be acceptable. Any discrepancy between the
scanned copies submitted through EPADS and the hard copies will result in disqualification, and the bid will be considered non-respansive.
No bidder shall be allowed to withdraw their bid till the award of the contract or the bid is vahd whichever is earlier.

The rates may be offered as %age above or %age below or at-par on engineer estimate.

The last time and date for online clarification is up-to 05:00 PM on 20.05.2026.

The securities shall be in shape of call deposit in favor of the Assistant Director LG&RDD.H/Q D.l.Khan

The eligible bidders must possess the relevant specialization codes for the respective schemes as prescribed by the Pakistan Engineering
Council (PEC). -

The contractors quoting their bids up to a limit of 10% below Engineer Estimate shaII submit bid security 2% only of Engineer Estimate.

The contractors quoting their bids more than 10% below up to 20% below on Engineers’ Estimate shall submit along with their bids 3%
Adaitional Security of Engineer’s Estimated cost in addition to 2% bid security. If the bid is not accompanied with tke required amount of
additional security, then it will be considered as non-responsive and the 2% bid security shall be forfeited in favor of Government and tha
second lowest bidder and so on will be considered accordingly.

Simiiarly, a contractor, quoting tid more than 20% below shall submit with his bid an additiona! security on Engineer’s estimated cost
eque! to the differential amount of submitted bid and Engineers’ Estimate along with detailed rate analysis. In case of more than 29%
below bids, if the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then said bid shall
be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favor of Government
and the 2 lowest bidder and so on will be considered accordingly.

In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity
may declare such bid as non-responsive without any forfeiture of bid securities and record reasons thereof.

The procuring entity may offer the contract to next lowest bidder after due diligence in the context of financial difference between such
two bids or may advertise procurement opportunity afresh.

The call deposits i.e. bid security for the work / contract must be prepared after publishing of NIT and before the closing time of the bid.
Work order will be issued subject to availability of funds. The time for completion of scheme shall be as per work order. The contractor or
his representative can be present at time of opening of electronic bids opening.

In case of tie / draw amongst the responsive bidders, the bid may be decided through free toss which shall be considered as final.

Any electronic bidder who provides false, or materially inaccurate or incomplete or do not send information in hard form will be
disqualified as per KPPRA Act Section 29 (1) read with KPPRA Rule (43). Furthermore, the Procuring Entity/Executing Agency will

recommend and sent cases for debarrmg/BlackIIstIng and will initiate / take action In Ilght of approved procedure / mechamsm as per
KPPRA Act section 29 (2) read with KPPRA Rule (44).

Bids will remain valid for 120 days from the closing date of bids.

The firms/contractors who want to participate in tenderlng process may reglstor themselves with the EPADS for gaining their uruque
username and password,

All bidders are required to be reglstered with Khyber Pakhtunkhwa Revenue Authorlty (KPRA) under the Khyber Pakhtunkhwa Finance Act
2013.

The PEC and KPRA registrations must be valid for the current financlal year and must be attached to the bid documents. The bidder must
also be an active taxpayer.

Any addition mdde in the terms & conditions In NIT advertised shall be implemented as per KPPRA Act & Rules.
The procuring entity reserves the right to reject any or all e-bids while assigning valld reasops for such rejegtion.
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