

GOVERNMENT OF KHYBER PAKHTUNKHWA COMMUNICATION & WORKS DEPARTMENT
SINGLE STAGE SINGLE ENVELOPE-PAK ACQUISITION AND DISPOSAL SYSTEM (EPADS)


The C&W Highway Division Dir Lower, Government of Khyber Pakhtunkhwa invites Electronic Bids from Eligible Firms/Contractors in accordance with KPPRA Procurement Rules, 2014, amended up to 10-05-2022, on **Single Stage Single Envelope** procedure for the following work(s) through EPADS System.

S#	Name of Work	Require PEC Category	2% Bid Security i/c S/Duty Rs	Rs. 0.03% Tender Entry Fee	Period of Completion	Last Date and Time of Submission of Bids	Date & Time of opening of Financial Bids
1	ADP No: 1374/251389 (2025-26) Construction, Improvement, Rehabilitation & Widening of BT Roads in Malakand Division. Sub Head:- Construction/Rehabilitation of BT Road Khal Kandaro Total Length 12km Leftover Portion 1 KM	C-6	390150/-	5571/-	As per Work Order	09/07/2026 at 12.00 PM	09/07/2026 at 01.00 PM
2	Sub Head:- Construction/Rehabilitation of BT Road Toormang 2 Babo Korona Total 07km Leftover Portion 0.7km	C-6	296550/-	4167/-	-do-	-do-	-do-
3	Sub Head:- Construction/Rehabilitation of BT Toormang Qadar Khan Korona Road Total 07km Leftover Portion 0.7 Km	C-6	296550/-	4167/-	-do-	-do-	-do-
4	Sub Head:- Construction/Rehabilitation of BT Watangay Road Total 06km Leftover Portion 0.7 Km	C-6	258750/-	3600/-	-do-	-do-	-do-
5	Sub Head:- Construction/Rehabilitation of BT Sultankhel Adukai Road Total 03km Leftover Portion 0.7 Km	C-6	278750/-	3900/-	-do-	-do-	-do-
6	Sub Head:- Construction/Rehabilitation Malakand Banda Road Total 4.5km Leftover Portion 0.7 Km	C-6	238750/-	3300/-	-do-	-do-	-do-
7	Sub Head:- Construction/Rehabilitation Malakand Payeen Shera Road Total 07km Leftover Portion 0.7km	C-6	278750/-	3900/-	-do-	-do-	-do-
8	Sub Head:- Construction/Rehabilitation Malakand Payeen Sheenoli Road Total 04km Leftover Portion 0.7 Km	C-6	258750/-	3600/-	-do-	-do-	-do-
9	Sub Head:- Construction/Rehabilitation Koherai to Malakand Road Total 04km Leftover Portion 0.8 Km	C-6	323550/-	4572/-	-do-	-do-	-do-
10	Sub Head:- Construction/Rehabilitation Kaladag to Takatak Road Total 05km Leftover Portion 02km	C-5	918750/-	13500/-	-do-	-do-	-do-
11	Sub Head:- Construction/Rehabilitation Sangwali Payeen Road Total 03km Leftover Portion 0.75 Km	C-6	278750/-	3900/-	-do-	-do-	-do-
12	Sub Head:- Construction/Rehabilitation Koto Bala Road Total 04km Leftover Portion 0.7 Km	C-6	258750/-	3600/-	-do-	-do-	-do-
13	Sub Head:- Construction/Rehabilitation of Anwarabad Road Uc Koto Total 03km Leftover Portion 0.7 Km	C-6	238750/-	3300/-	-do-	-do-	-do-
14	Sub Head:- Construction/Rehabilitation Samiullah Malakand Payeen Road Total 03km Leftover Portion 0.7 Km	C-6	243750/-	3375/-	-do-	-do-	-do-
15	Sub Head:- Construction/Rehabilitation Manogay Road Total 04km Leftover Portion 0.7km	C-6	248750/-	3450/-	-do-	-do-	-do-
16	Sub Head:- Construction/Rehabilitation Shatai Road Total 07km Leftover Portion 0.7km	C-6	268750/-	3750/-	-do-	-do-	-do-
17	Sub Head:- Construction/Rehabilitation Kamar Kotkay Road Total 03km Leftover Portion 0.70km	C-6	278750/-	3900/-	-do-	-do-	-do-
18	Sub Head:- Construction/Rehabilitation Koherai Ihsanullah Korona Road Total 04km Leftover Portion 0.7km	C-6	258750/-	3600/-	-do-	-do-	-do-
19	Sub Head:- Construction/Rehabilitation Dc Office to Anderay Road Phase Ii Total 03.2km Leftover Portion 0.65 Km	C-6	254950/-	3543/-	-do-	-do-	-do-
20	Sub Head:- Rehabilitation/Improvement of Laram Khairabad BT Road 1.5-Kms	C-5	612750/-	8910/-	-do-	-do-	-do-
21	Sub Head:- Rehabilitation/Improvement of Kharkani to Ouch Ali Bagh, Boda Baba Ouch BT Road 1.70-Kms	C-6	462950/-	6663/-	-do-	-do-	-do-
22	Sub Head:- Rehabilitation/Improvement of Sia BT Road 1.5-Kms	C-6	465550/-	6702/-	-do-	-do-	-do-
23	Sub Head:- Rehabilitation/Improvement of Wergarh Bt Road 1.5-Kms	C-6	358750/-	5100/-	-do-	-do-	-do-
24	Sub Head:- Rehabilitation/Improvement of Bouchakay Karin Ragid Pavement Road 1.5-Kms	C-6	378750/-	5400/-	-do-	-do-	-do-
25	Sub Head:- Rehabilitation/Improvement of Hamza Banda Babozo Kasky BT Road 1.5-Kms	C-6	398750/-	5700/-	-do-	-do-	-do-
26	Sub Head:- Rehabilitation/Improvement Khanpur Salim Shah BT Road 1.5-Kms	C-6	418750/-	6000/-	-do-	-do-	-do-
27	Sub Head:- Construction/Improvement/Rehabilitation Gulabad College to Tendogad BT Road 1.5-Kms	C-5	598750/-	8700/-	-do-	-do-	-do-
28	Sub Head:- Rehabilitation/Improvement of Gadar, Barorai Bt Road 1.625-Kms	C-6	498750/-	7200/-	-do-	-do-	-do-
29	Sub Head:- Rehabilitation/Improvement of Kasai Bt Road Osakai 1.5-Kms	C-6	338750/-	4800/-	-do-	-do-	-do-
30	Sub Head:- Construction/Rehabilitation/Improvement of Dara & Marghai Shah Bt Road 1.50-Kms	C-5	678750/-	9900/-	-do-	-do-	-do-
31	Sub Head:- Rehabilitation/Improvement of Teknai Brimkay Bt Road 1.5-Kms	C-6	438750/-	6300/-	-do-	-do-	-do-
32	Sub Head:- Rehabilitation/Improvement of Jabagai Aman Abad Zarbag Link Bt Road 1.5-Kms	C-6	378750/-	5400/-	-do-	-do-	-do-
33	Sub Head:- Construction/Rehabilitation of Sarai Bala Road 6km Total Length Leftover Portion 0.800km	C-6	358750/-	5100/-	-do-	-do-	-do-
34	Sub Head:- Construction/Rehabilitation of Arakh Sarai Road 5km Total Length Leftover Portion 0.650km	C-6	338750/-	4800/-	-do-	-do-	-do-
35	Sub Head:- Rehabilitation & Widening of Banda Talash Road Total 16km Length in Reaches 0.775km	C-6	398750/-	5700/-	-do-	-do-	-do-
36	Sub Head:- Construction/Rehabilitation of Inzaro Road 7km Total Length Leftover Portion 0.575km	C-6	318750/-	4500/-	-do-	-do-	-do-

37	Sub Head:- Construction/Rehabilitation of Pingal Manogay Road 6.5km Total Length Leftover Portion 0.750km	C-6	338750/-	4800/-	-do-	-do-	-do-
38	Sub Head:- Construction/Rehabilitation of Ahmad Galai Road 3km Total Length in Reaches 0.850km	C-6	378750/-	5400/-	-do-	-do-	-do-
39	Sub Head:- Construction/Rehabilitation of Pato Ajo Road 14 Km Total Length in Reaches 0.650km	C-6	318750/-	4500/-	-do-	-do-	-do-
40	Sub Head:- Construction/Rehabilitation Bakht Bilanda to Chinaron Road 05km Total Length Leftover Portion 0.675km	C-6	334150/-	4731/-	-do-	-do-	-do-
41	Sub Head:- Rehabilitation & Widening of Terona to Kamala Road 6km Total Length in Reaches 0.575km	C-6	336750/-	4770/-	-do-	-do-	-do-
42	Sub Head:- Construction/Rehabilitation of Dheri Sapare Road 5km Total Leftover Portion 0.625km	C-6	328750/-	4650/-	-do-	-do-	-do-
43	Sub Head:- Construction/Rehabilitation of Zaim to Sapary Ghwago Road 8km Total Leftover Portion 0.625km	C-6	298750/-	4200/-	-do-	-do-	-do-
44	Sub Head:- Construction/Rehabilitation of Shamshi Khan Tangai Dewli Road 6.5km Total Length Leftover Portion 0.575 Km	C-6	235150/-	3246/-	-do-	-do-	-do-
45	Sub Head:- Construction/Rehabilitation Of Sra Khat to Tangay Payeen Khadagzao Road 9km Total Length Leftover Portion 0.675km	C-6	298750/-	4200/-	-do-	-do-	-do-
46	Sub Head:- Construction/Rehabilitation of Saddo Road 04km Total Length Leftover Portion 0.725km	C-6	278750/-	3900/-	-do-	-do-	-do-
47	Sub Head:- Construction/Rehabilitation of Dobando Kolato Danwa Road 7km Total Length Leftover Portion 0.650km	C-6	358750/-	5100/-	-do-	-do-	-do-
48	Sub Head:- Construction/Rehabilitation of Kalo Manrai Road 4.5km Total Length in Reaches 0.900km	C-6	338750/-	4800/-	-do-	-do-	-do-
49	Sub Head:- Construction/Rehabilitation of Tangai To Sarkari Dogai Road 02km Total Length Leftover Portion 0.625km	C-6	293550/-	4122/-	-do-	-do-	-do-
50	Sub Head:- Construction/Rehabilitation of Assigay Siyal Koto to Shatoot Road 09km Total length Leftover Portion 0.650km	C-6	320550/-	4527/-	-do-	-do-	-do-
51	Sub Head:- Construction/Rehabilitation of Nagrai Payeen Road 6km Total Length in Reaches 0.700km	C-6	318750/-	4500/-	-do-	-do-	-do-
52	Sub Head:- Improvement/Rehabilitation of Samarbagh Sarlara Road	C-5	698750/-	10200/-	-do-	-do-	-do-
53	Sub Head:- Improvement/Rehabilitation of Rahim Abad Samarbagh Road	C-6	418750/-	6000/-	-do-	-do-	-do-
54	Sub Head:- Improvement/Rehabilitation of Munda to Rasool banda Road	C-6	458750/-	6600/-	-do-	-do-	-do-
55	Sub Head:- Improvement/Rehabilitation of Takwara Munda Road	C-6	318750/-	4500/-	-do-	-do-	-do-
56	Sub Head:- Improvement/Rehabilitation of UC Miskini Road	C-6	398750/-	5700/-	-do-	-do-	-do-
57	Sub Head:- Improvement/Rehabilitation of Nawo Koto Samarbagh Road	C-6	258750/-	3600/-	-do-	-do-	-do-
58	Sub Head:- Improvement/Rehabilitation of Sheni Tangai Samarbagh Road	C-6	338750/-	4800/-	-do-	-do-	-do-
59	Sub Head:- Improvement/Rehabilitation of Qandhary Samarbagh Road	C-6	318750/-	4500/-	-do-	-do-	-do-
60	Sub Head:- Improvement/Rehabilitation of Qalagy to Paloso Dag Road	C-6	218750/-	3000/-	-do-	-do-	-do-
61	Sub Head:- Improvement/Rehabilitation of Makhai Kolamdara Road	C-6	418750/-	6000/-	-do-	-do-	-do-
62	Sub Head:- Improvement/Rehabilitation of Qilla Shalkindi Deri Loyae Sha Road	C-6	338750/-	4800/-	-do-	-do-	-do-
63	Sub Head:- Improvement/Rehabilitation of Main Tangai Sha Road	C-6	318750/-	4500/-	-do-	-do-	-do-
64	Sub Head:- Improvement/Rehabilitation of Mayar to Gandery Road	C-6	318750/-	4500/-	-do-	-do-	-do-
65	Sub Head:- Improvement/Rehabilitation of Bazarak Munda Road	C-6	278750/-	3900/-	-do-	-do-	-do-
66	Sub Head:- Improvement/Rehabilitation of Khona Pickat Road	C-6	323150/-	4566/-	-do-	-do-	-do-
67	Sub Head:- Improvement/Rehabilitation of Black Top Road Drangal Tiya (0+ 1 Km)	C-6	380550/-	5427/-	-do-	-do-	-do-
68	Sub Head:- Improvement/Rehabilitation of Black Top Road Tangai Lohar (0+1.5 Km Km)	C-5	561950/-	8148/-	-do-	-do-	-do-
69	Sub Head:- Improvement/Rehabilitation of Black Top Road Qilla Kambat (01 Km)	C-6	386350/-	5514/-	-do-	-do-	-do-
70	Sub Head:- Improvement/Rehabilitation of Black Top Road Nambatai (01 + 02 Km)	C-6	392750/-	5610/-	-do-	-do-	-do-
71	Sub Head:- Improvement/Rehabilitation of Black Top Road Khargah Khazana (0+ 01 Km)	C-6	404550/-	5787/-	-do-	-do-	-do-
72	Sub Head:- Improvement/Rehabilitation of Black Top Road Sharbanai (0+ 01 Km)	C-6	400550/-	5727/-	-do-	-do-	-do-
73	Sub Head:- Improvement/Rehabilitation of Black Top Road Barkhanai (01+ 02 Km Km)	C-6	416550/-	5967/-	-do-	-do-	-do-
74	Sub Head:- Improvement/Rehabilitation of Black Top Road Sori Pow 01+ 02 Km	C-6	245550/-	3402/-	-do-	-do-	-do-
75	Sub Head:- Improvement/Rehabilitation of Black Top Road Taran Bala (01 + 02 Km)	C-6	235150/-	3246/-	-do-	-do-	-do-
76	Sub Head:- Improvement/Rehabilitation of Black Top Muslim Khuwar (0+ 01 Km)	C-6	252750/-	3510/-	-do-	-do-	-do-
77	Sub Head:- Improvement/Rehabilitation of Black Top Road Miramai (0+ 01 Km)	C-6	223150/-	3066/-	-do-	-do-	-do-
78	Sub Head:- Improvement/Rehabilitation of Black Top Road Lacha (01 Km)	C-6	253750/-	3525/-	-do-	-do-	-do-
79	Sub Head:- Improvement/Rehabilitation of Black Top Road Ghwand (01 Km)	C-6	244550/-	3387/-	-do-	-do-	-do-
80	Sub Head:- Improvement/Rehabilitation of Black Top Road Quro (0+ 01 Km)	C-6	218750/-	3000/-	-do-	-do-	-do-
81	Sub Head:- Improvement/Rehabilitation of Black Top Road Babagam to Ojala (0+ 1.5 Km)	C-6	243750/-	3375/-	-do-	-do-	-do-
82	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Kashmir Derai Bt Road 2.0-Kms	C-5	791550/-	11592/-	-do-	-do-	-do-
83	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Toot Paty Nawagai Bt Road 2-Kms	C-6	435150/-	6246/-	-do-	-do-	-do-
84	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Kotigram to Sia Top Bt Road 2.0-Kms	C-6	423150/-	6066/-	-do-	-do-	-do-

85	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Inzar Talaw Bt Road 3.0-Kms	C-5	1117550/-	16482/-	-do-	-do-	-do-
86	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Vc Dara Ramora Road 1.5-Kms	C-6	438550/-	6297/-	-do-	-do-	-do-
87	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Chatpat Jaba Ghazo Bt Road 2-Kms	C-6	413750/-	5925/-	-do-	-do-	-do-
88	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Brimkay Batarai Bt Road 1.5-Kms	C-6	273750/-	3825/-	-do-	-do-	-do-
89	Sub Head:- Construction/Improvement/Rehabilitation of Ragbanai Bt Road 3-Kms	C-5	1128750/-	16650/-	-do-	-do-	-do-
90	Sub Head:- Re-Construction/ Rehabilitation/ Improvement of Maina Batan Bt Road 1.5-Kms	C-6	238350/-	3294/-	-do-	-do-	-do-
91	Sub Head:- Construction, Improvement, Rehabilitation & Widening of Shnai Road	C-6	253750/-	3525/-	-do-	-do-	-do-
92	Sub Head:- Construction/Rehabilitation/Improvement of Gourgia to Dargai Road	C-6	236550/-	3267/-	-do-	-do-	-do-
93	Sub Head:- Construction/Rehabilitation and BT of Trai Road	C-6	273750/-	3825/-	-do-	-do-	-do-
94	Sub Head:- Improvement/Rehabilitation of Rasool Banda Takworo Road	C-6	258750/-	3600/-	-do-	-do-	-do-
95	Sub Head:- Improvement/Rehabilitation of Anangory Badalzo Road	C-6	298750/-	4200/-	-do-	-do-	-do-
96	Sub Head:- Improvement & Rehabilitation of Black Top Road Barghando to Kurro	C-6	244350/-	3384/-	-do-	-do-	-do-
97	Sub Head:- Improvement & Rehabilitation of Black Top Road Mirakay to Ziarat Kalay	C-5	678750/-	9900/-	-do-	-do-	-do-
98	Sub Head:- Improvement & Rehabilitation of Black Top Road Naway Kalay Kotka	C-6	313750/-	4425/-	-do-	-do-	-do-
99	Sub Head:- Improvement/Rehabilitation of Black Top Road Shera Malakand Payeen (01 Km)	C-6	380350/-	5424/-	-do-	-do-	-do-
100	Sub Head:- Improvement/Rehabilitation of Black Top Road Daro Village (01 Km)	C-6	388750/-	5550/-	-do-	-do-	-do-
101	Sub Head:- Improvement/Rehabilitation of Black Top Road Balo Khan (0+1.5 Km)	C-5	552750/-	8010/-	-do-	-do-	-do-
102	Sub Head:- Improvement/Rehabilitation of Black Top Road Sra Dara to Timtai (1.25 Km)	C-6	392750/-	5610/-	-do-	-do-	-do-
103	Sub Head:- Improvement/Rehabilitation of Black Top Road Manyal (01 Km)	C-6	379150/-	5406/-	-do-	-do-	-do-
104	Sub Head:- Rehabilitation/Improvement of Ouch Khonano Baba & Laram to Sia BT Road (2.2 Km)	C-5	689350/-	10059/-	-do-	-do-	-do-
105	Sub Head:- Rehabilitation/Improvement of Bambolai Asbarn BT Road (1.5 Km)	C-6	348150/-	4941/-	-do-	-do-	-do-
106	Sub Head:- Construction/Rehabilitation Namseer Shoba Bypass Link Road (2.5 Km, Total Length Reaches 01 Km)	C-6	418750/-	6000/-	-do-	-do-	-do-
107	Sub Head:- Construction/Rehabilitation of Terono to Kamala Khadzai B/T Road (Total 06 Km, Leftover Portion 01 Km)	C-5	618750/-	9000/-	-do-	-do-	-do-

S#	NIT CONDITIONS: -
1	The bidders are instructed to submit their Bids (through E-PAD System via https://kp.eprocure.gov.pk as per KPPRA notification No. S.R.O. (14)/Vol: 1-24/2021-22 dated 10.05.2025
2	The bidders should submit their E-Bids as per KPPRA notification No. S.R.O (14)/Vol.I-24/2021- 22 dated 10.05.2022
3	Complete detail of Bid Security in shape of CDR i.e. Bank Name, CDR Number and Date must be submitted electronically along-with E-Bid on E-Pak Acquisition & Disposal System (E-PADs)
4	All bidders are required to be registered with the Khyber Pakhtunkhwa Revenue Authority under the Khyber Pakhtunkhwa Finance Act No. XXI of 2013
5	The original bid security and additional security instruments of all bidders shall be retained until signing of the contract with the best evaluated bidder or till the bid validity period, whichever is earlier as per KPPRA notification No. S.R.O (29)/Vol.1-40/2025-26: dated 29.10.2025.
6	Bid Solicitation Documents and Instructions to Bidders can be obtained from the office of the undersigned on any working day or downloaded from (https://eprocure.gov.pk/) EPADS before the submission date and time
7	Bidders with history of blacklisting from any Government / Private Organization poor performance shall not be considered for qualification.
8	Valid NTN/GST Certificate as tax payer with FBR shall also be required.
9	Tender Entry Fee @ Rs.0.03% of the total Tender Cost shall be submitted in separate envelop in the shape of original CDR at the name of the Executive Engineer, Highway Division Dir Lower before opening of Tender. Failing which the bidder shall be considered as non-responsive
10	Photo Copy of CDR, s OR 0.03% Tender E/Fee will not be accepted and shall be strictly rejected
11	In case bid becomes tie, the award of contract shall be decided through a free toss which shall be binding & final
12	Venue of Bids Opening is in the office of the Executive Engineer C&W Highway Division Dir Lower
13	Funds release depends upon policy of Provincial Government; hence payment will be made accordingly. Bidders / Contractors agreeing with the financial constraints in respect of payment etc.
14	Financial bids must reach this office through registered courier before closing time of bid submission. in case of failure of delivery of the envelope shall rest on the bidder/company who has used the relevant courier service. The labels of the Courier Service provider may be authenticated for tracking before opening. Fake Courier delivery shall be processed as per law and would not be considered.
15	The competent authority reserve the right to reject any or all the tenders by assigning the cogent reasons as per the provision contained in rule 47 of KPPRA Rules 2014
16	All other terms & conditions can be obtained on official website of the C&W Department https://www.cwd.gkp.pk/ .


EXECUTIVE ENGINEER
C&W HIGHWAY DIVISION DIR LOWER
Ph# 0945-822182