

GOVERNMENT OF KHYBER PAKHTUNKHWA
COMMUNICATION & WORKS DEPARTMENT
NOTICE INVITING TENDER ON EPADS

(Single stage two envelop System on EPAD)

The C&W Division Kohistan Upper, Government of Khyber Pakhtunkhwa invites electronic Bids from eligible firms / contractors in accordance with KPPRA procurement rules 2014, on **Single Stage Two Envelop System on EPAD** for the following work(s).

S.No.	Name of Work	Relevant category of C&W & PEC	E/Cost (Rs Million)	Bid Security i/c S/Duty (Rs. Million)	Tender Fee @ 0.05% (Rs.)	Period of Completion	Last date of submission of Bids & time	Date of Opening Technical Bids	Date & time of opening of Financial Bids
1	Construction, improvement, Rehabilitation and Widening of BT Roads in Hazara Division ADP No. 1393/251395 (2025-26),SH: District Kohistan Upper Package No.1								
	i)PCC of Summar Nullah Road (950 m) (ii)-Construction of shingle road from moos to susak dong Nallah (1.40Km) (iii) -Construction of shingle road from gujjar banda to gabbar seer (03.km) (iv)- Goshali Bridge district Kohistan upper (v)- PCC of Kafar Sail to Mukhtyar abad Road (700)	C-4	90.07	1841400	45035	As per work Order	26-08-2026 at 12:00 P.M	26-08-2026 at 12:30 P.M	After evaluation of Technical Bids, The date of opening Financial bids will be announced
2	Construction, improvement, Rehabilitation and Widening of BT Roads in Hazara Division ADP No. 1393/251395 (2025-26),SH: District Kohistan Upper Package No.2								
	(i)-PCC of Darail to Harban kot Road (1.500km) ii)Construction of Shingle Road from Rar to Kandia Gayal (01 KM) iii)Construction of Shingle Road from Tial Dar to Deyonai (01-km) iv)-Construction of shingle Road from Tanda Pani to Harpay Deyoung Supat (2.40km)	C-4	89.92	1838400	44960	As per work Order	26-08-2026 at 12:00 P.M	26-08-2026 at 12:30 P.M	After evaluation of Technical Bids, The date of opening Financial bids will be announced
3	Construction, improvement, Rehabilitation and Widening of BT Roads in Hazara Division ADP No. 1393/251395 (2025-26),SH: District Kohistan Upper Package No.3								
	i)Construction Of PCC of Butt Soo to Jalkot Road (4.5 km)	C4	120.00	2440000	60000	As per work Order	26-08-2026 at 12:00 P.M	26-08-2026 at 12:30 P.M	After evaluation of Technical Bids, The date of opening Financial bids will be announced

Terms and Conditions:

- 1- Bidding solicitation documents can be downloaded from the E-PAD system and KPPRA Website. However, if clarification is required, the same may also be obtained from the office of the Procuring Entity upon submission of a formal application, valid and up-to-date PEC registration, C&W Department registration card, and payment of a non-refundable printing fee of Rs. 3,000/- This facility is provided to the potential bidders of the areas of the region where internet issues or other complication may arise during the tender submission period. The documents may be obtained during office working hours on or before 26th August ,2026.
- 2- The bid shall be submitted through the E-PAD System strictly in accordance with the instruction to bidders (ITB), contained in the bidding documents, as must be accompanied by the documents comprising the bid under IB-8. Procuring entity shall not be responsible for failure on the part of bidder to submit the bid proposals through E-PADS on account of any technical issue or internet failure, not attributable to the Procuring Entity as Per KPPRA E-PADS Regulations 2025.
- 3- Bidders shall submit their technical proposals strictly in accordance with the bidding solicitation documents and evaluation criteria, including valid PEC registration and C&W Department enlistment, documents demonstrating general capabilities, financial soundness, relevant experience, personnel and equipment capabilities, valid NTN/Income Tax certificates, and any other supporting documents required to substantiate the technical bid.
- 4- The contractor quoting their bids up to a limit of 10% below Engineer estimate shall submit bid security @ 2% only of Engineer Estimate and the contractors quoting their bids more than 10% below up to 20% below on Engineers Estimate shall submit along-with their bids 8% Additional Security of Engineers Estimated cost in addition to 2% bid security. If the bid is not accompanied with the required amount of Additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.
- 5- Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional security on Engineer's estimated cost equal to the differential amount of submitted bid and Engineers Estimate along-with detailed rate analysis. In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along-with such non-responsive bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered accordingly.
- 6- In case detailed rate analysis submitted with the bids is, in view of the procuring entity, not convincing, the head of the procuring entity may declare such bid as nonresponsive without any forfeiture of bid security and record reasons thereof.
- 7- The procuring entity may offer the contract to the next lowest bidder after due diligence in the context of financial difference between two such bids or may advertise procurement opportunity a fresh, the clause 5, 6 & 7 has been taken from notification No. S.R.O. (14) / Vol:1-24/2021-22 dated 10/05/2022/6058-71 and if any short coming found, the clause will be referred to the said notification and the contents of the notification shall be considered as final and correct.
- 8- The additional security may be replaced with a bank guarantee of an equivalent amount from a scheduled bank after commencement of work. The additional security shall be released in four equal installments (25% each) upon completion of 25%, 50%, 75%, and 100% of the project, respectively.
- 9- Bidding shall be conducted through the E-PAD system. Technical bid and financial bids must be submitted online. However, the original affidavit required to be submitted with the technical bid, along-with the call deposit/additional bid security in separate envelopes clearly marked accordingly, shall be submitted to the office of undersigned in line with the two envelop system method. As per KPPRA rule, 2014, Notification No. SO(FR)/FD/9-7/2010/Vol-II dated 03/02/2014, in case non submission of the affidavit, the technical proposal shall be considered non-responsive and shall be returned to the bidder after examination by the procurement committee.
- 10- All bidders must deposit a tender form fee amounting to 0.05% (Non Refundable) of the Engineer's Cost as a separate call deposit, along with earnest money. This shall be provided in original along-with the submitted bid before closing time of the bid submission. Non deposition of tender form fee will render the bid non responsive for further consideration / evaluation process.
- 11- Technical evaluation shall be conducted considering PEC/C&W registration, tax compliance, relevant experience (last 5 years), performance, technical personnel, equipment, financial status, audit reports, managerial capability, and litigation status, as provided in the Qualification / Marking Criteria provided in bidding documents.
- 12- Complete bids must be submitted within the specified date and time. Bid security (CDR) shall be enclosed with the financial proposal. An undertaking on judicial stamp paper must be provided confirming submission of bid security and additional security with the technical bid, failing which the bid shall be considered as non responsive as per KPPRA notification. Bidders applying for multiple works shall submit separate technical proposals for each scheme.
- 13- Rates shall be quoted on the BOQ/MRS system for both MRS and non-MRS items. The bid validity period shall be 90 days. In case of identical evaluated bids, the successful bidder shall be declared through toss/draw. The completion period shall commence from the issuance of the Letter of Acceptance (LOA). Financial bids shall be opened only after approval of technical evaluation by the competent authority. Bid securities of the 1st, 2nd, and 3rd lowest bidders shall be retained until approval of bids. Any bidder providing false or misleading information shall be disqualified and debarred.
- 14- All bidders shall be duly registered with the Khyber Pakhtunkhwa Revenue Authority in accordance with the provisions of the Khyber Pakhtunkhwa Finance Act, 2013. Any bidder failing to provide valid registration shall be considered ineligible and shall not be permitted to participate in the bidding process.

- 15- In pursuance of KPPRA Notification No. SRO (29)/Vol: 1-40/2025-26/699-711 dated 29.10.2025, failure on the part of a bidder to submit the original bid security and additional security within the prescribed timeframe shall render the bidder liable to debarment for a period of one (01) year. Furthermore, in the event of a repeated violation, the bidder shall be blacklisted for a minimum period of three (03) years in accordance with Section 29 of the Khyber Pakhtunkhwa Public Procurement Regulatory Authority Act read together with Rule 44 of the Khyber Pakhtunkhwa Public Procurement Rules, 2014.
- 16- The Procuring Entity reserves the right to accept or reject any bid, or to annul the bidding process and reject all bids at any stage prior to the award of contract, subject to the provision of valid and cogent reasons in accordance with the applicable procurement laws and rules.
- 17- A pre-bid meeting shall be convened on 17/08/2026 at 11:00 AM in the office of the Executive Engineer, C&W Division, Kohistan Upper, to address queries and provide necessary clarifications regarding the bidding documents and procurement process.



**EXECUTIVE ENGINEER C&W
DIVISION KOHISTAN UPPER**



GOVERNMENT OF KHYBER PAKHTUNKHWA
COMMUNICATION & WORKS DEPARTMENT

No. SOR/V-39/C&W/2026

Dated: 24-06-2026

To

The Chief Engineers (East),
Communication & Works Department,
ABBOTTABAD.

Subject: - ADMINISTRATIVE APPROVAL FOR THE SCHEME "CONSTRUCTION, IMPROVEMENT, REHABILITATION & WIDENING OF BT ROADS IN HAZARA DIVISION" ADP NO. 1393/251395 (2025-26).

In exercise of the powers delegated vide Part-I Serial No.5 Second Schedule of the Delegation of Powers under the Financial Rules and Powers of Re-appropriation Rules, 2018, the Khyber Pakhtunkhwa Provincial Government is pleased to accord the Administrative Approval for the scheme "Construction, Improvement, Rehabilitation & Widening of BT Roads in Hazara Division" for the period from (2025-26 to 2027-28) at a total cost of Rs. 7400.00 (M) (Rupees Seven Billion & Four Hundred Million Only) as per detail given below: -

SH:-	DISTRICT ABBOTTABAD	
S.NO.	NAME OF WORK	AMOUNT IN (M)
SUBHEAD-1		
1	Rehabilitation/BT Kohala Moolia Nammal Road	70.00
2	Rehabilitation/Improvement/BT Darwaishabad Jab Pattan Road	70.00
3	Rehabilitation Of Pattan Plair Road	50.00
4	Rehabilitation/PCC/BT Dalola Hadoora Road	30.00
5	Rehabilitation Of Swar Gali Boi Road	20.00
6	PCC/ Rehabilitation/ Widening of Road VC Banda Qazi-I	10.00
7	PCC/ Rehabilitation of Bandajat Road VC Banda Qazi-II	10.00
8	Construction Of Riyala Bridge/Road (Kalo Bandi) VC Tarnawai-I And II.	10.00
9	Constructions/ Widening / Rehabilitation Of Road VC Gojri	15.00
10	Constructions/ Widening / Rehabilitation Of Road VC Mirpur-III	15.00
TOTAL		300.00
SUB HEAD-2		
1	Improvement/ Widening & Blacktopping Of Ghora Bazgran Road Uc Ghari Phulgran	15.00
2	Improvement/ Widening & Blacktopping Of Ghari Phulgran Hurnara Road Uc Ghari Phulgran	15.00
3	Improvement And Pavement Of Banda Bazdar Rajoiya Road	15.00
4	Improvement And Pavement Of Galdhok Jaswal Road Uc Dhamtour	15.00
5	Improvement And Pavement Of Bandi Mansoor Road	15.00
6	Improvement And Pavement Of Mohar Kalan Road	10.00
7	Improvement And Blacktopping Of Dawood Shaheed Road	15.00
8	Improvement And Pavement Of Bandi Maira Chahan Road Uc Bagnoter	10.00
9	Improvement/ Widening and Pavement Karyal, Chhoi Road Uc Bagh	15.00
10	Improvement And Pavement of Jagian Kohalian Uc Bagh	10.00
11	Improvement & Pavement of Sangli Maira Sabal Road	10.00
12	Improvement And Pavement of Jogimar Road Vc-3 Uc Beerangali	10.00
13	Improvement And Pavement of Ander Seri Road Vc-3 Uc Beerangali	10.00
14	Blacktopping Of Road Bagla to Jamia Masjid Larri Uc Nagribala	10.00
15	Improvement/ Widening & Blacktopping of Tajwal Bagan Road Uc Tajwal	10.00
16	Improvement/ Widening & Blacktopping of Nowshera Tandi To Pirkot Road Uc Tajwal	15.00
17	Improvement And Pavement of Ziarat to Lass Nowshera Road Vc-4 Uc Tajwal	10.00
18	Improvement/ Widening & Blacktopping Of Bhattian Road Uc Seer Sharqi	15.00
19	Improvement And Pavement Of Main Road Summa Uc Goreeni	15.00
20	Improvement And Pavement Of Damial Road	10.00
21	Blacktopping Of Domail to High School Phalkot Uc Phalkot	15.00
22	Improvement Widening and Blacktopping Of Summa Lora Road	20.00
23	Improvement Widening and Blacktopping Of Gambeer Summa Road	15.00
TOTAL		300.00
SUB HEAD-3		
1	Construction/Rehab Of BT Road Tanaki Bharwal U/C Langra (1.50 Kms)	30.68
2	Construction/Rehabilitation Of BT Road Kkh To Samlaila Via Mohabatan, Lundian U/C Jhangra (1.50 Kms)	33.13
3	Construction/Rehabilitation Of BT Road Jhangra Kashka U/C Jhangra (1.20 Kms)	20.31
4	Construction/Rehabilitation Of BT Road Fatehabad U/C Nara (1.50 Kms)	30.00
5	Construction/Rehabilitation Of BT Road Gohra Narwara U/C Nara (1.50 Kms)	30.00
6	Construction/Rehab Of BT Road Nalotha Karmati U/C Dewal Manal (1 Kms)	20.77
7	Construction/Rehabilitation Of BT Road Dana Noral U/C Langrial (1.5 Kms)	31.27

		TOTAL	2100.0
		DISTRICT KOHISTAN UPPER	
		SUB HEAD-1	
S.No	NAME OF WORK	AMOUNT(M)	
1	PCCOf Summar Nallah Road (950m)	15.15	
2	Construction Of Shingle Road from Moos to Susak Dong Nallah (1.40-Km)	17.87	
3	Construction Of Shingle Road from Gujjar Banda to Gabbar Seer (03-Km)	35.16	
4	Goshali Bridge, District Kohistan Upper.	11.78	
5	PCCOf Kafar Sail to Mukhtyar Abad Road (700-M)	10.11	
6	PCCOf Darail to Harban Kot Road (1.500-Km)	39.87	
7	Construction Of Shingle Road from Rar to Kanda Gayal (01-Km)	10.04	
8	Construction Of Shingle Road from Tial Dar to Deyonal. (01-Km).	10.01	
9	Construction Of Shingle Road from Tanda Pani to Harpay Deyoung Supat (2.40-Km)	30.00	
10	Construction Of PCCOf Butt Soo to Jalkot Road (4.5-Km)	120.00	
		TOTAL	300.00

1. The scheme was approved by the PDWP meeting held on 04-06-2026. Minutes forwarded by P&D Department vide letter No. DS(PND)/17832044342739711/2026 dated 18-06-2026 and subsequently letter recived from Inftrastucture section P&D department vide letter No. Chief/INF/P&D/170-01/2025/2171-76 dated 18-06-2026.
2. The expenditure involved will be met out from the Sanctioned budget under the function cum-object classification 04-Economic Affairs-045-Construction & Transport-0452-Road Transport-045202-Highways Road & Bridges (NC 12064) under Grant 056 during current financial year.
3. The Administrative Approval does not constitute any sanction to design rates provided in the rough cost estimate. The suitability of design & financial responsibility of the rates rests with the authority competent to accord technical sanction to the cost estimate.
4. The sanctioning authority shall allow appropriate rates after observing all codal formalities/ standing instructions regarding schedule of rates and financial regularity. The work shall be taken in hand after release of funds and proper technical sanction of the cost estimate.
5. As per decision of the Competent Authority dated 22-09-2015 that Road should not have less than 18 feet width except in built-up area or in the area where R.O.W is restricted and require acquisition of land.

Secretary C&W Department

CS CamScanner

Copy for information to the: -

1. Additional Chief Secretary P&D, Department Khyber Pakhtunkhwa Peshawar.
2. Secretary to Government of Khyber Pakhtunkhwa, Finance Department Peshawar.
3. Accountant General, Khyber Pakhtunkhwa Peshawar.
4. Director (Tech), C&W Department Peshawar.
5. Executive Engineer, C&W Highway Division Abbottabad, Battagram, Haripur, Mansehra, Kohistan Upper, Kohistan Lower, Torghar & Kolai Palas.
6. Deputy Director (IT), C&W Department Peshawar with the request to upload the same on PCFMS, please.
7. Accounts Officer (Local), C&W Department Khyber Pakhtunkhwa.

(ENGR. ROOH ULLAH)
Section Officer (Roads)