



NATIONAL HIGHWAY AUTHORITY (SINDH-SOUTH REGION)

INVITATION TO e-BIDS

- **113x ROUTINE MAINTENANCE WORKS**
- **01 x EMERGENCY MAINTENANCE WORK OF ROAD NEAR SAIMA DOWN TOWN HYDERABAD BYPASS KM 159+000 – 162+000 ON N-5 (NBC)**

1. **National Highway Authority (NHA) invites e-Bids from the Contractors**, registered with Income Tax and Sales Tax Departments and who are on Active Taxpayers List of the Federal Board of Revenue and **Registered of Pakistan Engineering Council Valid Certificate in Category with Specialization as mentioned below** for prequalification of works with following details:

S#.	CONTRACT NO.	LOCATION & ROUTE (KM – KM)	ENGINEER ESTIMATE (RS.)	PEC CATEGORY & SPECIFICATIONS
COMPLETION PERIOD (12) MONTHS			DEFECT LIABILITY PERIOD (03) MONTHS	
1	RM-2025-26-SS-1001	95 - 105 (N-5/KTHH)	8,985,021.72	C-5 & Above CE-01 & CE-10
2	RM-2025-26-SS-1002	105 - 120 (N-5/KTHH)	11,306,711.19	
3	RM-2025-26-SS-1003	00 - 11 N-110 (G-KB)	9,091,116.21	
4	RM-2025-26-SS-1004	11 - 23 N-110 (G-KB)	9,028,130.69	
5	RM-2025-26-SS-1005	23 - 35 N-110 (G-KB)	9,026,698.97	
6	RM-2025-26-SS-1006	35 - 47 N-110 (G-KB)	9,696,536.32	
7	RM-2025-26-SS-1007	47 - 54 N-110 (G-KB)	9,239,600.82	
8	RM-2025-26-SS-1008	74 - 84 N-110 (G-KB)	7,900,000.00	
9	RM-2025-26-SS-1009	0 - 9 (LEW) NBC	7,547,120.34	
10	RM-2025-26-SS-1010	0 - 9 (LEW) SBC	8,379,869.34	
11	RM-2025-26-SS-1011	9 - 17 (LEW) NBC	8,928,769.60	
12	RM-2025-26-SS-1012	9 - 17 (LEW) SBC	8,078,314.60	
13	RM-2025-26-SS-1013	0 - 7 M-10 (KNB) NBC	9,038,679.99	
14	RM-2025-26-SS-1014	0 - 7 M-10 (KNB) SBC	9,269,870.35	
15	RM-2025-26-SS-1015	7 - 18 M-10 (KNB)	8,654,214.68	
16	RM-2025-26-SS-1016	18 - 27 M-10 (KNB)	8,025,184.08	
17	RM-2025-26-SS-1017	27 - 36 M-10 (KNB)	6,848,586.16	
18	RM-2025-26-SS-1018	36 - 45 M-10 (KNB)	8,812,187.72	
19	RM-2025-26-SS-1019	45 - 56 M-10 (KNB)	7,384,001.10	
20	RM-2025-26-SS-1020	15 - 22 (N-25)	7,601,779.60	
21	RM-2025-26-SS-1021	120 - 130 N-5/KTHH	4,333,801.11	C-5 & Above CE-01 & CE-10
22	RM-2025-26-SS-1022	130 - 140 N-5/KTHH	4,446,702.80	
23	RM-2025-26-SS-1023	140 - 150 N-5/KTHH	4,638,940.24	
24	RM-2025-26-SS-1024	150 - 160 N-5/KTHH	4,119,368.77	
25	RM-2025-26-SS-1025	160 - 170 N-5/KTHH	4,763,481.60	
26	RM-2025-26-SS-1026	170 - 180 N-5/KTHH	3,415,269.50	
27	RM-2025-26-SS-1027	180 - 185 N-5/KTHH	4,104,080.14	

28	RM-2025-26-SS-1028	185 - 190 N-5/KTHH	4,948,192.30	
29	RM-2025-26-SS-1029	149 - 155 N-5 (NBC)	5,194,978.65	
30	RM-2025-26-SS-1030	149 - 155 N-5 (SBC)	5,243,668.08	
31	RM-2025-26-SS-1031	152 - 160 - N-5 NBC/SBC 03x U-TURNS	8,022,104.94	
32	RM-2025-26-SS-1032	155 - 160 N-5 (NBC)	6,233,832.15	
33	RM-2025-26-SS-1033	155 - 160 (N-5) SBC	5,511,308.18	
34	RM-2025-26-SS-1034	156 - 158 N-5 (NBC/SBC) BHITAINAGAR/ RAJPOOTANA LOOP	2,770,919.10	
35	RM-2025-26-SS-1035	160 - 170 N-5 (NBC)	6,840,393.50	
36	RM-2025-26-SS-1036	160 - 170 N-5 (SBC)	7,040,868.46	
37	RM-2025-26-SS-1037	170 - 180 N-5 (NBC)	9,976,355.59	
38	RM-2025-26-SS-1038	170 - 180 N-5 (SBC)	7,290,612.22	
39	RM-2025-26-SS-1039	180 - 190 N-5 (NBC)	6,773,861.70	
40	RM-2025-26-SS-1040	180 - 190 N-5 (SBC)	6,708,013.44	
41	RM-2025-26-SS-1041	190 - 200 N-5 (NBC)	6,060,235.40	
42	RM-2025-26-SS-1042	190 - 200 N-5 (SBC)	6,000,000.00	
43	RM-2025-26-SS-1043	200 - 210 N-5 (NBC)	6,713,495.60	
44	RM-2025-26-SS-1044	200 - 210 N-5 (SBC)	8,000,000.00	
45	RM-2025-26-SS-1045	210 - 220 N-5 (NBC)	7,812,309.20	
46	RM-2025-26-SS-1046	210 -220 N-5 (SBC)	4,019,758.20	
47	RM-2025-26-SS-1047	220 - 230 N-5 (NBC)	6,200,957.00	
48	RM-2025-26-SS-1048	220 - 230 N-5 (SBC)	4,504,833.00	
49	RM-2025-26-SS-1049	230 - 240 N-5 (NBC)	8,257,783.30	
50	RM-2025-26-SS-1050	230 - 240 N-5 (SBC)	4,262,957.10	
51	RM-2025-26-SS-1051	240 - 252 N-5 (NBC)	8,355,462.52	
52	RM-2025-26-SS-1052	240 - 252 N-5 (SBC)	4,532,396.14	
53	RM-2025-26-SS-1053	0 - 10 N-120	9,000,000.00	
54	RM-2025-26-SS-1054	10 - 20 N-120	8,000,000.00	
55	RM-2025-26-SS-1055	20 - 30 N-120	7,000,000.00	
56	RM-2025-26-SS-1056	30 - 40 N-120	8,000,000.00	
57	RM-2025-26-SS-1057	40 - 50 N-120	10,555,000.00	
58	RM-2025-26-SS-1058	50 - 60 N-120	11,500,000.00	
59	RM-2025-26-SS-1059	60 - 70 N-120	11,500,000.00	
60	RM-2025-26-SS-1060	70 - 80 N-120	12,000,000.00	
61	RM-2025-26-SS-1061	80 - 90 N-120	11,000,000.00	
62	RM-2025-26-SS-1062	90 - 100 N-120	12,000,000.00	
S#.	CONTRACT NO.	LOCATION & ROUTE (KM – KM)	ENGINEER ESTIMATE (RS.)	PEC CATEGORY & SPECIFICATIONS
63	RM-2025-26-SS-1063	100 - 110 N-120	6,000,000.00	C-5 & Above CE-01 & CE-10
64	RM-2025-26-SS-1064	110 - 120 N-120	5,000,000.00	
65	RM-2025-26-SS-1065	120 -130 N-120	4,000,532.56	
66	RM-2025-26-SS-1066	130 - 140 N-120	5,000,000.00	

67	RM-2025-26-SS-1067	140 - 154 N-120	8,000,000.00	
68	RM-2025-26-SS-1068	0 - 10 N-55 (SBC/NBC)	4,130,962.16	
69	RM-2025-26-SS-1069	10 - 20 N-55 (SBC/NBC)	4,746,613.16	
70	RM-2025-26-SS-1070	20 - 30 N-55 (SBC/NBC)	4,621,128.16	
71	RM-2025-26-SS-1071	30 - 40 N-55 (SBC/NBC)	4,768,895.16	
72	RM-2025-26-SS-1072	40 - 50 N-55 (SBC/NBC)	4,242,261.16	
73	RM-2025-26-SS-1073	50 - 60 N-55 (SBC/NBC)	4,542,221.16	
74	RM-2025-26-SS-1074	60 - 70 N-55 (SBC/NBC)	4,339,037.16	
75	RM-2025-26-SS-1075	70 - 80 N-55 (SBC/NBC)	5,259,556.16	
76	RM-2025-26-SS-1076	80 - 90 N-55 (SBC/NBC)	5,264,804.16	
77	RM-2025-26-SS-1077	90 - 100 N-55 (SBC/NBC)	4,800,810.16	
78	RM-2025-26-SS-1078	100 - 110 N-55 (SBC/NBC)	5,237,352.16	
79	RM-2025-26-SS-1079	110 - 120 N-55 (SBC/NBC)	5,010,762.16	
80	RM-2025-26-SS-1080	120 - 130 N-55 (SBC/NBC)	4,926,327.16	
81	RM-2025-26-SS-1081	135 - 150 N-55 (NBC)	6,993,776.16	
82	RM-2025-26-SS-1082	150 - 160 N-55 (NBC)	7,066,703.16	
83	RM-2025-26-SS-1083	160 - 170 N-55 (NBC)	6,704,473.16	
84	RM-2025-26-SS-1084	170 - 180 N-55 (NBC)	4,903,447.16	
85	RM-2025-26-SS-1085	180 - 190 N-55 (NBC)	5,980,993.16	
86	RM-2025-26-SS-1086	190 - 200 N-55 (NBC)	7,674,658.16	
87	RM-2025-26-SS-1087	200 - 210 N-55 (NBC)	7,878,357.16	
88	RM-2025-26-SS-1088	210 - 220 N-55 (NBC)	7,419,837.16	
89	RM-2025-26-SS-1089	220 - 230 N-55 (NBC)	7,419,837.16	
90	RM-2025-26-SS-1090	230 - 240 N-55 (NBC)	7,496,729.16	
91	RM-2025-26-SS-1091	240 - 250 N-55 (NBC)	7,570,522.16	
92	RM-2025-26-SS-1092	250 - 260 N-55 (NBC)	7,372,198.16	
93	RM-2025-26-SS-1093	260 - 270 N-55 (NBC)	7,853,235.16	
94	RM-2025-26-SS-1094	270 - 281 N-55 (NBC)	7,242,625.16	
95	RM-2025-26-SS-1095	130 - 140 N-55 (SBC)	6,368,570.16	
96	RM-2025-26-SS-1096	140 - 150 N-55 (SBC)	6,210,041.16	
97	RM-2025-26-SS-1097	150 - 160 N-55 (SBC)	5,408,634.16	
98	RM-2025-26-SS-1098	160 - 170 N-55 (SBC)	6,965,654.16	
99	RM-2025-26-SS-1099	170 - 180 N-55 (SBC)	8,704,473.16	
100	RM-2025-26-SS-10100	180 - 190 N-55 (SBC)	6,071,620.16	
101	RM-2025-26-SS-10101	190 - 200 N-55 (SBC)	9,710,439.16	
102	RM-2025-26-SS-10102	200 - 210 N-55 (SBC)	7,916,792.16	
S#.	CONTRACT NO.	LOCATION & ROUTE (KM – KM)	ENGINEER ESTIMATE (RS.)	PEC CATEGORY & SPECIFICATIONS
103	RM-2025-26-SS-10103	210 - 220 N-55 (SBC)	7,160,550.16	C-5 & Above CE-01 & CE-10
104	RM-2025-26-SS-10104	220 - 230 N-55 (SBC)	8,014,321.16	
105	RM-2025-26-SS-10105	230 - 240 N-55 (SBC)	8,007,727.16	
106	RM-2025-26-SS-10106	240 - 250 N-55 (SBC)	8,021,180.16	

107	RM-2025-26-SS-10107	250 - 260 N-55 (SBC)	8,046,008.16
108	RM-2025-26-SS-10108	260 - 270 N-55 (SBC)	8,046,008.16
109	RM-2025-26-SS-10109	270 - 281 N-55 (SBC)	5,476,745.16
110	RM-2025-26-SS-10110	4 - 6 N-55 COLVER LEAF INTERCHANGE L/S	1,972,008.00
111	RM-2025-26-SS-10111	4 - 6 N-55 COLVER LEAF INTERCHANGE R/S	2,023,427.16
112	RM-2025-26-SS-10112	0 - 9 N-55 QAZI AHMED AAMRI BRIDGE	3,370,016.15
113	RM-2025-26-SS-10113	9 - 18 N-55 QAZI AHMED AAMRI BRIDGE	3,756,796.00
COMPLETION PERIOD (03) MONTHS			DEFECT LIABILITY PERIOD (06) MONTHS
114	EM-2025-26-SS-5001	EMERGENCY WORK OF ROAD NEAR SAIMA DOWN TOWN HYDERABAD BYPASS KM 159+000 – 162+000 ON N-5 (NBC)	62,298,371.44
			C-4 & Above CE-01 & CE-10

- Bidding documents, containing method of procurement (**Single Stage – Two Envelopes**), detailed terms & conditions etc. will be available on the NHA website mentioned below from **July 12, 2026** for downloading free of cost. Prospective Bidders are also advised to follow the said website for updates of schedule and addendum(s), if any.
- The e-Bids, prepared in accordance with the instructions provided in the bidding documents, must reach at the address mentioned below, on or before **July 23, 2026 till 1100 Hours. Technical e-Bids** will be opened on the same day at **1150 Hours**.
- Financial e-Bids** of qualified bidders will be opened in sequence and any firm declared lowest evaluated bidder in **TWO (02) RM CONTRACTS** of F.Y 2025-26, his further bids will not be opened.
- All Firms are advised to get EPADS (PPRA) registration at www.eprocure.gov.pk immediately, as Manual Bids (hard copy) will be eliminated in upcoming procurements.**
- This Advertisement is also available on PPRA website at **www.ppra.org.pk**.

GENERAL MANAGER (SINDH-SOUTH)

National Highway Authority

NHA Complex, Near Drig Road Railway Station, Shahrah-e-Faisal, Karachi
Tel: 021-99248924, Email: directormaintsindhouth@gmail.com & gmsindhouth@gmail.com

Website: www.ebidding.nha.gov.pk