

B.O.Q (Lot-2)

REGARDING CONSTRUCTION OF APPROACH ROAD AROUND 3 Nos. GRIDS AT 132KV GRID STATIONS HAFIZABAD ROAD GRW, KAMOKE & THERISANSI.

Sr. No.	Description of Items	Unit	Quantity	Rate	Amount
LOT-2					
1	Site Clearance	job	3.00	50000.00	150000.00
3	PCC 1:2:4	cum	428.27	12264.08	5252337.54
4	Pacca brick work in F/P in 1:6:	sqm	39.62	12418.97	492039.59
5	Filling Watering and ramming earth under floors with new earth (excavation from outside) lead upto 30 m and lift upto 1.5 m	cum	103.86	373.76	38818.71
6	Carage of earth lead up to 5 K.M Same quantity as item no.5	cum	103.86	335.59	34854.38
Total Amount (Rs.)					5968050.22
AS PER WCSR 2022 VIDE.NO G.M (C&M) W/DR-13/835-42 DATED 09/08/2023,(inflation factor @ 43.76%)					2611618.78
G.Total Amount (Rs.)					8579669.00
say (Rs.)					8579669.00

[Handwritten signature]
ART (2)

[Handwritten signature]
Sub
Engineer
Civil
SS&T/L Division GER