

# INVITATION FORBIDS (E-PADS)

1. FESCO invites Bids from the contractor registered with Pakistan Engineering Council (PEC) and Renewed for the Year 2026-27 along-with up-to date registration active PRA on National Competitive Bidding (NCB) basis under single stage – single envelope bidding procedure in accordance with PPRA Rules-2004 amended up to date: -

| Tender No. | Name of Work                                                                                                                                 | BOQ Cost (Rs.) | Bids Security (3% of BOQ) | PEC Specialization Category         | Annual Turnover for last three years | Time & Date for Receiving / Opening Tender         | Completion Period |
|------------|----------------------------------------------------------------------------------------------------------------------------------------------|----------------|---------------------------|-------------------------------------|--------------------------------------|----------------------------------------------------|-------------------|
| 20         | Special Repair of Chief Engineer (P&D) office Faisalabad                                                                                     | 33,57,168/-    | 100,715/-                 | C-06 with Specialization code CE-10 | 1.678                                | 11:30 AM<br>20.10.2026<br>12:00 Noon<br>20.10.2026 | 45 Days           |
| 21         | M&R of B-27 Bungalow at OTP Colony FESCO Faisalabad                                                                                          | 12,58,011/-    | 37,740/-                  |                                     | 0.629                                |                                                    | 30 Day            |
| 22         | Conversion of OLD Control House Building into SDO (Op) office Sargodha Road Sub Division at 132KV Grid Station Chiniot Raod FESCO Faisalabad | 64,43,034/-    | 193,291/-                 |                                     | 3.221                                |                                                    | 120 Day           |
| 23         | Special Repair of C-17 Bungalow at OTP Colony FESCO Faisalabad                                                                               | 12,88,188/-    | 38,646/-                  |                                     | 0.644                                |                                                    | 30 Day            |
| 24         | External Floors of TRW Work Shop at OTP Colony FESCO Faisalabad                                                                              | 17,85,041/-    | 53,552/-                  |                                     | 0.892                                |                                                    | 30 Day            |
| 25         | Renovation of XEN/RO office Building at 132KV Grid Station Tandlianwala                                                                      | 29,42,551/-    | 88,277/-                  |                                     | 1.471                                |                                                    | 30 Day            |
| 26         | M&R of 04 Nos. F-Type Quarters at Jhang-I                                                                                                    | 14,59,858/-    | 43,796/-                  |                                     | 0.729                                |                                                    | 30 Day            |
| 27         | Silt Clearance of Sewerage System at Chiniot more Colony Jhang                                                                               | 8,85,563/-     | 26,567/-                  |                                     | 0.442                                |                                                    | 30 Day            |
| 28         | Replacement of Main Gate of Circle Office Jhang                                                                                              | 897,616/-      | 26,928/-                  |                                     | 0.448                                |                                                    | 30 Days           |
| 29         | Silt Clearance of Sewerage System at Circle office Jhang                                                                                     | 805,508/-      | 24,165/-                  |                                     | 0.402                                |                                                    | 30 Days           |
| 30         | Construction of 01 No. D-Type Quarter at 132KV Grid Station Colony Sargodha                                                                  | 48,13,226/-    | 144,397/-                 |                                     | 2.406                                |                                                    | 150 Days          |
| 31         | Construction of Parking Shed & Allied Works for Circle Training Center Mianwali                                                              | 43,70,113/-    | 131,103/-                 |                                     | 2.185                                |                                                    | 45 Days           |
| 32         | M&R of Rest House at Mianwali                                                                                                                | 14,60,909/-    | 43,827/-                  |                                     | 0.730                                |                                                    | 30 Days           |
| 33         | M&R of SDO (Op) Office Building Civil Line Sub Division OPH Colony Sargodha                                                                  | 12,52,183/-    | 37,565/-                  |                                     | 0.626                                |                                                    | 45 Days           |
| 34         | M&R of Construction Sub Division at 132KV Grid Station Colony Sargodha                                                                       | 12,53,488/-    | 37,605/-                  |                                     | 0.626                                |                                                    | 45Days            |
| 35         | Allied Works of 02 No. N-Type Quarters at Jauharabad                                                                                         | 11,45,776/-    | 34,373/-                  |                                     | 0.572                                |                                                    | 30 Days           |
| 36         | M&R of SDO (Op) Office Building City Sub Division at OPH Colony Sargodha                                                                     | 12,16,801/-    | 36,504/-                  |                                     | 0.608                                |                                                    | 45 Days           |
| 37         | Construction of Parking Shed at XEN/RO office Bhakkar                                                                                        | 39,68,823/-    | 119,065/-                 |                                     | 1.984                                |                                                    | 30 Day            |
| 38         | M&R of Cat-IV Quarters (D-03,D-04 and D-05) at FESCO Jaranwala                                                                               | 15,55,233/-    | 46,657/-                  |                                     | 0.777                                |                                                    | 45 Day            |
| 39         | Special Repair of Transformer Reclamation Workshop at Shahbaz Khel Mianwali                                                                  | 39,00,507/-    | 117,015/-                 |                                     | 1.950                                |                                                    | 60 Day            |
| 40         | Dismantling & Raising of Boundary Wall at XEN/RO office Jauharabad                                                                           | 35,09,467/-    | 105,284/-                 |                                     | 1.754                                |                                                    | 45 Day            |
| 41         | M&R of 01 No. C-Type Bungalow at Bhalwal                                                                                                     | 7,56,398/-     | 22,692/-                  |                                     | 0.378                                |                                                    | 30 Day            |
| 42         | Construction of Parking Shed at Gat Wala Sub Division                                                                                        | 17,60,254/-    | 52,808/-                  |                                     | 0.880                                |                                                    | 20 Day            |

## **ELIGIBILITY**

2. This Invitation for Bids is open to all Bidders meeting the following criteria:-

- a) **Pakistan Engineer Council (PEC)** certificate renewed for the year **2026-27** with category having specialization code as mentioned against above must be provided.
- b) The bidder shall be in the Active Taxpayer List (ATL).
- c) The bidder will provide the **Income Tax Returns for last three (03) years**.
- d) The contractors are required to submit their registration for sales tax with **Punjab Revenue Authority (PRA)**.
- e) Identity Card of Contractor / Managing Partner / Director of the firm.
- f) The bidder must have completed at **least two contracts of same nature** along-with its successful completion certificate as main contractor within Ten years.
- g) The consolidated value of these contracts **must be more than 40%** of the **estimated /B.O.Q Cost**
- h) The bidder should have an **Average Annual Turnover half time** of the amount mentioned against this work during last three (03) years certified from audited financial statement.
- i) Bidder shall demonstrate cash of cash equivalents to 10% of contract value and current contract commitment. In this regard bidder shall provide the bank statements of last one (01) year.
- j) All safety instructions narrated in NEPRA Safety Code must be adopted in true letter and spirit.

3. Eligible Bidders may obtain further information from the office of Executive Engineer Civil Works Division No.1 FESCO, Faisalabad upto 19-10-2026.

- a) **Bids must be submitted through E-PADS Version 2.0 on 20.10.2026 up-to 11:30 AM**
- b) **Bids will be opened through E-PADS Version 2.0 on 20.10.2026 at 12:00 Noon**

4. Tender documents can be obtained / downloaded from the E-PADS Version 2.0 / PPRA Website ([www.eprocure.gov.pk](http://www.eprocure.gov.pk)) and the same must be uploaded on E-PADS Version 2.0 after completing the required documents / information.
5. All bids must be accompanied by a Bids Security in favor of Executive Engineer Civil Works Division No.1 FESCO Faisalabad of any scheduled bank of Pakistan and shall be valid 28 days beyond bid validity. The bid shall be valid for **140-Days**.
6. The bids will be opened through E-PADS Version 2.0 in the office of Executive Engineer Civil Works Division No.1 FESCO, Faisalabad in the presence of bidders / bidder's authorized representatives who choose to attend the opening process.
7. The bids covering partial and incomplete work shall be rejected.

### **NOTE:-**

- a. The Bidder will provide Original CDR (Bid Security) in favor of Executive Engineer Civil Works Division No.1 FESCO Faisalabad to the opening committee on 20-10-2026 upto 11.00 AM.
- b. Notification of GRC constituted in terms of Rule-48 of PPRA Rules-2004 is provided on E-PADS Version 2.0 at <https://eprocure.gov.pk> and on <http://www.fesco.com.pk>.
- c. FESCO reserves all its rights regarding rejection of tenders without providing any justification as defined in Clause-33(1) of PPRA Rules-2004 amendment up-to 2022.



(Engr. Shakeel Haider Lak)  
**SUPERINTENDENT ENGINEER (CIVIL)**  
Civil Works Directorate FESCO, Faisalabad