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PAFW-1815 

         (Auth: Rule 361, MES Regs)  

 

  

Purchase of Sub Head ‘B’ Stores for RTE – GE (A) Svcs, Nsr, Rsc, Swat, Kht & 
AGE (A) Bxu, DIK, Thl (Day to Day & Unit Req  - FY- 2026-27  

The president of Pakistan does not bind himself to accept the lowest of any tender. 

 

  (1) Agreement No.  ACE-             /2026        of _______________________ 

  (2) Contractor _______________________________________________ 

  (3) This agreement comprises _________________________________Pages.  

 

   (a) Contract form PAFW-1815     Pages   

   (b) Schedule of Material       Pages 

   (c) Certificate        Pages 

   (d) Breach of Security Clause      Pages  

   (e) Special conditions       Pages 

   (f) Notice of tender      Pages  

 

 

 

 

RUNNING CONTRACT 

AND 

TENDER FOR THE SUPPLY OF MATERIALS OR STORES 
(Hereinafter referred to as materials) 

Conditions of Contract) 
 

1. The materials specified in any order are to be delivered within the time mentioned in the order by 

the contractor at his own expense either at the place whether they are to be used, or to be deposited at the 

store rooms of the stations at the option of the GE / AGE or his agent being a Sub Divisional Officer 

(hereinafter called the engineer – in charge) and to be stacked or placed by the contractor or his workmen 

without charge to government in such manner as the engineer in charge may direct having regard to 

convenience in counting, weighing and measuring. Failing compliance with this condition he shall pay or 

allow one per cent on the total amount of the order he has failed to complete for every day not exceeding 

ten days that he shall exceed the time allowed subject to a maximum of Rs. 100/- on each order as a fine.  
 

2. In every case in which the payment or allowance mentioned clause I shall have been incurred for 

ten consecutive days the engineer in charge may cancel the order for the materials for failure to deliver 

which the same shall have been incurred or the unfulfilled portion thereof, as the case may be, and 

procure sub materials elsewhere and in such case the contractor shall forthwith on demand pay to the GE / 

AGE or other proper officer any excess of price and other expenses incurred by him for Government in so 

doing.  

 

3. The above remedy is in addition and without prejudice to governments right to proceed under 

clause 21 hereof.  

 

4. In the event of delay in the supply of materials arising from any cause which could not reasonably 

have been foreseen and the contractor could not reasonably, have avoided, such an extension of time as 

the GE/AGE shall consider reasonable having regard to the circumstances will granted for such supply. 

The decision of CMES shall be final, binding and conclusive as to whether the cause could have been 

foreseen or avoided or not, ie, in the event of the contractor claiming that he was so hindered and the GE 

/AGE not agreeing with the contractor.  

 

5. The contractor shall give reasonable notice to the engineer in charge of his intention of making 

delivery of materials ordered, and on the materials, being approved, a receipt shall be granted to him by 

the engineer in charge, and no material, shall be considered as delivered until so approved.  
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6. On the completion of the delivery of materials the subject of any order, the contractor shall be 

furnished with a certificate to that effect, but the delivery shall not be considered complete until the 

contractor shall have removed all rejected materials and shall have the approved and passed by the 

engineer in charge.   

 

7. The materials shall be of the best description and in strict accordance with the specification, and 

the contractor shall receive payment for such materials only as are approved and passed by the engineer in 

charge.   

 

8. In the event of any material supplied being considered by the engineer in charge to be inferior to 

the description in the specification, the contractor shall, on demand in writing by the GE / AGE, forthwith 

remove the same at his own charge and cost and in the event of his neglecting to do so within such period 

as may be named by the engineer Incharge that officer may have such rejected material removed at the 

contractors risk and expense, the expense incurred being liable to be deducted from any sums due or 

which may become due to the contractor or from his security deposit.  

9. When fractions of a rupee occur in the totals of bills, fractions less than half a rupee shall be 

disregarded and half a rupee and over taken as a rupee.  

 

10. Receipts for all payment made under this contract shall be signed by the several partners in the 

case of a firm, or by any person having authority by power of attorney to give effectual receipts for the 

firm, A certified copy of such power of attorney shall be furnished to the GE / AGE.  

 

11. Payment Procedure :-   

 a. Crossed cheques in payment of bills will normally be issued by the GE /  AGE and  

  outstation direct to the contractors bankers, for this purpose the bill must be receipted by  

  the contractor under the words “Received Payment” and be endorsed by him in favour of  

  the Bank under separate signature.  

 

 b.  Contractor’s tender will not be accepted unless he possesses a banking account so that  

  payment of bills can be made by cross cheque. The name of the banker must, therefore be 

  stated in the space provided :-  

 ______________________________________________________________________ 

 ____________________________________________________________________________ 

c. If the above bank is not included in the second schedule to the State Bank of Pakistan 

Act, the contractor will be required in addition to execute a power of attorney irrevocable 

in the case of financing bank, in favour of the bank. The Govt: will not, as a rule make 

any payment to the contractor without knowledge of the bank. If however, the contractor 

represents a bill for  payment direct and does not endorse it in favour of bank a 

payment to the contractor if agreed to by the Govt: will constitute full a quittance so far 

as Govt: is concerned. The bank will be required to give a written acknowledgement of 

this condition as part of the arrangement under which Govt recognizes the power of 

attorney.  

 

 d. The above procedure will not in any case, effect the rights of Govt to deduct from bill 

 (whether endorsed in favour of a bank or not) any sum due to them from the contractor on 

 account of penalties, overpayments etc on the contract the bill pertain to or on any other contract 

 with the Govt of Pakistan.  

 

12.  When any over or under  payment is discovered in respect of any work done by the 

contractor,  or  alleged to have been done by him under this contract, such over or under payment shall 

be dealt with as  follows :-  
 

 a Any such overpayment shall be recoverable by the government from the contractor, and  

  any payment so recoverable may be deducted by the government from any moneys which 

  are due, or subsequently become due to the contractor from the government under this or  

  any other contract, or the contractor  shall pay some on demand.  

b. Any such under payment shall be duly paid to the contractor by the government.  
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13.  For this purpose an over or under payment shall include any payment, or excess of 

payment, made, or any sum left unpaid to the contractor in consequence of any mistake of law or of fact 

or of the fraud or negligence of any person.  

 

14.  If the contractor or his work people shall break, deface, injure, destroy the contents of or 

any part of a building, in which they may be working or any building, road fence, enclosure or grass land 

or cultivated land, he shall make good the same at his own expense, and, in the event of his refusing or 

failing to do so, the damage shall be repaired at his expense by or under the order of the GE / AGE who 

may deduct the cost from any sums due or which may become due to the contractor or from the security 

deposit.  

 

15.  The contractor shall indemnify the government against all claims enforceable against the 

government or any officer or servant of the government or which would be so enforceable against the 

government were the government a private person, in respect of injury or damage arising out of, or in 

connection with, the execution of his contract, to any person or property including all claims which may 

arise under the Workmen’s Compensation Act or otherwise in consequence of the work in respect of any 

person employed by the contractor on the work.  

 

16.  The contractor shall supply at his own expense all tools, plant and implements, required 

for the due fulfillment of his contract and the material shall remain at his risk till the date for final 

delivery, unless it shall have been in the meantime removed for use by the engineer-In-Charge.  

 

17.  No materials shall be delivered on Friday without the written permission of the Engineer-

In-Charge.  

 

18.  The contractor shall not employ any labourer below the age of 20 years and he shall pay 

to his labourers wages not less than those paid for similar work in the neighborhood.  

 

19.  The contractor shall not employ any over-time labour in connection with his contract 

shall not employ any over-time labour in connection with his contract without first obtaining the written 

sanction of the Engineer-In-Charge and, if such permission is given, will pay therefore rates not less than 

those paid for similar work in the neighborhood. 

 

20.  The contractor or any sub-contractor, employed by the contractor shall not:- 

  a. Employ to use any animal which in the opinion of the Engineer-In-Charge in  

   unfit on account of age, injury, infirmity or disease to work without incurring  

   pain or  aggravation of such injury, infirmity or disease to work without incurring 

   pain or  aggravation of such injury, infirmity or disease.  

 

b. Cause any animal to carry or draw a load which in the opinion shall be final.  

  

21.  The contract shall  be enforce for years ending on  the day  _____________________. It 

will be liable to revision at the request of either party to the contract at the expiry of 06 months from                                             

and to subsequent revision after another ionteryal of one year, provided always that such revision is made 

necessary by external factors such as a rise or fall of prices for materials or labour. The authority quoted 

in clause 17 hereof shall be the arbitrator where any disagreement exists as to the revision of rates under 

this clause provided further that the CMES (Army) Psc  may terminate the contract at any time without 

previous notice should contractor be found persistently inefficient or become insolvent or make any 

arrangement with creditors or fail to observe or perform any condition of the contract or sub-let or assign 

his contract without the written permission of the CMES.  

 

22.  If the contract is terminated under the second proviso above, government shall have the 

right to recover from the contractor any loss thereby suffered.  

23.  a. The government shall, in addition to its power to terminate its liability under the  

   contract, have power to terminate its liability there under at any time by giving  

   three months’ notice in writing to the contractor of its desire to do so.  

 

  b. In the event of such notice being given the government shall be entitled to  

   exercise following powers or any of them :-   
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   (1) To direct the contractor to complete all or any articles in course of  

    manufacture in accordance with the contract at the expiration of the  

    notice and to deliver the same at such rate of delivery as may be mutually 

    agreed on, or, in default of agreement at the contract rate of delivery, if  

    any. All articles delivered by the contract in accordance with such  

    direction and accepted shall be paid for at a rate mutually agreed on, or  

    in defaulter of agreement at the contract price.  

   (2) To direct the contractor to cease manufacture wholly or partially at the  

    expiration of the said notice.  

   (3) To require the contractor on the receipt of the notice of termination: -  

 

    (a) Immediately to take such steps as will ensure that the production  

     rate of manufacture is reduced as rapidly as possible.  

 

    (b) As far as possible consistent with (a) above to concentrate work,  

     on the completion of parts already in a semi-manufactured state.  

 

    (c) To terminate on the best possible terms such orders for materials  

     and parts bought out in a semi-manufactured or wholly   

     manufactured state as have not been completed observing in this  

     connection the  requirements of (a) and (b) above so far as this  

     may be possible.   

   (4) To direct the contractor to cease work on any building contract of, if  

    considered desirable to direct the contractor certain buildings and cease  

    work on the reminder of the contract.  

   

    (a) In the event of such notice being given and of the contractor  

     having  reasonably performed all the provision of the contract  

     binding upon him  down to the date of the notice.  

 

(1) The government shall take over from the contractor at 

the cost price therefore  plus a reasonable allowance for 

handing charges all material and bought out components 

in the possession of the contractor at the termination of 

the notice properly provided by or supplied to the 

contractor for the performance of this contract and 

unused owing to the exercise of the power of termination 

unless the contractor shall elect to retain such materials 

and components.  

(2)  The government shall indemnify the contractor against 

any commitments which in the opinion of the 

government have been reasonably and properly incurred 

by the contractor in respect of the portion of the contract 

uncompleted owing to the exercise of the power of 

termination.  

(3) Unless the contractor shall elect to retain such articles 

the government shall take over from the contractor all 

articles in course of manufacture at the expiration of the 

notice which the contractor shall not be directed to 

complete aforesaid and will pay a fair and reasonable 

price therefore.  

 

(4) If in any particular cases exceptional hardship to the 

contractor should arise from the operation of this clause 

it shall be open to the contractor to  refer the 

circumstances to the government who on being satisfied 

that  such hardship exists shall make such allowance, if 

any, as in its opinion is reasonable.  
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24.  If any bribe, gratuity, gift loan, perquisite, award or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given, promised or offered by the contractor or any of his servants or 

agents to any public officer or person in the employ of government in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested in 

any contract, or if it should transpire that the contractor is doing business conjointly with any other 

contractor is a partner in any other firm (s) on the GE, list of approved contractors, the CMES may 

thereupon by notice in writing rescind the contract, and the security  deposit of the contract shall 

thereupon stand forfeited and be absolutely at the disposal of government without prejudice to 

government’s right to recover from him any excess of price and other expenses incurred in procuring the 

materials from elsewhere.  

 

25.  The contract may also be terminated by  notice in writing by the CMES in the case of the 

death of the contractor during the currency of the contract. The contractor’s heirs shall not be entitled to 

any compensation if the contract is so terminated.  

 

26.  Except where otherwise specified in the contract the *                           * fill in GE, or 

CMES, shall be the sole deciding authority on all questions relating to the meaning of specifications, 

designs, drawings and instructions hereinbefore mentioned and as to the quality of workmanship or 

materials used on the work.  

 

27.  All disputes and differences the settlement of which is not provided for under any other 

clause of this contract and which shall arise either during the progress of the work or after completion 

thereof this contract and which shall arise either during the progress of the work or after completion 

thereof concerning thee work or the execution or maintenance thereof or the construction or meaning of 

these conditions of contract or as to any other matter arising out of or relating to the contract or the work 

to be executed or payments to be made in pursuance thereof shall be referred to the sole arbitration of                                                               

whose decision shall be final, conclusive and binding on all parties to the contract.  

 

28.  In the case of a tender by partners, any change in the constitution  of the firm shall be 

forthwith notified by the contractor to the Garrison Engineer for his information. Government need not 

recognize the new firm and in any case members of the old firm shall remain liable under the contract.  

29.  The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgement of payment to the Engineer-In-Charge and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Engineer-In-Charge.  

 

30.  Rate of Delivery Each order will state in detail the date when the detail the date 

when the deliveries of any materials ordered are to be commenced and the weekly total deliveries of such 

materials.  

 

31.  Of any particular items in the schedule the Garrison Engineer does not bind himself to 

buy all or any of the quantity mentioned.  

 

32.  The contractor shall be obliged to supply any quantity of any article included in the 

schedule provided that the total value of all purchases is under the contract sum on page 7 and provided 

that the quantities to be delivered are not in excess of the quantities defined in column 8 of the schedule 

on page 8 . 

 

33.  When the total value of all purchases under the contract shall have reached the contract 

sum on page 7 the GE/AGE shall be at liberty to order such further supplies as he may require and the 

contractor, if he agrees to  any such orders, shall be presumed to have undertaken to provide further 

supplies up to a total value of 10 per cent in excess of the original contract sum.  

 

34.  In come Tax will be recovered as per rules framed by the Govt: from time to time.  

 

35.  All supplier shall be Governed under Sales Tax Act: 1990 amended from time to time.  
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RUNNING CONTRACT AND 

 

The undersigned do hereby tender for the supply of such quantities of the materials described months 

beginning on the Subject to the conditions hereunto such amount, as may be required by him from time to 

time, of the materials specified in the  he conditions of this Contract) for     stations (s) during the period 

of the clause              Division   

       

Notes :-  1.The following quantities are estimated and based on previous experience and estimated 

future requirements. 

  2. The contractor will  not be bound to supply weekly quantities in excess of those 

defined in the such quantities will be supplied at the rates quoted in this schedule.  

 

 

 Total approximate value of the materials enumerated in the schedule  

Rupees ______________________________in words) described in clauses 32-33 as the contract sum.  

 

   @ amendment have been made in this 

documents and as evidence that these amendments were made before the 

execution of the contract agreement, they have been initialed by the 

contractor and   

 

 

   Tender accepted on behalf of the President  

     of Pakistan  

 

   Date ______________________________________ 

   The _____________________2026 

 

    Signature of the officer by whom  

    The tender is accepted.   

 ____________________ 

 

 

*Insert I or We   *Insert me or us.    *Insert myself of   *Insert my or our 

         Ourselves    

@ Number of amendments 

to be inserted  here.  

Here insert the name of the 

officer authorized by the 

accepting authority to initial 

amendments. 
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TENDER FOR SUPPLY OF MATERIALS 

 In the following specification, as the Engineer-in-Charge may from time to time order during the 

annexed. Further in consideration of the Engineer-In-Charge taking from ------------ and no one else, all 

tender (other than such as may be supplied from the Government sources or procured under clause 

contract, * bind not to revoke tender during such period.  

SCHEDULE  

Requirement as near as may be No guarantee is given that these quantities represent the ultimate Colm 8. 

If excess quantities are required by the Engineer-In-Charge and can be supplied by the contractors,  

 

Place at Which To Be 

Delivered 

Rates at Which 

Articles Are To Be 

Supplied 

Total Quantity Which To Be 

Delivered Per Week 

5 6 7 8 

 Rs Ps  Rs  Ps   

  

ACE 11 Corps   ---------------------As per List Attached--------------------- 

Total Contract Amount Rs  

 

MEMORANDUM 

  a. Earnest money (deposited priori to the submission of tender)  Rs.  

  b.  Security deposit (including earnest money) to be deposited on  

   acceptance of tender .. .. .. .. .. .. Rs.  

  c.  Percentage, if any, to be deducted from bills on account of security  

deposit .. .. .. .. ….  .. Rs. Percent.  

Should this tender be accepted.      Hereby agree to 

 abide  by and fulfill all the terms and provisions of the  said conditions of 

 contract annexed hereto so far as applicable, or in default thereof to forfeit and 

 pay to the Government the sums of money, mentioned in the said conditions 

 without prejudice to Government’s right to claim damage, for breach of contract. 

 The sum of Rs. Forwarded as earnest money is to be absolutely forfeited to 

 government, should this tender be accepted and* not  deposit the full amount of 

 security deposit specified in the above memorandum, in  accordance with clause 

 I otherwise the said sum of Rs.  Shall be retained by Government on account of 

 such security deposit as aforesaid, or shall be repaid to the contractor on receipt 

 of the full amount of such security deposit within the time specified in clause I.  

 

       Signature ____________________________ 

 

       Address _____________________________ 

 

Dated ____________________ 

The _________________2026    Signature of Witness to ________________ 

 

       Signature of Tender: __________________ 

         

Address         

______________________ 

  

*Insert I or We   *Insert me or us.    *Insert myself of   *Insert my or our 

         Ourselves    
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SCHEDULE “G” 

 

SPECIAL CONDITIONS 

Breach of Security 

 

a. The contractor shall acquaint himself and shall always be deemed to have acquainted himself 

with the provision of the official secret act 1923 and other security and shall abide by and confirm 

to these. He will further ensure and be personally responsible for ensuring etc, that his employees 

(supervisory staff and labour etc) are acquainted with and abide by all such rules and orders, 

breach of the said provision on the contractor or his employees in addition to any other liability 

under law, may as result in immediate cancellation of the contract by the accepting officer and  

completion of remaining of the work at his risk and expenses by any other agency which the 

accepting officer may consider suitable.  

 

b. The Engineer-in-Charge shall at his discretion has the right to issue passes to control admission of 

the contractor his staff work people and agents to the site of the work or of any part there of and 

the contractor shall on demand by the Engineer-in-Charge, submit list of work people etc 

employed on the work and shall satisfy the Engineer-in-charge as to the genuineness of such 

personnel. Passes shall remain the property of Government and shall be returned at any time on 

demand by the Engineer-in-Charge and in all case on completion the work. 

 

c. Officer’s detailed by the Ministry of Defence will have the right to enter the premises to exercise 

check / periodical inspection of firm record relating to defence contracts to ensure that all 

classified correspondence is being kept and maintained properly. 

 

d. The contractor shall ensure that during construction and after completion of work, no information 

if any kind shall be divulged to any source without clearance and permission of DGW&CE. Non-

completion of this clause will take the defaulting contractors liable to prosecution. 

 

 

 

 

 

 

 

 

 

 

Contractor(s): ____________________ 

_____________________________ 

Signature of the Accepting Officer / Officer 

auth by him 

 

 


