DIRECTORATE OF PROCUREMENT (AIR) PAF

TENDER NOTICE

SEALED TENDER ARE INVITED BY THE FOLLOWING BASE / UNIT FOR THE SUPPLY / PURCHASE / REPAIR / OVERHAULING OF MENTIONED ITEMS.

DP AIR C/O PAF BASE NUR KHAN RAWALPINDI

S. NO	IT No.	Description of Stores	No of Line Item	U/I, Qty	CAT	Opening Date	Time Period for Performance of Contract	Closing + Opening Time
1	415200/P-41	Freight for Dispatch of PAF Stores from KPT, Karachi Pakistan to Shanghai, China Through (CoC Container)	01	Ea-4	PKR	12-11-26	Immediate after issuance of authority letter by DGDP (Shipping Cell)	1100 Hrs 1130 Hrs
2	415395/P-41	Proc of Under Wing Nozzles for Aircraft Refullers (FE)	01	Ea	FE	24-11-26	Within 06 months after signing of contract	1030 Hrs 1100 Hrs
3	415396/P-41	Proc of Link Enabled Radio Lab	01	Ea	PKR	12-11-26	Within 12 months after signing of contract	1030 Hrs 1100 Hrs
4	415399/P-41	Proc of Control Computer	01	Ea	PKR	12-11-26	Within 12 months after signing of contract	1030 Hrs 1100 Hrs
5	415400/P-41	Proc of XB3 Items for Trainer Aircraft	68	Ea	FE	25-11-26	Within 06 months after signing of contract	1030 Hrs 1100 Hrs
6	415401/P-41	Proc of IT Hardware	01	Ea	PKR	25-11-26	Within 12 months after signing of contract	1030 Hrs 1100 Hrs
7	415402/P-41	Proc of SG Exercise Environment of HZN System	01	Ea	PKR	26-11-26	Within 12 months after signing of contract	1030 Hrs 1100 Hrs
8	424656/P-42	Proc of Cards for Pinpoint-II and Teradyne Test Station	05	Various	FE	24-11-26	Within 4-6 months after signing of contract	1000 hrs 1030 Hrs
9	424657/P-42	Pro of UPS upto 03 KVA	04	Various	PKR	11-11-26	Within 02 Week after signing of contract	1000 Hrs 1030 Hrs
10	424660/P-42	Proc of UPS 30 KVA	01	Ea-1	PKR	11-11-26	Within 08 Months after signing of contract	1000 Hrs 1030 Hrs
11	424661/P-42	Proc of Coaxil Dipol Antenna	01	Ea-150	PKR	12-11-26	Qty-70 within 6 months Qty-40 within 12 months Qty-40 within 18 months After signing of contract	1000 Hrs 1030 Hrs
12	424662/P-42	Proc of Antenna DME-960 Qty-4	01	Ea-4	PKR	12-11-26	Within 12 Months after signing of contract	1000 Hrs 1030 Hrs
13	437231/P-43	Proc of Personal Computer	01	Ea-2125	PKR	12-11-26	Within 03 Months after signing of contract	1200 Hrs 1230 Hrs
14	437233/P-43	Proc of SG Network Layer DEV Mesh Networking	01	Ea-1	PKR	12-11-26	Within 12 Months after signing of contract	1100 Hrs 1130 Hrs
15	437234/P-43	Proc of ISP / AON Eqpt & Svcs for INST of Access NW for KAREL IP Defcomm Exch	48	Ea-Various	PKR	17-11-26	Within 03 Months after signing of contract	1100 Hrs 1130 Hrs
16	437235/P-43	Proc of RFFE Tester	1	Ea-4	PKR	17-11-26	Within 12 Months after signing of contract	1200 Hrs 1230 Hrs
17	437237/P-43	Proc of M3SR Radio RF Path Accessories for LCS	10	Ea-various	PKR	18-11-26	Within 06 Months after signing of contract	1100 Hrs 1130 hrs
18	448509/P-44	Proc of Truck Flat Bed	01	02	PKR	17-11-26	Within 06 Months after signing of contract	1200 hrs 1230 Hrs
19	448511/P-44	Proc of Tender Water (Water Bowser)	01	10	PKR	17-11-26	Within 06 Months after signing of contract	1300 Hrs 1330 Hrs
20	448512/P-44	Proc of Prime Mover	01	05	PKR	19-11-26	Within 06 Months after signing of contract	1200 hrs 1230 Hrs
21	448517/P-44	Proc of Single Cabin 4x4	01	02	PKR	19-11-26	As Soon as possible but not later than 30 Apr, 27	1300 hrs 1330 Hrs
22	448518/P-44	Proc of Flat Bed Trailer 40 Feet	01	05	PKR	24-11-26	Within 06 Months after signing of contract	1200 Hrs 1230 Hrs
23	448519/P-44	Proc of High End Workstation	01	06	PKR	24-11-26	Within 03 Months after signing of contract	1300 hrs 1330 Hrs
24	448520/P-44	Pro of Amplifier for GBJ-NG System	01	01	PKR	26-11-26	Within 06 Months after signing of contract	1300 hrs 1330 Hrs
25	448521/P-44	Proc of Drive Array Storage	01	01	PKR	26-11-26	Within 03 Months after signing of contract	1300 hrs 1330 Hrs
26	448522/P-44	Proc of Link Protection Module	01	19	PKR	01-12-26	Within 09 Months after signing of contract	1200 hrs 1230 Hrs
27	459853/P-45	Proc of SAFT Lithium G54 for MR-509/2 Survival Radios	1	200	PKR	11-11-26	Within 04-06 Months after signing of contract	1030 Hrs 1100 Hrs
28	459855/P-45	Proc of PARA Training Equipment	5	Various	PKR	12-11-26	Within 06 Months after signing of contract	1030 Hrs 1100 Hrs
29	459858/P-45	Proc of ICT Items	5	Various	PKR	12-11-26	Within 03 Months after signing of contract	1030 Hrs 1100 Hrs
30	459859/P-45	Proc of CAD PAD Item	3	Various	FE	24-11-26	Within 06 Months after signing of contract	1030 Hrs 1100 Hrs
31	467371/P-46	Proc of Dye Smoke Green (251B)	01	LB (As Req)	FE	24-11-26	31 July, 2027	1030 Hrs 1100 Hrs
32	467377/P-46	Proc of UV System	01	Ea (As Req)	PKR	11-11-26	Within 8-12 Weeks after signing of contract	1030 Hrs 1100 Hrs
33	467378/P-46	Proc of Aeroshell Oil SAE 15W-50	01	QR (As Req)	PKR	12-11-26	31 August, 2027	1030 Hrs 1100 Hrs
34	467379/P-46	Proc of Gas Oxygen Breathing	01	CZ (As Req)	PKR	12-11-26	01 July, 2027 to 30 June, 2028	1100 Hrs 1130 Hrs
35	467380/P-46	Proc of Gas Nitrogen	01	CZ (As Req)	PKR	19-11-26	01 July, 2027 to 30 June, 2028	1030 Hrs 1100 Hrs
36	467381/P-46	Proc of Gas Nitrogen "U" Type	01	CZ (As Req)	PKR	19-11-26	01 July, 2027 to 30 June, 2028	1100 Hrs 1130 Hrs
37	471474/P-47	Clothing Items (Parka Trouser Modified Parka Jacket Modified, Sleeping Bag Single Unit, HA Cloth Gar Thermal Vest, Socks Woolen Black, HA Cloth Gar Down Jacket, HA Cloth Gar Down Trouser and HA Cloth Gar Down Drawer)	10	Various	PKR	19-11-26	Within 06 Months after signing of contract	1100 Hrs 1130 Hrs
38	471475/P-47	Gas Liquid Oxygen	01	32000 Li	PKR	19-11-26	01 July, 2027 to 30 June, 2028	1100 Hrs 1130 Hrs

39	471477/P-47	EM Equipment (Bed Hospital with Accessories, OT Table Gen Surg Orth, OT Table Ophthalmic Attachment, OT Table with Gynae Attachment, Pulse Oximeter (VCM/ Switzerland), Electric Suction Machine and Video Otoscope)	07	Various	PKR	24-11-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs
40	471478/P-47	EM Equipment (OT Light Ceiling and Portable Ventilator)	02	Various	PKR	25-11-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs
41	471479/P-47	X-Ray Machine Portable 300 MA	01	01	PKR	25-11-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs
42	471480/P-47	EM Equipment (Anesthesia Work Station and Multiparameter Monitor)	02	Various	PKR	26-11-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs
43	471481/P-47	EM Equipment (Resuscitation System with Trolley and Diathermy Surgical Unit	02	Various	PKR	26-11-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs
44	471482/P-47	EM Equipment (Fess Instrument, Central Monitoring System, OT Table Basic)	03	Various	PKR	01-12-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs
45	471483/P-47	EM Equipment (HFO Ventilator, Portable X-Ray Machine)	02	Various	PKR	01-12-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs
46	471476/P-47	EM Equipment (ECG Machine, Rigid Semi-Flexible Endoscope, Hysteroscope with accessories, Motorized Paediatric Bed)	04	Various	PKR	02-12-26	Within 3-4 Months after signing of contract	1100 Hrs 1130 Hrs

Contact Person / Phone No for Detail: For S. No 1 ADP-41 (051-9281361), **For S. No 2 to 7** ADP-41 (051-9281361), **For S. No 8 to 12** ADP-42 (051-9281365) , **For S. No 13 to 17** ADP-43 (051-9271492), **For S. No 18 to 26** ADP-44 (051-9281366), **For S. No 27 to 30** ADP-45 (051-9281365), **For S. No 31 to 36** ADP-45 (051-9281366), **For S. No 37 to 39** ADP-47 (051-9281367), **For S. No 40 to 46** ADP-47 (051-9281367)

CORRIGENDUM OF ENTRIES PUBLISHED IN NEWSPAPERS / PPRA WEBSITE

S. NO	IT NO.	NOUN	Amendment in Opening Date		PUBLISHED IN NEWSPAPERS	Remarks
			FOR	READ		
1	**437224/P-43**	Proc of Field Comm Exchanges	27-10-26	**11-11-26**	Daily The Nation & Daily Ausaf Dated 05-10-26	Extension
2	**437231/P-43 (Cancellation)**	Replacement of Vintage PCs (Phase IX)	10-11-26	**Cancelled**	Daily The Nation & Daily Ausaf Dated 05-10-26	Cancellation

1. Instructions / Guidelines for participating in Tenders as per the prescribed SBD and complete specifications can be downloaded from PAF website i.e. www.paf.gov.pk under the heading "Media" "PAF Ads" 'General Instructions DP (Air) Suppliers' (for guidelines to participate in tenders) and 'Latest Advertisement' (for tender Invitation documents)
2. If Required Its not found on PAF Website, concerned AdsP may be approached via request letter through e-mail address to (pa05@paf.gov.pk).
3. Firms, un-registered/un-indexed with DGDP interested to participate in the competition on Earnest Money are required to provide financial capability (minimum 6 months Bank Statements) proof of godown and manufacturer / stockist, 02 photocopies of NIC of the owner in case of FOR tenders and agency agreement with OEM along with the request. Request for issuance of IT will be entertained 07 days before opening date of tender.
4. A treasury Challan of Rs 2,000/- debitable to Main Head XLVII Main Head XII Sub Head A is required to be submitted by the un-registered/un-indexed firms along with the request.
5. Tender Notice is also available on PPRA website i.e. www.ppra.org.pk.
6. Firm past performance based on their previous defaulted contracts, late deliveries / late submission of BGs will be considered as essential bench mark in acceptance or rejection of quotations.

(Note) The firm will have to provide (NDA) to Directorate of Procurement (Air) on judicial stamp paper of Rs 100 prior issuance of tender documents